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SOUTHERN POWER DISTRIBUTION COMPANY OF AP LIMITED.

BIDDING DOCUMENTS FOR THE WORK OF

“Renovation of SS yard and other miscellaneous civil works at 33/11 KV Holagunda
Outdoor SS in Holagunda Section of Kurnool circle "

Southern Power AP

BID DOCUMENT

Tender Notice No: CGM/P&MM & CIVIL/TPT/ No. 20/2024-25

Dt:- 07 -11-2024.

TENDER SPECIFICATION NO. CIVIL-SPWT- 35/2024-25 OF
CGM/P&MM & CIVIL/TPT/APSPDCL/Tirupati.

The Chief General Manager/ P&MM & CIVIL

APSPDCL, Corporate Office Phones : 0877-2284109 Extn- 456, 455
D.N0.19-13-65/ A Mobile: 9440816200, 9491066720
Behind Srinivasa Kalyana mandapams E-Mail Id: adecivil2017@gmail.com

Tirupati-517 503



SOUTHERN POWER DISTRIBUTION COMPANY OF A.P. LIMITED
CORPORATE OFFICE :: TIRUPATI

g-procurement

Tender Notice No. SPCORP/CGM/P&MM & CIVIL/TPT/20/2024-25, Dt:07-11-2024

The e-Procurement tenders are invited for the following works from the Civil contractors with

valid registration with relevant class as per eligibility, with any of the 3(Three) Discoms (APSPDCL,
APCPDCL & APEPDCL) or APTRANSCO or APGENCO or R&B or Panchayat Raj departments.
The details of the same are mentioned below.

Sl Tender Name of the Work Approximate Earnest | Period of
No | Specification No. value of work money contract
deposit
Renovation of SS yard and other
; - 0
1. CIVIL - SPWT E{jcelﬂiT:gSSd2VIgmggfratsgésllii Rs. 10.26 Lakhs eslti/;w(;{e 2 Months
NO.35/2024-25 Holagunda Section of Kurnool value
circle

1. Schedules downloading start date on line: - From 11.00hrs on 14-11-2024.

2. Schedules downloading end date on line: - up to 13.00hrs on 28-11-2024.

3. Last date for submission of Tenders on line : - Up to 15:00hrs on 28-11-2024.

4. Date & Time of Opening of Technical Bids on line : - At 15:30hrs on 28-11-2024.

5. Date & Time of Opening of Price Bids on line:- on or after 28-11-2024.

6. All Tenders must be accompanied by the 1% of estimate value towards Bid security by way of
online payment in favour of the Accounts Officer, CPR, APSPDCL, Tirupati through
apeprocurement.

7. Only those contractors who comply with the following conditions shall quote for tender.

a.

Must have similar works experience not less than 50% of Estimated Value of Contract in any
one year during the last five years.

Must have solvency for 50% of estimated value (Solvency certificate is valid for one year only
from the date of issuance).

Must have valid Civil Registration as a contractor as per eligibility with any of the 3(Three)
Discoms (APSPDCL, APCPDCL & APEPDCL) or APTRANSCO or APGENCO or R&B or
Panchayat Raj departments.

Should enclose satisfactory performance certificate from the Executive Engineer or above rank
concerned in respect of works on hand with all details as per the Annexure-1lI

Must have sufficient Machinery, Equipment, Technical Staff & Labour to complete the work
within stipulated time.

Should enclose valid electrical license of 'B' or ‘A" Grade issued by the AP Electrical Licensing
Board.




8. All Tenders must be accompanied by the proof of above said documents with EMD/Bid security
paid through online shall be delivered to the following address on or before date indicated above.

Office Address:

The Chief General Manager/ P&MM & CIVIL

APSPDCL, Corporate Office Phones : 0877-2284109 Extn- 456, 455
D.No0.19-13-65/ A Mobile: 9440816200, 9491066720
Behind Srinivasa Kalyanamandapams, E-Mail Id: adecivil2017@gmail.com

Tirupati - 517503

9. Tender Schedules can be downloaded from www.apeprocurement.gov.in and
www.apspdcl.in.

10. The undersigned reserves the right to reject any or all Tenders without assigning any reasons there
off.

11. All the tenderers are requested to furnish the hard copies of tender along with proof of EMD/ Bid
security paid through online on or before tender opening date and time.

SD/-P.H.JANAKI RAM
CHIEF GENERAL MANAGER
P&MM & CIVIL
APSPDCL.::TIRUPATI
Copy to:
1) The Chief General Manager / Finance / APSPDCL /Tirupati.
2) The Chief General Manager / Revenue /APSPDCL /Tirupati
3) The Chief General Manager / HRD / APSPDCL / Tirupati.
4) The Chief General Manager / Projects /APSPDCL /Tirupati
5) The Chief General Manager / O&M /APSPDCL /Tirupati
6) The Chief General Manager / Training & NABL /APSPDCL /Tirupati
7) The Chief General Manager / RAC & IPC /APSPDCL /Tirupati
8) The Chief General Manager / EC & Quality Control/APSPDCL /Tirupati
9) The Chief Vigilance Officer/V&APTS/Corporate Office/ APSPDCL./ Tirupati.
10) The Chief General Manager /P&MM/APCPDCL/ Vijayawada
11) The Chief General Manager /P& MM/APEPDCL/ Vishakapatnam
12) The Superintending Engineer/Operation/ Nellore, Tirupati, Kadapa, Kurnool &
Ananthapuramu
13) The Superintending Engineer, Civil, APSPDCL, Tirupati
14) The General Manager/ IT&SAP/Corporate Office/Tirupati for uploading of the tender
notice in the web site
15) The Public Relations Officer, Corporate Office, APSPDCL, Tirupati for arranging paper
publication in one Telugu daily covering 5 districts of APSPDCL Discom.
16) The Executive Engineer/Civil/ Circle Office/ APSPDCL/ Nellore
17) The Executive Engineer/Civil/ Corporate Office/ APSPDCL/ Tirupati.
18) The Registered Contractors.


http://www.eprocurement.gov.in/

SOUTHERN POWER DISTRIBUTION COMPANY OF A.P. LIMITED
CORPORATE OFFICE :: TIRUPATI

e-Procurement

Tender Notice No: SPCORP/CGM/P&MM & CIVIL/TPT/No. 20/2024-25, Dt:-07-11-2024.

TENDER SPECIFICATION NO.CIVIL-SPWT-35 / 2024-25 OF

CGM/P&MM & CIVIL/TPT/APSPDCL/Tirupati

Notice Inviting Tender Details
S.No Description Contents
1 Department Name Southern Power Distribution Company of A.P. Ltd.,
P (AP.SP.D.CL)
2 Office The Chief General Manager, P&MM & CIVIL,
Corporate Office, SPDC of AP Ltd, Tirupati
3 | Tender Specification No CIVIL-SPWT No.35 /2024-25
Renovation of SS yard and other miscellaneous civil
4 | Tender Subject works at 33/11 KV Holagunda Outdoor SS in Holagunda
Section of Kurnool circle
5 | Period of work 2 Months
6 | Tender Type Open
7 | Tender Category CIVIL Works
8 | Bid Security (INR) 1.0% of the ECV (Estimated contract value)
In the form of online payment in favour of the Accounts
9 | Bid Security Payable to Officer, CPR, APSPDCL, Tirupati through ap e-
procurement.
As per ap e-procurement portal.
. Corpus Fund: Successful bidder has to pay an amount of
10| Transaction Fee 0.04% on quoted value through online in favour of
Managing Director, APTS, Vijayawada towards corpus
fund at the time of concluding agreement.
11 | Transaction Fee Payable to APTS, Vijayawada
12 Schedule_s downloading start 14-11-2024 from 11.00 AM
date on line
13 | Schedules downloading 28-11-2024 upto 13:00Hrs
closing date on line
14 cl?rlldl iitébmlssmn closing date 28-11-2024 by 15:00Hrs
15 | Last date for submission of
hard copies along with proof | On or before date of opening of tenders.
of online payment towards




Bid Security to reach the
Employer

16 | Bid submission On Line through www.apeprocurement.gov.in.
17 | Pre-Qualification &
Technical Bid Opening Date
(Qualification and Eligibility | On 28-11-2024 after 15.30 Hrs.
Stage and Technical Bid
Stage)
18 | Price Bid Opening Date
(Financial Bid Stage) Onor after  28-11-2024
19 | Place of Tender Opening Ol/o The Chief General Manager/P&MM & CIVIL/
Corporate office, D.N0.19-13-65/A, APSPDCL,
Behind Srinivasa Kalyana Mandapams
Kesavayana Gunta
Tirupati — 517 503.
20 | Officer Inviting Bids/ Contact | The Chief General Manager/P&MM & CIVIL /
Person+ Corporate Office APSPDCL/TIRUPATI
21 | Address/E-mail id Ol/o The Chief General Manager/P&MM & CIVIL /
Corporate office, D.N0.19-13-65/A, APSPDCL,
Behind Srinivasa Kalyana Mandapams
Kesavayana Gunta
Tirupati — 517 503.
22 | contact DetallsfTelephone, | py_ o, 0877-2284109 Extn-456,455
23 | Eligibility Criteria I.(a) Must have similar works experience not less than

50% of Estimated Value of Contract in any one
year during the last five years.

(b) Must have solvency for 50% of estimated value and
above (Solvency certificate is valid for one year
only from the date of issuance).

(c) Must have valid registration as a contractor as per
eligibility with any of the three DISCOMs
(APSPDCL, APCPDCL & APEPDCL),
APTRANSCO or APGENCO or R&B or
Panchayat Raj departments.

(d) Should enclose satisfactory performance certificate
from the Engineer concerned in respect of works on
hand with all details as per the Annexure-I11(b)

(e) Must have sufficient Machinery, Equipment,
Technical Staff & labour to complete the work

within stipulated time.

() Should enclose valid electrical license of '‘B' or 'A’
Grade issued by the AP Electrical Licensing Board.

Il. Even though the bidders meet the above qualifying
criteria, they are subject to be disqualified if they
have:

- made misleading or false representations in the forms,
statements and attachments submitted in proof of the
qualification requirements; and/or

- record of poor performance such as abandoning the



http://www.eprocurement.gov.in/

works, not properly completing the contract,
inordinate delays in completions, litigation history, or
financial failures etc.

The bidder should provide detailed information on any
litigation or arbitration arising out of contracts
completed or under execution by it over the last five
years. A consistent history of awards involving
litigation against the Bidder may result in rejection of
Bid.

Not withstanding anything stated above, the
Employer reserves the right to assess bidder’s
capability and capacity to perform the contract
should circumstances warrant such as assessment in
the overall interest of the Department

24

Procedure for Bid
Submission

i) Bids shall be  submitted online on
Www.apeprocurement.gov.in platform
The participating bidders in the tender should
register  themselves free of cost on
e-procurement  platform in  the  website
Www.apeprocurement.gov.in.

ii) Bidders can log-in to apeprocurement platform in
Secure mode only by signing with the Digital
certificates.
The bidders who are desirous of participating in e-
procurement shall submit their technical bids, price bids
as per the standard formats available at the e-market
place.
The bidders should scan and upload the copies of all the
following documents in support of bids in proof of
qualification requirement  duly signing on all the
statements, documents & certificates uploaded by him,
owning responsibility for their correctness/authenticity:

S.
No.
Documents to be uploaded on-line as part of
Technical bid proposal

1 | Technical experience certificates issued by an
Engineer not below the cadre of Executive
Engineer.

2 | Financial certificates for the last five years in
proof of turn-over, Balance sheets, Profit &
Loss A/c statements, Income Tax documents

3 | Copy of proof of online payment towards Bid
Security from any nationalized Bank in the
prescribed format

4 | EPF Registration copy

5 |Copy of GST Registration certificate
incorporating Tax Identification Number
(TIN).

v) For each uploaded document on line, the bidder should

Description



http://www.eprocurement.gov.in/
http://www.eprocurement.gov.in/

provide the index of the file names and its contents
invariably.

vi)  After uploading the documents, copies of all the
uploaded statements, certificates, documents along
with the original Demand Draft in respect of Bid
Security are to be submitted by the bidder to the
CHIEF GENERAL MANAGER / P&MM & CIVIL
/ APSPDCL, Tirupati so as to reach before the date
and time of opening of the bid. The Department
shall not hold any risk on account of postal delay.
Similarly, if any of the certificates, documents, etc.,
furnished Dby the bidder are found to be
false/fabricated/ bogus, the bidder will be
disqualified, blacklisted and action will be initiated
as deemed fit and the Bid Security will be forfeited.

vii) The department will not hold any risk and
responsibility regulating non-visibility of the
scanned and uploaded documents.

viii) The Documents that are uploaded online on
e-market place will only be considered for
Technical Bid Evaluation.

iX) Hard copies received after the deadline date & time,
even though the bidder uploads the bid in the
apeprocurement platform will be summarily rejected
treating them as late bids and/or returned unopened
to the bidder.

X) Important Notice to Contractors, Suppliers and
Department users:

In the endeavor to bring total automation of processes
in e-Procurement, the Govt. has issued orders vide
G.0.Ms.No. 13 dated. 5.7.2006 permitting
integration of electronic Payment Gateway of
ICICI/HDFC Banks with e-Procurement platform,
which provides a facility to participating
suppliers/contractors to electronically pay the
transaction fee online using their credit cards/Net
Banking.

25 Rights reserved with the APSPDCL reserves the right to accept or reject any or all
Department of the tender bids received without assigning any reasons
therefore.
26 General Terms and As per the tender bid documents.

Conditions

SD/-P.H.JANAKI RAM
CHIEF GENERAL MANAGER
P&MM & CIVIL
APSPDCL::TIRUPATI




PART-I

Name of work: " Renovation of SS yard and other miscellaneous civil works at 33/11 KV

Holagunda Outdoor SS in Holagunda Section of Kurnool circle *.

)] GENERAL CONDITIONS:-

The work of " Renovation of SS yard and other miscellaneous civil works at 33/11 KV
Holagunda Outdoor SS in Holagunda Section of Kurnool circle ** to be executed under this
contract is of only those who had previous experience in executing works of similar nature and
magnitude and having necessary competent technical personnel, machinery other necessary
equipment, tools and plant should quote for the work. The tenderer should furnish along with their
tender the details of previous experience in similar works, details of equipment, tools and plant,
financial capacity and technical personnel with experience available with them in the schedules
enclosed. The tenderers should themselves have the necessary experience. Any statements to the effect
that they will be collaborating or forming consortium with some experienced firm instead, will not be

accepted

1. The work of ** Renovation of SS yard and other miscellaneous civil works at 33/11
KV Holagunda Outdoor SS in Holagunda Section of Kurnool circle " is to be completed
strictly according to the programme given. No extension of time beyond the contract period stipulated
in the specifications will be given except for reasons contributing to the delay for which the contractor

is not responsible.

2. Tenders received from those not having the required previous experience, technical personnel,
machinery and other equipment, tools and plant and financial capacity shall not be considered. To

ensure this, the following procedure will be adopted in submission of sealed tenders.
3. The tenders shall be submitted in a sealed envelope.
4. The following information should be clearly written on outer envelope.

1. Name of work :

2. Tender against enquiry Tender Notice No: SPCORP/CGM/P&MM & CIVIL/TPT/No.20/
2024-25 Dt:07-11-2024 and Specification No. CIVIL — SPWT -35/2024-25 of CGM/
P&MM & CIVIL/APSPDCL/ Tirupati.

3. Due date and time for submission:

4. Details of EMD/Bid Security:



5. Validity:
6. From address:-Name and address of the tenderer along with phone nos and FAX Nos.

7. To address:- The Chief General Manager, P&MM & CVIL, APSPDCL, D.No0.19-13-65/A,
Kesavayana Gunta, Behind Srinivasa Kalyanamandapams, Tiruchanur Road, Tirupati-
517 503.

Tenders not super scribed as above are liable to be rejected.

Hard copies received after the deadline date & time, prescribed even though the
bidder uploads the bid in the e-procurement platform will be summarily rejected
and/or returned unopened to the bidder.

Tenders not super scribed as above are liable to be rejected.

5. The bid should contain financial capacity, a record of previous experience of the tenderer,
particularly in the type of work to be executed under this specification, equipment, machinery, tools
and plant, technical personnel available with the tenderer and his qualification and details of financial
standing and commercial terms i.e., terms of payment, if any at variance from APSPDCL terms
specified.

6. Normally, the tenderer should not differ from the terms, conditions and technical specifications
incorporated in the tender documents of APSPDCL for this work. In case these are departed in
tender, the same should be specified in Bid, and the tenderer must invariably indicate the
definite financial effect of each condition/deviation. The financial effect so indicated will be taken
into account in evaluating his tender, and if the actual expenditure during execution is found to be
more than that indicated by the tenderer, the excess expenditure will be to the account of tenderer.
Conditions/deviations stipulated by the tenderer without financial assessment will not be accepted and
the tender will be deemed to be incomplete and is liable to be rejected.

7. APSPDCL does not generally entertain any request for advance for the work. In case the
tenderer requests for any advance for the work, the amount of advance desired and the rate of interest

which the tenderer proposes to pay and the mode of recovery should be indicated

8. In opening the tenders, only those tenders, which contain the full information and which
comply with the requirements will qualify for opening of tenders. In this regard, the decision of
APSPDCL is final.

0. The tender percentage quoted in the schedule ‘A’ for all items shall be firm till the completion

of work.



10. Tenders after opening is found to contain deviations from the information furnished, the tender

is liable to be rejected.

11. Each tenderer must pay Earnest Money Deposit/Bid Security as follows :

i) Tenderers shall pay 1.0% (one percent) of the value of work by way of online payment in
favour of “Accounts Officer, CPR, APSPDCL, Corporate office, Tirupati” through

apeprocurement.

i) The Earnest Money Deposit/ Bid Security will be refunded to the unsuccessful tenderer along
with intimation of the rejection of the tender or at the expiry of 120 days from the date of

tender whichever is earlier.
iii) The Earnest Money/ Bid Security will not be received in cash by the officer receiving tenders.

iv) The Earnest Money/Bid Security will be retained in the case of the successful tenderer and will

not carry any interest. It will be dealt with as provided in the tender.

12.  Tenderers are not permitted to withdraw their or his offer once made for a period of 120 days
(One hundred and twenty days) after the opening of the tender and in the event of such tenderers
withdrawing their tenders within 120 days after opening of tender the Earnest Money deposited by
him/them will be forfeited by the APSPDCL.

13. Deleted.

14.  Tenders without Superscription of having enclosed proof of Earnest Money Deposit/ Bid
Security paid through online and the validity of the offer on the envelope of tender will be returned
unopened.

15.  When a tender is to be accepted, the tenderer whose tender is under consideration shall attend
the office of the Chief General Manager, P&MM & CIVIL, APSPDCL, Corporate Office, Tirupati
before the end of the period specified by written intimation to him. If the tenderer fails to attend the
office before the end of the period specified, his tender will not be considered. He shall forthwith upon
intimation being given to him by the Chief General Manager, P&MM & CIVIL, APSPDCL of
acceptance of his tender, attend the office of the Chief General Manager, P& MM & CIVIL, Corporate
Office, Tirupati and sign an agreement in the proper departmental form for the due fulfillment of the
contract. The contractor is bound by the specifications of APSS, and the contract shall be deemed to
be concluded when the agreement has first been signed by the contractor and then by the proper

officer authorized to enter in to contracts on behalf of APSPDCL.

16.  The tenderer should invariably furnish the particulars in the prescribed proforma, in the

annexure | to VIII of the tender. which alone shall be considered. Information furnished in any other

10



format is liable to be ignored. If space provided in the schedule is not sufficient, tenderer shall attach
separate sheets containing all the information asked for, in the same format as per the annexure | to
VIIIL.

17. List of documents submitted with bid shall be indicated in the covering letter.
18. Incomplete tender offer is liable to be rejected.

19. Evidence in support of the details furnished under the schedules shall be enclosed to PQB. In
respect of construction equipment available with contractor, he must indicate which of the available
equipment he proposes to mobilize for the work. The details of the ownership of the equipment are
also to be furnished in Pre-qualification Bid. Statements that the contractor will hire the equipment
from other agencies after award of work will not be entertained and such tenders are liable to be

rejected.

20.  The tenderer should furnish the details of the personnel / consultants who shall be involved in

the execution of the work.

21.  The Tenderer should clearly indicate how he propose to execute this work etc. in Part I, Pre-
qualification Bid. He shall furnish a detailed write up regarding the working procedure along with

supporting details.

1)) QUALIFICATION CRITERIA:-

The tenderer should satisfy the following conditions for quoting the tender.

1. WORK EXPERIENCE:

i)  The tenderer should have completed satisfactorily as a prime contractor, similar works of
value not less than 50% of the estimated value of contract in any one year during the last
five years.

i) SOLVENCY:-Must have solvency for 50% of estimated value or the bidder should
produce evidence from its bankers that it has about 50% of estimated value liquid/credit
facilities necessary to perform the contract. (Solvency certificate is valid for one year only

from the date of issuance)

iii) Should enclose satisfactory performance certificate from the Engineer concerned in

respect of works on hand with all details as per the Annexure-lII.

11



2.

3.

REGISTRATION & ELECTRICAL LICENSE:-

A. Shall be registered with any of the three DISCOMs ( APSPDCL, APCPDCL &
APEPDCL ) APTRANSCO or APGENCO or R&B or Panchayat Raj departments of
A.P in Civil category with relevant class.

B. Should enclose valid electrical license of 'B' or 'A" Grade issued by the AP Electrical

Licensing Board.

EQUIPMENT: The tenderer should own the following minimum equipment for carrying out

the work and be able to mobilize the same with in 15 (fifteen) days after awarding the work.

a. Mixers 1 Nos. ( Diesel Driven)

b. Vibrators 2 Nos. ( Petrol Driven )

c. Tippers/Trucks 1 No

d. Form work and centering material and other allied equipment adequate for the given

| plinth area of the building.

4. CONSULTANCY SERVICES:-Deleted.

Note:

1)

2)

3)

4)

The list of equipment mentioned above is not exhaustive and the successful bidder shall be
able to mobilise any additional tools, plant and equipment required to get the desired progress

on the work.

The tenderer shall furnish along with his tender the details and authenticated certificates in
support of the same in respect of the items (1) and (2) mentioned above. Such details and

certificates shall be enclosed to the tender.

The decision on opening of the bid will be finalized based on the information furnished by the
tenderer along with the bid and no further correspondence will be entertained regarding work

experience, ownership of equipment etc.,

The tenderers should themselves have the necessary work experience. Any statement to the
effect that they will be collaborating with some experienced firm will not be accepted. The
Sub Contractor’s / GPA holder’s experience shall not be taken into account in determining the

bidders compliances with the qualifying criteria.

Even though the tenderer meets the above qualification criteria, he/ she is subject to be
disqualified if he/ she is found to have misled or made false representation in the forms,
statements submitted in proof of the qualification requirements or record of poor performance

such as abandoning works, not properly completed in the contract, inordinate delays in

12



completions, litigation history and or financial failures and/ or participated in the previous
tendering for the same works and had quoted unreasonably high and bid prices. In addition to
the above, even while execution of the work, if found that the contractor had produced false/
fake certificate of experience, he/ she will be black listed and work will be taken over invoking
clause 60 (a) of PS to APSS.

Tenders shall be valid for a period of 1/2/3 months as the cause may be. Before the expiry of
the validity, the authority competent to call for tenders shall seek for further extension of
validity from the contractors and in case the validity is not extended his/ her tender will not be
considered and the EMD/Bid Security shall be returned. During the period of validity if any
tenderer withdraws his tender, his/ her EMD/Bid Security shall be forfeited.

13



Annexure — |

QUALIFICATIONS OF THE TENDERER IF HE IS PROFESSIONALLY QUALIFIED AND
REGISTRATION PARTICULALRS OF TENDERER OR CORPORATE EXISTENCE OF THE
FIRM/CONTRACTOR.

1.  Name and address of the Bidder

2.  Telephone, Cell (with name) and Fax Numbers -

3. Bidder's proposal Number and date

4.  Bid validity period (not less than 120days)

5. All Annexures filled in ; Yes/No
6.  All deviations brought out in the schedule : Yes/No

of deviations i.e., schedule-VIII

7.  Details of corporate existence of the the firm/contractor
such as articles of association partnership deed etc.,

8. Particulars of Registration with APGENCO or
APTRANSCO Or any of THREE DISCOMS
(APSPDCL, APCPDCL & APEPDCL ) or R&B or
Panchayat Raj departments.

9.  Name of Bidder's representative to whom reference may
be made for expeditious coordination

Note: Bidder should furnish complete profile of the firm/contractor with the name of the Directors
along with their office and residence telephone numbers.

14



Annexure - 11
DETAILS OF WORKS OF SIMILAR NATURE EXECUTED BY THE TENDERER

Name of the Tenderer :

Note. (i)  Salient / Main features of all the above works shall be furnished.

(i) Bidder to furnish authenticated performance records of similar works completed by

him under similar service conditions.

Signature

Name

Designation

The firm/contractor
Date

Seal of The firm/contractor

15



Annexure - 111

DETAILS OF WORKS OF SIMILAR NATURE TENDERED FOR AND ON HAND AS ON THE
DATE OF SUBMISSION OF THIS TENDER.

Name of the Tenderer :

(A) Similar works tendered for :-

(B) Similar works on hand :- (Enclose proofs)
( Should enclose satisfactory performance certificate from the Executive Engineer or above rank

concerned for the works on hand)

(1)SNo. (2)Name of work (3)Place (4)Value of work (5)Agt period (6)Value of work and period
already completed (7)Balance value of work to be completed and period

Signature

Name

Designation

The firm/contractor
Date

Seal of The firm/contractor

16



Annexure - IV

DETAILS OF TOTAL PLANT, MACHINERY AND OTHER EQUIPMENT AVAILABLE WITH
THE TENDERER.

Name of the Tenderer :

(1)SNo. (2)Name of Equipment (3)No.of units (4)Kind or make (5) Capacity (6)Age (7) Present
condition (8)Ownership (9)Remarks

Signature

Name

Designation

The firm/contractor
Date

Seal of The firm/contractor
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Annexure -V

DETAILS OF PLANT, MACHINERY AND EQUIPMENT PROPOSED TO BE USED ON THE
WORK TENDERED FOR.

Name of the Tenderer :

(1)SNo. (2)Name of Equipment (3)No.of units  (4)Kind or make  (5) Capacity (6)Age (7)
Present condition (8)Ownership details (9)Remarks

Signature

Name

Designation

The firm/contractor
Date

Seal of The firm/contractor

18



Annexure - VI
DETAILS REGARDING FINANCIAL STANDING OF THE TENDERER

Name of the Tenderer :

(1)SNo. (2)Name of Bank (3)Actual balance at the credit (4)Permissible
drawals (5)Total Credit (6)Remarks

Note (i)  The Tenderer may also indicate any of his assets if he feels relevant.

(if) Proof in support of the details furnished above should be enclosed to the PQ Bid.

Signature

Name

Designation

The firm/contractor
Date

Seal of The firm/contractor

19
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Annexure - VII
DETAILS OF TECHNICAL PERSONNEL OF TENDERER

Name of Tenderer

(1)S.No (2)Name (3)Qualification (4)Professional experience and details of works
carried out  (5) Remarks

(a) Technical staff

)} Design Engineer.

i) Civil Engineer

iii) Electrical Engineer

iv) Mechanical Engineer.

V) Any Other Specialists
(b) Supervisory Staff.

(1)
(i)
(iii)

Note:- Tenderer should furnish the actual number of Technical and supporting staff in each category ,
who will be employed for this work.(Out of the total man power available with him.)
Signature
Name
Designation
The firm/contractor
Date

Seal of The firm/contractor
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Annexure - VIII
SCHEDULE OF DEVIATIONS FROM COMMERCIAL AND TECHNICAL SPECIFICATIONS

All deviations from the specification shall be filled in by the Bidder, clause by clause, in this schedule.

Unless specifically mentioned in this Schedule, the bid shall be deemed to be conformed to the
APSPDCL's specification.

(1)Section  (2)Clause No. (3)Deviation (4)Maximum Financial Implication Rs.

Signature

Name

Designation

The firm/contractor
Date

Seal of The firm/contractor
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GENERAL TERMS & CONDITIONS

1. Tenders must be submitted in sealed covers and should be addressed to the Chief General
Manager, P&MM & CIVIL, APSPDCL, Corporate Office, Tirupati-517 503, the name of the tenderer

and the name of the work being noted on the sealed covers.

2. When a tender is to be accepted, the tenderer whose tender is under consideration shall
attend the office of the Chief General Manager, P&KMM & CIVIL, APSPDCL, before the end of the
period specified by written intimation to him. If the tenderer fails to attend the office before the end of the
period specified, his tender will not be considered. He shall forth with upon intimation being given to him
by the Chief General Manager, P&MM & CIVIL, APSPDCL, of acceptance of his tender attend the
office of the Chief General Manager, P&MM & CIVIL and sign an agreement in the proper departmental

form for the due fulfillment of the contract. The contractor is bound by the specifications of APSS.

3. Anamount of 1.0% of the value of contract shall be paid as EMD/ Bid Security through
online payment at the time of submission of tender and balance 4.0% as security deposit by way of
Demand Draft at the time of entering into the agreement. EMD/ Bid Security and Security Deposit
amounts will be released after completion of guarantee period of 24 months on satisfactory
performance of the work. Further 5% of the value of work done will be recovered from the running bills
as Retention amount for the due fulfillment of the contract, and the amount so recovered will be refunded
to the contractor after completion of work along with the final bill. This amount will not bear any interest.

4.  Failure to enter into the required agreement or to make the Security Deposit as defined in
the above paragraphs shall entail forfeiture of the earnest money/cancellation of Registration. The written
agreement to be entered into between the contractor and the APSPDCL shall be the foundation of the
rights of both parties and the contract shall not be deemed to be complete until the agreement has first
been signed by the contractor and then by the proper officer authorized to enter into contracts on behalf of
APSPDCL.

5. If the successful tenderer fails to sign the agreement or otherwise commit default, the
APSPDCL shall have the right to recover damages according to law apart from forfeiting the earnest
money/cancellation of Registration.

6. The tenderer shall examine closely the APSS and also the standard preliminary
specifications contained therein, and sign the office copy of the APSS and its addenda volume in token of
such study before submitting his tender unit rates which shall be for finished works in-situ. He shall also
carefully study the drawings and additional specifications and all the documents which form part of the

agreement to be entered into by the accepted tenderer. The APSS and other documents connected with the
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contract such as specifications, plans descriptive specification sheet regarding materials etc., can be seen
at any time between 11.00 a.m. and 5-00 p.m. on working days in the office of the Chief General
Manager, P&MM & CIVIL, APSPDCL, Corporate Office, Tirupati-517 503.

7. The tenderer's attention is directed to the requirements for materials under the clause
‘Materials and Workmanship' in the 'Preliminary Specifications Materials conforming to the ISS' shall be
used on the work, and the tenderer shall quote his rates accordingly.

8.  Every tenderer is expected before quoting his rates, to inspect the site of the proposed work.
The materials must comply with relevant standard specification. Samples of materials as called for in the
standard specifications or in these tender conditions, or as required by the Executive Engineer/Civil, in
any case shall be submitted for the approval of Executive Engineer/Civil before the supply to site of work
is begun.

9. If further necessary information is required, the Chief General Manager, P& MM & CIVIL,
Corporate Office, Tirupati will furnish such information. The APSPDCL will not however, after
acceptance of a contract rate, pay any extra charge for lead or for any other reason, in case the contractor
is found later on to have misjudged the materials available. Attention of the tenderer is directed to the
standard preliminary specifications regarding payment of Seigniorage, tolls etc.

10. The tenderer's particular attention is drawn to the sections and clauses in the standard
preliminary specifications dealing with:

1. Test, inspection and rejection of defective materials and work:
Carriage :

Construction plant :

2
3
4. Clearing up during progress and for delivery
5. Accidents :

6. Delays:

;

Particulars of payment :

The contractor should closely peruse all the specifications, clauses which govern the rates
which he is tendering.

11. A bill of quantities accompanies this tender notice. It shall be definitely understood that the
APSPDCL does not accept any responsibility for the correctness or completeness of this schedule and that
this schedule is liable to alterations omissions, deductions, or additions at the discretion of the Executive
Engineer/Civil in-charge or as set forth in the conditions of contract. The schedule accompanying the
lumpsum tender shall be written legibly and free from erasures, over writings or conversions of figures,
corrections, where unavoidable should be made by scoring of the original and rewriting legibly with

initial and date.
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12. Tenderers offering percentage deductions from or increase on the estimate amount, and
those not submitted in proper form or in due time are liable to be rejected. Rates or lumpsum amounts for
items not called for shall not be included in the tender. The tender shall not make any alterations in the
contract form, the conditions of contract, the drawings, specifications or quantities accompanying the

tender. The same if made will not be recognized and tender will be rejected.

13.  The tenderer should work out his own rates, without reference being made to the
Department current schedule of rates or the estimate rates. In the Schedule rates of all the items of work
as per department estimate rates are given. The tenderer has to quote (a) less over estimate rates or (b)

excess over estimate rates or (c) accept department estimate rates.

14.  The contractor has to procure all materials required for the work at his own cost. The quoted
rates shall include all the components required for work, labour, tools and tackles etc., for finished item of

work.
15. Period of Contract:- 2 months

i. If due to any other reasons beyond the control of the contractor, the progress is slow
during any period above, the same shall be made up in subsequent periods and the

program shall be complied within minimum possible time.

ii. The Executive Engineer/Civil in-charge shall direct the sequence and pace of the parts
of the work and the contractor shall comply with them. Payment will be effected as per
actual work completed and billed for.

iii. The construction programme/ milestones for the works envisaged in the specification is
indicated below:

SI. No Period after date of % of the work to be completed
commencement based on contract amount
1. At the end of 1 month 50 %
2. At the end of 2 months 100%

16. PENALTY:- If the contractor fails to complete the work with in the agreement period from
the date of handing over of the site, the contractor shall pay penalty at the rate per week that the
Completion Date is later than the intended Completion Date or part there of (for the whole of the works or
milestone as stated in the Schedule). The penalty for whole of the works are @ Rs. 0.5% per week of
delay or part there of on the balance contract amount and that for the milestone. The maximum amount of
penalty for the whole of the works is 5% of final contract price. The Employer may deduct penalty from
payments due to the contractor.
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17.  The Chief General Manager, P&MM & CIVIL or other sanctioning authority reserves the
right to reject any tender in full or part or all the tenders without assigning any reason there for. The
quoted rates shall be binding on the tenderer even if the Chief General Manager, P&KMM & CIVIL
awards part of the work.

18. Preference in the selection from among the tenderers will be given, other things being
equal, to those who are themselves professionally qualified or who undertake to employ qualified men at
their cost to look after the work, who have got experience in similar works and enough equipment. The
tenderer should therefore state in clear terms whether they are professionally qualified or whether they
undertake to employ technical staff and if so, to give their professional qualifications or of the staff to be
employed and their experience etc. In case the selected tenderer is one who has undertaken to employ
technical staff under him, he should see that one of the staff is always at site of the work during working
hours, personally checking all items of work and devote extra attention of such works as may demand
special attention.

19. A tenderer submitting a quotation which the tender accepting authority considers excessive
and/or indicative of the insufficient knowledge of current prices or definite attempt of profiteering will
render himself liable to be debarred permanently from tendering or for such periods as the tender
accepting authority may decide. The tender rates should be based on the controlled price for material if
any fixed by the Government or the reasonable price permissible for the tenderer to charge a private
purchaser under the provisions of clause 8 of Hoarding & Profiteering Prevention Ordinance, 1943 as
amended from time to time and on similar principles in regard to labour and supervision in the
construction.

20.  The form of contract will be Lumpsum.

21. The tender shall be valid for acceptance for a period of not less than 120 days from the date
of opening the tenders. The tenderers should also indicate the validity period on the envelope. Tenders

giving validity of less than 120 days are liable to be rejected.

22. The contractor is bound to execute all supplemental items that are found essential,

incidental and inevitable during execution of main works as per directions of Executive

Engineer/Civil, at the rates to be worked out as detailed below:

a) Supplemental items directly deducible from similar items in the original agreement :-

The rates shall be derived by adding to or subtracting from the agreement rates of such similar

items, the cost of the difference in quantity of material or labour between the new item and the

similar item in the agreement worked out with reference to the schedule of rates adopted in the
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sanctioned estimate with which the tenders were compared plus or minus overall tender

percentage.

b) New Item:-

i. Similar items the rates of which cannot be directly deduced from the original agreement.

ii. Purely new item which do not correspond to any item in the agreement. The rate shall be

estimate rate plus or minus overall tender percentage.

NOTE:- The term estimate rate used in (i) and (ii) above means the rate in the sanctioned
estimate with which the tenders were compared or if no such rate is available in the estimate,
the rate derived with reference to the schedule of rates adopted in the sanctioned estimate with

which tenders are compared.

c) Addition of provision towards importation of labour, labour amenities, dewatering etc. in
working out supplemental items If the new item is in substitution of an old item which
allowed for importation of labour, labour amenities, dewatering etc, those factors may be
taken into account in computing the substituted items also at the same rates at which they

were originally provided.

In respect of new items the case has to be considered on its merits and provision for

importation of labour, labour amenities, dewatering etc., has to be fully justified.

d) Fixation of rates for items of work in excess of quantities in Schedule Bill of quantities of
tender. The rates quoted by the tenderer shall hold good up to 10% of quantity over those
given in bill of quantities. For all items of work which are in excess of 10% over and
above the quantities shown in Schedule -A Bill of quantities of the tender, the rate payable
for such excess quantities during the currency of agreement period shall be either tender
rates or SS rates for the items plus or minus overall tender percentage accepted by the
competent authority whichever is less. The SS rates means the rates with which the

estimate is prepared for comparing the tenders.

e) Fixation of rates for intermediate payments for items of work whose quoted rates are high.
For all items of work, the quoted rates of which are high, intermediate payments will be
made provisionally at the estimate rates plus or minus overall tender percentage. Full
accepted agreement rates will be paid only after all the items of work are completed or
earlier at the discretion of the Chief General Manager, P&MM & CIVIL. The tender
accepting authority will decide each item the rates of which are considered to be high for

the purpose of this clause and his decision shall be final and binding on the contractor.
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f)

22.

23.

24.

25.

Normally the APSPDCL will not accept any condition at variance from those specified in
this specification. However, for any reason, if a tenderer wishes to introduce any condition
not specified in the tender documents, the tenderer must submit the conditions in the bid. The
tenderer must invariably indicate the definite financial effect of each of the condition. The
financial effect so indicated will be taken into account in evaluating this tender and if the
actual expenditure during execution is found to be more than that indicated by him the excess
expenditure will be to his account i.e. it will be adjusted in the bills to be paid to him.
Conditions stipulated by tenderers without corresponding financial assessment will not be

considered and the tender will be deemed to be incomplete and is liable to be rejected.

The contract is liable for cancellation if either the contractor himself or any of his employee
is found to be a Gazetted Officer of the Government or APSPDCL, who retired from service
and had not obtained the permission from the Government or APSPDCL for accepting the

contract or employment within a period of two years from the date of his retirement.

The contractor will at all times duly observe the provisions of employment of Children Act
XXVI of 1938 and any re-enactment or modification of the same and will not employ or
permit any persons to do any work for the purpose or under the provisions of the said Act.
The contractor shall agree to indemnify the APSPDCL from and against all claims.
Penalties which may be suffered by the APSPDCL or any person employed by the
Department by reason of any default on the part of the contractor in the observance and
performance of the provisions of the Employment of Children act, XXVI of 1938, or any
re-enactment or modification of the same.

The contractor shall indemnify APSPDCL against all claims which may be made under the
Workmen's Compensation Act or any statutory modification thereof or rules there under or
otherwise for in respect of any damage or compensation payable in consequence of any
accident or injury sustained by any workmen engaged in the performance of the business
relating to this contract. In all cases of personal injury to workmen employed by a contractor
on this work for which the contractor is liable to pay compensation under the Workmen's
Compensation Act, he shall pay the prescribed medical fee to the Medical Officer for issue
of 'C' & 'D" forms as prescribed, failing which the said fee will be paid to the Medical
Officer by the Department and recovery effected from the contractor’s bills.

Preliminary specifications of APSS shall apply to all agreements entered by the contractor

with APSPDCL and shall form an inseparable condition of the contract. The tenderer is

27



26.

21.

28.

29.

30.

31.

expected to examine closely the relevant specifications of the APSS and the special
specifications and ISS before submitting his unit tender rates.

Dewatering if necessary has to be done by the contractor to suit the requirement of the work

The rates to be quoted in the tender are to be on the assumption that the contractor will

procure all the machinery and equipment required for the execution of the work.

Necessary arrangements have to be made by the contractor at his own expenses towards
hutting, accommodation, drinking water supply, health and sanitary arrangements and other
amenities for the workers required as per the relevant rules and to the satisfaction of the
public Health authorities and the Executive Engineer/Civil in-charge and land required for
the purpose will have to be provided by the contractor at his cost.

In case of any discrepancy between unit prices and amounts as noted in the Tender schedule
unit prices will govern. In case of any discrepancy between the rate quoted in figures and

words, the rate quoted in words will govern.

All pages of the tender schedules, conditions, specifications, drawings etc., shall be signed

by the tenderer at the left hand bottom corner and enclosed along with tender.

All correspondence after opening of the tender shall be made with the Chief General
Manager, P&MM & CIVIL, APSPDCL, Corporate Office, Tirupati -517 503.

33 A) CESS & TAXES

i) BWW Cess @ 1% excluding prices mentioned in the schedule-A

i) GST @ 18% excluding prices mentioned in the schedule-A

33 B) RECOVERIES:

Recoveries due from contractor shall be made from bills approved for payment every month or

at other periods, when the bills are prepared for the various items in the following order of

priorities and extents.

i)

penalty in full, if levied:

i) expenditure, if any, incurred by the APSPDCL on the contractor's behalf on labour

or materials in full;

iii) charges on account of supplies of materials like cement, steel etc., actually used

upon various items of works billed for;

iv) hire charges for machinery, if any;
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V) other recoveries;

vi) recovery of advance and secured payments or payments for preliminary works in
full or installment due if the same may have been allowed.

Outstanding recoveries, if any, shall be made from the succeeding bills with the
provision that the out standing payment for any item shall for purpose of recovery, be added to

the same item for recovery in the aforesaid succeeding bills.

All taxes, duties, Seigniorage charges as applicable etc, payable to the Govt./Quasi
Govt. Bodies including sales tax on works contract /turnover at the rates as on the date of
opening of tender are deemed to be included in the quoted prices. Statutory variations in the

applicable rates or newly introduced taxes/duties will be to APSPDCL's account.
34. ARBITRATION:
Clause 73 OF PS TO APSS is deleted

a. All and any disputes or differences arising out of or touching the order based on this
specification shall be decided by a panel of arbitrators as detailed below and as per
arbitration act No.1 of 1990 to the Arbitration Act 1940 amended vide G.O.No.7
dt.19-05-1990.

Value of claim Panel of arbitrators

i) Disputes involving amounts Superintending Engineer of the

up to Rs. 10,000/- and below. of the APSPDCL other than the
circle to which the disputes relate

if) Disputes involving amount Any General Manager of the

from Rs.10,000/- to Rs.50,000/- APSPDCL.

There shall not be any reference of disputes, the value of which is™ above Rs.50,000/- to
arbitration. The parties shall approach the competent Civil Courts having jurisdiction, if any
such disputes shall arise. Clause No. 73 of P.S. to APSS will not apply to this contract.

35.MATERIALS TO BE FURNISHED BY THE CONTRACTOR:

The contractor will be required to procure all the materials necessary for completion of
the work. The contractor will be required to handle all these materials. The cost of the
materials should include the cost of handling.

36.BILL OF QUANTITIES

a) The quantities here given are those upon which the Lumpsum tender cost of the work is based

but they are subject to alterations, omissions, deductions or additions as provided for in the
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b)

d)

f)

conditions of this contract and do not necessarily show the actual quantities of work to be done.
The unit rates noted below are those governing payment of extras or deductions for omissions
according to the conditions of the contract as set forth in the preliminary specifications of the

A.P. Standard Specifications and other conditions and specifications of this contract.

It is to be expressly understood that the measured work is to be taken net (not withstanding any
custom or practice to the contrary) according to the actual quantities when in place and finished
according to the drawings or as may be ordered from time to time by the Executive
Engineer/Civil and the cost calculated by measuring or weight at the respective prices without
any additional charges for any necessary or contingent works connected therewith. The rates
quoted are for works in situ, complete in every respect and are firm not subject to adjustment

with variation in cost of materials or any other factors affecting prices and services.

The rates given in the tender will be binding on the contractor till the work is completed and
increase in quantities for the individual item of work up to plus 10 % (ten percent) over the
corresponding quantities given in this bill of quantities.

For all items of work which are more than 10% in excess of the quantities shown in the bill of
quantities the rate payable for excess quantities beyond 10% shall be worked out with reference

to the provision made in clause 22 as above.

The items of work in Bill of Quantities are based upon the estimates done by the department. If
in the opinion of the contractor, any more items of work beyond those provided the Bill of
Quantities are necessary to complete the work as specified under 'Scope of the works' he

should furnish details of such items of work and quote his rates for the same.

All consultancy charges, seigniorage charges, local cess, royalty & toll gate charges, Sales tax
on materials, works contract tax, provision towards EPF etc are to be borne by contractor and

he/they shall include these charges in his/their quoted rates.

37. PRICE ADJUSTMENTS:

The price adjustment for steel and cement is applicable as per G.O. Ms. No0.94, Dt.16-4-2008

and amendments thereon. SD/-

SD/-P.H.JANAKI RAM

CHIEF GENERAL MANAGER
P&MM & CIVIL
APSPDCL::TIRUPATI.

30



TENDERER'S /CONTRACTORS CERTIFICATE

A) 1/We expressly state that I/We will be bound by the conditions of PS to APSS and that the
contract shall be deemed to be concluded on the receipt of letter of acceptance. If there after
I/We do not sign the contract or otherwise commit default the APSPDCL will be at liberty to

forfeit the earnest money and recover damages in accordance with law.

B) I/We hereby declare that 1/We have perused in detail and examined closely all
clauses of preliminary specifications in the APSS and have examined all the standard
specifications for items for which 1/We tender, before I/We submit such tender and 1/We agree
to be bound by and comply with all such specifications for all agreements which 1/We shall
execute in the APSPDCL. I/We have signed here below in acknowledgment thereof.

C)I/We certify that I/We have inspected the location of the proposed work before
quoting my/our rates, I/We have also inspected the quarries and network of roads and satisfied
myself/ourselves about the quality, availability and transport facilities for stone, sand, cement
and reinforcement steel etc., through the network of available roads and pathways, required for

the work and verified the correctness of the leads statement.

D)I/We am/are prepared to furnish detailed data in support of all my/our quoted rates,

when called to do so without any reservations.

SIGNATURE OF TENDERER/CONTRACTOR
Name:
Designation:
Company:
Date:

SD/-P.H.JANAKI RAM
CHIEF GENERAL MANAGER
P&MM & CIVIL
APSPDCL:: TIRUPATI
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SITE CONDITIONS

LOCATION AND GENERAL DESCRIPTION
The location of the Office building is shown in the index map.
1. SITE CONDITIONS:
Before submitting the tender, the tenderer shall familiarise himself with the site conditions.
2. APPROACH ROADS:

A net work of roads in the office building area as shown on general plan. The Contractor shall,
at his own cost construct and maintain any additional approach roads or access roads on the site work
as he may deem necessary and as approved by the Executive Engineer/Civil in-charge and shall allow
the free use of the same by the department.

3. WATER SUPPLY:

The contractor will have to make his own arrangements at his own cost for arranging supply of
water for works and treated potable water to his employees. He shall have to take all measures
required for the purification of water in accordance with the general rules and regulations of the

Public Health Department.

Suitable arrangement shall be made by the contractor for drainage of rain and other water
around his colony and work spots to the satisfaction of the Executive Engineer/Civil in-charge and
Public Health Department.

4. STORAGE AND HANDLING FACILITIES:-

The land required for storage of contractor’s materials plant and equipment as assessed by the
Executive Engineer/Civil will be allotted free of cost. All temporary stores shelters and other
structures necessary for security and protection of the contractor’s materials, plant and equipment

shall be arranged by the contractor at his own cost.
5. POWER FOR CONSTRUCTION:

The supply of electrical energy will be provided by the department as per the existing tariff
(rates) of APSPDCL. The contractor has to get the power supply connection by paying required
deposit and has to pay monthly bills as per the rules in vogue. No claim for non supply of power is

admissible.

The contractor shall at his own cost make arrangements for further distribution to his various

work sites. In this regard, he shall comply with all the rules applicable to Electricity installation.
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6. CLEARING UP THE SITE:

During construction, the contractor shall keep the work site and storage areas used by him free
from accumulations of waste materials or rubbish and before completing the works the contractor
shall, at his own cost remove or dispose off in a manner satisfactory to the Executive Engineer/Civil
in-charge. At the work site, there shall be maintained in a readily accessible place first aid medicines
including an adequate supply of sterilized dressing and sterilized cotton wool. The appliances shall be
kept in good order. They shall be placed under the charge of a responsible person who shall be readily

available during the working hours.
1. UTILITIES & AMENITIES.

The utilities and amenities mentioned herein above shall be available on the terms &
conditions specified or as may be in force from time to time subject to availability. The APSPDCL
will attempt to maintain these services un-interrupted but no claim or compensation shall be made

against APSPDCL for any break downs, interruptions, stoppage, reductions, accidents etc.
8. DUMP AREAS:

Materials obtained for the work shall be dumped in the areas as indicated by the Executive
Engineer/Civil from time to time. The contractor shall form and maintain access roads, drainage and
diversion of nallah as necessary at his own expense. The use of the land under the dump areas and the
access roads shall be free of charge.

9. OTHER CONTRACTORS:

In the matter of dumps, access roads, drainage, diversion and the like, the contractor shall take
into consideration the needs and requirements of the other contractors if any working in the vicinity.
Further, the contractor shall not take or cause disruption, discontent or disturbance to the work, labour
or arrangements etc., of other contractors in the neighboring and the project localities. Any action by
the contractor which the Executive Engineer/Civil in his un-questioned discretion may consider as
infringement of the above code would be considered as a breach of the contract conditions and the
Executive Engineer/Civil may take such action as he may deem fit against the contractor and the
action taken shall be considered as final and binding on the contractor.

SD/-P.H.JANAKI RAM
CHIEF GENERAL MANAGER
P&MM & CIVIL
APSPDCL::TIRUPATI.
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ABSTRACT ESTIMATE

Name of work: “Renovation of SS yard and other miscellaneous civil works at 33/11 KV Holagunda Outdoor SS in Holagunda Section of

Kurnool circle”.

S.No

Quantity

Description of work

TOTAL

per

TOTAL

43.00

Cum

Suply&Spreading of 12 mm Mechine Crushed metal 75mm thickness,
Providing, laying, spreading including cost and conveyance to work site and all
operational, incidental, labour charges, hire charges of T & P etc., complete for
finished item of work.

1,691.00

Cum

72,713.00

149.00

Sgm

Plastering 12 mm thick in one coat for superstructure for even faces of walls (
outside ) with CM(1:5) with smooth finish at all heights including cost and
conveyance charges of cement and all other materials to site, scaffolding
charges, seigniorage charges, incidental and operational charges, all labour
charges for mixing mortar, finishing, all leads and lifts, curing, cutting grooves
etc., complete for finished item of work and as directed by the Engineer in
charge.

327.00

Sgm

48,723.00

94.00

Sgm

Painting the walls (Inside) and ceiling with two coats of Oil Bound Distemper
of Asian make of approved colour, make and shade over existing painted wall
duly clening the surface including cost and conveyance of all materials to site,
water to site, cost of brushes, scaffolding charges, all labour charges, curing,
tools and plant, incidental charges, all leads and lifts etc at all heights of all
floors complete for finished item of work and as directed by the Engineer in
charge.

115.00

Sgm

10,810.00

74.00

Sgm

Painting Old Wood / iron work with Synthetic enamel paints 2 coats over
existing Enamil paint duly cleaning surface by scrubbing and rough papering in
all to give an even shade including cost and conveyance of all materials to work
site and all operational, incidental, labour charges etc., complete for finished
item of work.

108.00

Sgm

7,992.00

359.00

Sgm

White washing three coats with whiting of approved quality to give an even
shade after thoroughly brushing the surface to remove all dirt and remains of
loose powdered materials including cost of all materials, labour charges and
incidental such as scaffolding, lift charges etc., complete for finished item of
work.

60.00

Sgm

21,540.00




4.00

Nos

Rectification of damaged MS Security fencing grills and fixing in removed
place of SS yard security fencing by strightning, welding and drilling holes and
fixing including cost and conveyance of all nessasary materials like screws and
wooden gattis, etc., and labour charges with all leads and lifts complete for
finished item of the work.

1,167.00

No

4,668.00

5.00

Sgm

Providing name boards to office buildings on wall surface of the buildings with
two coats of Synthetic Enamel Paint of approved quality, colour and shade
painted over a coat of primer of approved quality including cost and
conveyance of all materials, labour charges, leads and lifts, scaffolding charges
etc., complete for finished item of work.

312.00

Sgm

1,560.00

39.00

Kgs

Supply and fixing of MS grill for Stair case hand rail,gates etc. of different sizes
including cost and conveyance of all the materials, fabrication charges,fixing
charges, labour charges and painting with two coats of synthetic enamel paint
over one coat of primer etc., complete for finished item of work as directed by
the Engineer-in-charge.

106.00

Kg

4,134.00

25.00

RM

Cleaning and cracks filling at Internal / External walls - sealing the cracks with
acrylic caulking compound specialised acrylic caulking sealant treatment : a).
Making ,,“U” groove (width and depth of 6mm x 6mm) , b). Filling of the
groove with acrylic caulking compound - Wonderseal XL (Armstrong ) / Power
n seal XL (Ebt) / Nitoseal (Fosroc) / Watershield XL /Zoriseal XL Latex
(PMCC) including all material and labour charges complete as per
specification and directions of engineer in charge

220.00

RM

5,500.00

10

10.00

Hrs

Cleaning & Levelling all around of 33/11 KVSS by engaging JCB, and
disposing of the debris at far off places out side the SS premises making the
site suitable for taking up new construction of providing RCC precast blocks
compound wall including labour charges, hire charges of T&P, leads and lifts
etc., complete

1,144.00

Hr

11,440.00

11

49.00

Cum

Earth work excavation in all type of soils red earth, Hard gravelly soils, earth
mixed with sand and sandy soils etc., in all conditions such as slushy and dry
with initial leads and lifts for foundations. Item code:BLD-CSTN-2

225.00

Cum

11,025.00

12

14.00

Cum

Cement concrete (1:4:8) using 40mm HBG metal for foundations and levelling
course, including cost and conveyance of all materials, labour all leads and lifts,
consolidation and all operations, formwork as required, curing, etc. complete
for finished item of work.

4,213.00

Cum

58,982.00
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13

140.00

Nos

Providing and fixing 2.50 metre long RCC fencing posts with 6 mm bar bibs as
per design in plate No. 22/2/2. (earth work, Sand filling, PCC concrete and
plastering are to be paid for separately)

859.00

No

1,20,260.00

14

260.00

Mt

Supplying and fixing galvanised steel barbed wire six horizontal & 2 inclind (IS
: 278-1962 Type 1) weighing 9.38 Kg per 100 metres (min), Straining and
fixing to any type of standard, rails, straining bolts, including securing with and
provision of galvanised mild steel wire, stapples or steel pins, etc., as directed
(Posts and structs of wood, concrete, steel, etc.) and straining bolts shall be paid
for separately).Item code: BLD-CSTN-15-7

273.40

Mt

71,084.00

15

65.00

Cum

Supplying and filling basement with initial lead in layers not exceeding 15 cm
thick, consolidating each deposited layer by watering and ramming including
cost and conveyance of water to work site and all operational, incidental, labour
charges, hire charges of T & P etc., complete for finished item of work.

371.00

Cum

24,115.00

16

1.00

No.

Supply of Polyethylene water storage tank double layer conforming to 1S:12701
- 1996 of 500 Ltr capacity with lid including cost and conveyance of all
materials, labour charges etc., complete for finished item of work

5,876.00

No.

5,876.00

17

Supply and fixing of different dia.Unplasticised PVC Pipes,10 kg/cm2 for
potable water supplies conforming to IS : 4985/2000 (third revision) with bell
ends (Socket) as per specification in light Grey/Natural Ivory Grey/ Any other
Color including Labour charges for laying, fixing, and commissioning the
pipes including couplers, bends, plugs, junctions, tees etc. with solvent jointing
as per Standard practice for finished item work as directed by the Engineer-in-
charge..

35.00

RM

25mm dia UPVC pipe

113.00

RM

3,955.00

57.00

RM

20mm dia UPVC pipe

104.00

RM

5,928.00

18

3.00

Nos

Supply and fixing of 25mm GM Gate (GM peet) valves as per IS 778 Class | -
Indian make heavy type of different sizes including cost and conveyance of all
materials and labour Charges complete for finished item work as directed by the
Engineer-in-charge..

1,211.00

No

3,633.00
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19

75.00

Mts

Supply and fixing of 25mm OD (Outer Dia) HDPE pipe confirming to 1S 4984-
1995 including transportation charges etc.complete(PE-100 grade) 16kg/cm2
(local market rate) with all cost of materials etc., complete for finished item of
work

125.00

Mt

9,375.00

20

38.00

Cum

Random Rubble stone Masonry in CM(1:6) using Hard granite stones from
approved quarry including cost and conveyance charges of cement and all other
materials to site and including cost of seigniorage charges, labour charges for
cutting stones to required size and shape, mixing of cement mortar, dewatering
charges, scaffolding, curing , all leads and lifts etc complete for finished item
of work as directed by the Engineer in charge .

3,908.00

Cum

1,48,504.00

21

20.00

Nos

Supply and fixing of 600 dia RCC rings for earth pits including cost and
conveyance of all nessasary materials like screws and wooden gattis, etc., and
labour charges with all leads and lifts complete for finished item of the work.

374.00

No

7,480.00

22

6.00

Nos

Supply and Transportation of 20W, T8,1200mm length LED retrofit tube light,
input voltage AC 220 - 260 Volts with PF>0.9, Surge protection:
2KV, THD<10%, with inbuilt driver and frosted cover CCT: 3000K - 5700K,
minimum CRI>70, .etc., complete as per IS 10322 (Part 5/ Sec 1)..2012 Makes:
Wipro / Phillips / GE / Crompton / Bajaj / VIN b) LED MAKE : PHILIPS
LUMILEDS / CREE / NICHIA / OSRAM / SAMSUNG.t including cost and
conveyance of all materials and labour complete for finished item of work as
directed by Engineer - In - Charge

753.00

No

4,518.00

23

1.00

No

Supply and fixing of CEILING fan of 48" Sweep, 5 Star rated Ceiling Fan, with
double ball bearings, power input not more than 53W, air delivery more than
218 cubic meter/min and service value 4.11 with stepped type electronic
regulator including cost and conveyance of all materials and labour charges
complete for finished item of work as directed by the Engineer-in-Charge.

3,126.00

No

3,126.00

24

1.00

Job

Cleaning, re fixing of removed & Damaged MS Main Gate duly repairing
damages including cost and conveyance of all materials , transportation charges,
all labour charges etc complete for finished item of work

3,770.00

Job

3,770.00

25

83.00

Sgm

Providing of Security fencing of with MS Channel, MS Angle, MS flat and
Weld wire mesh of approved design by strightning, welding and drilling holes
and fixing including cost and conveyance of all nessasary materials like screws
and wooden gattis, etc., and labour charges with all leads and lifts complete for
finished item of the work.

2,240.00

Sgm

1,85,920.00
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Plain Cement Concrete in (1:2:4) proportion with 12mm to 20 mm graded
HBG metal (50% each) from approved quarry including cost and conveyance
charges of cement , all other materials to site, all leads and lifts, seigniorage
26 1.00 Cum | charges, labour charges, laying concrete, form work, curing etc., complete for | 4,798.00 1 | Cum 4,798.00
finished item of work as directed by the Engineer in charge. The contractor
shall make his own arrangements for procuring the specified water through
tankers.
Schedule Amount Rs. 8,61,429.00
Add BWW Cess @1% on Schedule Amount Rs. 8,614.29
Transaction Value Rs. 8,70,043.29
Add GST @ 18% on Transaction Value Rs 1,56,607.79
Total Rs. 10,26,651.08
Or say 10,26,651.00
(Rupees Ten lakh twenty six thousand six hundred and fifty one only )
SD/-P.H.JANAKI RAM
TENDERER CHIEF GENERAL MANAGER

P&MM & CIVIL
APSPDCL::TIRUPATI.
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