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o BETWEEN
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Q ' M/S. CHIMIQUE (INDIA) LTD ' ,w"

. 4 @®
This Power Purchase Agreement (the “Agreement”) entered into this -

____day of
March 2016  between Southern Power Distribution Company of AP Limited
(DISCOM), incorporated by the Government of Andhra Pradesh in accordance
with the Andhra Pradesh Electricity Reform Act 1998 (Act No.30 of 1998),
under the provisions of Companies Act, 1956, having its office at 19-13-65/A,
Ragavendra Nagar, Kesavayana Gunta, Tiruchanoor Road Tirupati, Pin -
517501,AP, India, hereinafter referred to as the “DISCOM” (which expression
shall, unless repugnant to the context or meaning thereof, include its
Successors and assigns) as first party, and M/s Chimique (India) Ltd, a
company incorporated under companies Act, 1956, having registered office at
13/3, New Grain Market, Siwani Mandi, Bhaiwani{ Haryana - 127046, India
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hereinafter referred to as the “Wind Power Producer” (which expression shall,
unless repugnant to the con-text or meaning thereof, include its successors
and assigns) as second party.

2. WHEREAS, the Wind Power Producer is setting up the New and Renewable Energy
Project i.e., the 2.1 MW capacity Wind power project at Pottipadu in Anantapuram
District, Andhra Pradesh (hereafter called the Project,) with a proposal of 0.0105 MW
for Auxiliary Consumption and 2.0895 MW for export to grid for Sale to DISCOM as
detailed in Schedule 1 attached herewith, and New and Renewable Energy
Development Corporation of Andhra Pradesh Limited hereafter referred to as M/s
NREDCAP has accorded approval to the said project in their proceedings No.
NREDCAP/WE/2526/Suzlon/2014 dated 24.01.2014, NREDCAP/WE/2526/ 2598/
Suzlon/ 2015, dt.01.04.2015 and NREDCAP/WE/2526/Suzlon/2016 dt.22.03.2016
and the Wind Power Producer has entered into an Agreement with NREDCAP on

22.03.2016 and the copies whereof are attached herewith as Schedule-II and Schedule
Il respectively;

3. WHEREAS, it has been agreed that the Project will be designed, engineered
and constructed and operated by or on behalf of the Wind Power Producer or
its successors with reasonable diligence subject to all applicable Indian laws,
rules, regulations and orders having the force of law; '

4. Whereas, the proposed Project is being setup under cluster of Wind power
projects proposed at Pottipadu in Anantapuram District and will be connected
to Extra High Voltage (EHV) Pooling Substation to be built for power evacuation
from Wind power projects. The Project will share a common metering at line
isolator on outgoing feeder on High Voltage (HV) side of the Pooling Substation
along with other Wind power projects. The Project will also have a separate
metering at Project’s switchyard.

5. The terms and conditions of the Agreement are subject to the provisions of
the Electricity Act, 2003 (36 of 2003) and the amendments made to the act
from time to time, and also subject to regulation by the APERC. o

6. Now therefore, in consideration of the foregoing premises and their mutual
covenants herein, and for other valuable consideration, the receipt and
sufficiency of which are acknowledged, the parties hereto, intending to be -
legally bound hereby agree as follows: v ‘ .
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ARTICLE 1

DEFINITIONS

As used in this Agreement, the following terms shall have the meanings set

forth herein below. Defined terms of singular number shall include the plural
and vice-versa.

1.1 APTRANSCO: Transmission Corporation of Andhra Pradesh Limited,
incorporated by the Government of Andhra Pradesh.

1.2 Billing Date: means the fifth (Sth) day after the Meter Reading Date.

1.3 Billing Month: means the period commencing from 25th of the calendar
month and ending on the 24th of the next calendar month.

1.4 Commercial Operation Date (COD): means, with respect to each
Generating unit, the date on which such Generating unit is declared by the
Wind Power Producer to be operational, provided that the Wind Power Producer
shall not declare a Generating unit to be operational until such Generating unit
has completed its performance acceptance test as per standards prescribed.

Explanation: In respect of Non-conventional based poWer projects the date of
synchronisation of the first unit of the project will be treated as the Commercial
Operation Date of the project.

1.5 Delivered Energy: means, with respect to any Billing Month, the kilo watt
hours (kWh) of electrical energy generated by the Project and delivered to the
DISCOM at the Interconnection Point as defined in Article 1.10, as measured
by the common energy meter at the Interconnection Point during that Billing
Month. As indicated in the preamble, the delivered energy recorded by the
common meter shall be sum of energy delivered by all Wind power projects
connected to the Pooling Substation. :

Explanation 1: For the purpose of clarification, Delivered Energy, excludes all
energy consumed in the Project, by the main plant and equipment, lighting and

other loads of the Project from the energy generated and as recorded by energy
meter at Interconnection Point.

- Explanation 2: The delivered energy in a Billing Month shall be limited to the

energy calculated based on the Capacity agreed for export to network for sale to

- DISCOM as mentioned in Preamble and Schedule — 1, multiplied with number

of hours and fraction thereof the project is in operation during that billing
month. In case any excess energy is delivered no payment shall be made for the

. same.

Explanation 3: The Delivered Energy will be equal to energy recorded by the
individual meter at Project’s switchyard minus apportioned line losses: from
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Project’s switchyard to interconnection point and shall be calculated as per the
formula mentioned below:

Delivered Energy = X1 - (X1 x Z %)

Where

X1 is the reading of the energy meter installed at the Prbject’s switchyard.

Z% is the line loss incurred in the transmission line between the Project and
the Pooling Substation and shall be:

(X1 + X2 + X3 + X4 +

7 A X 100

(X1+X2+X3+X4+__ )

Where

Y is the reading of the common energy meter installed at interconnection point.
X1, X2, X3, X4 etc. are the readings of the energy meters installed at the
various individual Wind power projects being developed/ proposed to be set up
in the area and connected to the Pooling Substation.

1.6 Due Date of Payment: means the date on which the amount payable by
the DISCOM to the Wind Power Producer hereunder for Delivered Energy, if
any, supplied during a Billing Month becomes due for payment, which date
shall be thirty (30) days from the Meter Reading Date provided the bill is

received by DISCOM within 5 days from Meter Reading Date, and in the case of
any :

’ supplemental or other bill or claim, if any, the due date of payment shall be

thirty (30) days from the date of the presentation of such bill or claim to the
designated officer of the DISCOM.

- 1.7 Financial Year: shall mean, with respect to the initial Fiscal Year, the

period beginning on the Commercial Operation Date and ending at 12.00
midnight on the following March 31. Each successive Financial Year shall
begin on April 1 and end on the following March 31, except that the final Fiscal

- Year shall end on the date of expiry of the Term or on termination of this

Agreement, whichever is earlier.

1.8 Installed Capacity: means the total rated capacity in MW of all the Wind
Energy Generators installed by the Wind Power Producer.

1.9 Interconnection Facilities: means all the equipment and facilities,

including, but not limited to, all metering facilities, switchgear, substation

facilities, transmission lines and related infrastructure, to be installed at the
4
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voltage specified in Article 1.20 at the Wind Power Producer's expense from
time to time throughout the term of this Agreement, necessary to enable the
DISCOM to economically, reliably and safely receive Delivered Energy from the
Project in accordance with the terms of this Agreement. As indicated in the
preamble, the interconnection facilities beyond Project’s switchyard shall be
common for Wind Power Producer and other Wind power projects connected to
the Pooling Substation.

1.10 Interconnection Point: means the line isolator on outgoing feeder on HV
side of the pooling sub-station i.e., the sub-station at project site of wind farm
which consists of step-up transformer(s) and associated switchgear and to the
LV side of which, multiple generating unit(s) ie., wind turbine generators are
connected.

1.11 Meter Reading Date: means mid-day (i.e., noon) of the 24th (twenty-
fourth) day of each calendar month, at the Interconnection Point.

1.12 Metering Point: means points where metering shall be provided for
Project and shall be as follows:

(i) Common meter provided at the Interconnection Point for purposes of
recording of Delivered Energy of the Project;

(1i) Individual meter provided at Project’s switchyard;

(iii) Metering point shall include two separate sets of 0.2 /0.2S class accuracy
electronic tri-vector meters as specified in Article 4.1, main meter installed by
the Wind Power Producer and the check meter installed by the DISCOM and
both sealed by the DISCOM, having facilities to record both export and 1mport
of electricity to / from the grid.

1.13 Project: means the 2.1 MW capacity Wind power project at Pottipadu in
Anantapuram District, Andhra Pradesh with a proposal of 0.0105 MW for
Auxiliary Consumption and 2.0895 MW for export to network for Sale to
DISCOM as entrusted to the Wind Power Producer for construction and
operation as detailed in Agreement entered into with NREDCAP as shown in
Schedule 3 attached herewith and includes the metering system.

1.14 Prudent Utility Practices: means those practices, methods, techniques
and standards, that are generally accepted for use in electric utility industries
taking into account conditions in India, and commonly used in prudent electric
utility engineering and operations to design, engineer, construct, test, operate
and maintain equipment lawfully, safely, efficiently and economically as
applicable to power stations of the size, service and type of the Project, and that
generally conform to the manufacturers' operation and maintenance
guidelines. ’
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1.15 Pooling or Receiving Substation: means 33 /220 KV Substation
constructed, owned and maintained by the Wind Power Producer at Vajrakarur
in Anantapuram District for the sole purpose of evacuating energy generated by
the Project to the Grid System and for facilitating interconnection between the
transmission lines emanating from the Project and the Grid System. As
indicated in the Preamble, the Pooling Substation will be common for all Wind
power projects connected to the Pooling Substation.

1.16 SLDC: means the State Load Dispatch Centre as notified by the State
Government under the provisions of the Electricity Act 2003.

1.17 System Emergency: means a condition affecting the APTRANSCO’s/
DISCOM'’s electrical network which threatens the safe and reliable operation of
such system or which is likely to result in the disruption of safe, adequate and
continuous electric supply by the APTRANSCO /DISCOM, or which endangers
life or property, which condition is affected or aggravated by the continued
delivery of Delivered Energy from the Project. ’

1.18 Surcharge on Reactive Power drawn by Wind Farms: means the
charges leviable on the reactive power drawn by Wind Farms at the rate of 25
paise (twenty five paise) per KVARh of reactive energy drawn from grid upto
10% of net active energy generated and 50 paise per KVARh for total drawl if
reactive energy drawn is more than 10% of net active energy generated. The
above mentioned rates are subject to revision as per APERC orders from time. to
time. The reactive power drawn as recorded by meters at interconnection point
includes the reactive power drawn by all the Wind Power Producers in the
cluster. As such the reactive power recorded by the meters at the
interconnection point shall be shared by all the individual power producers in
the ratio of the active energy delivered by them individually. '

Explanation 1: Induction generators used in Wind Farms draw reactive power
from grid during generator mode and motor mode.

Explanation 2: Surcharge on reactive power drawn by Wind Farms will be
levied on the Wind Power Producer.

1.19 Unit: When used in relation to the generating equipment, means one set
of turbine generator and auxiliary equipment, and facilities forming part of the

project and when used in relation to electrical energy, means kilo watt hour
(kWh).

1.20 Voltage of Delivery: means the voltage at which the electrical energy
generated by the project is required to be delivered to the APTRANSCO at the -
Interconnection Point and the Voltage of Delivery is as detailed below:
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(Note: Insert Table A or Table B whichever is applicable)

, TABLE - A
At 33 KV level:
Project interfacing Specified type of Proposed Wind
From To AAAC Conductor power capacity on
(size) each 33 KV line
Wind Existing 33/11 55 sgmm 8 MW
project KV DISCOM SS 100 sgmm 10 MW*
150 sgmm
Wind EHT Pooling SS 55 sqgmm 8 MW
project or existing EHT 100 sgmm 12 MW
APTRANSCO SS 150 sgmm 17 MW**

* Capacity is restricted considering less load availability in DISCOM SS.
** As amended vide Commission’s order dated 11-07-2012 in O.P.No. 7 of
2012 read with letter dated 04-06-2014 attached herewith as Schedule - IV

TABLE - B
At EHT level:
Project interfacing - EHT Level Proposed Wind power
From To capacity
Pooling SS | Existing 132 KV (if Up to 50 MW on SC
APTRANSCO EHT Line
SS (i1) Above 50 MW to 100
MW on DC Line
Pooling SS | Existing 220 KV Above 100 MW
APTRANSCO EHT
SS

This Project will generate electrical energy at 690 Volts, which will be
stepped up to 33 KV at Project’s switchyard. The electrical energy will be
further stepped up from 33 KV to 220 KV at Pooling Substation and
delivered to the grid. (And to be connected at 220 KV level to existing
substation of Ragulapadu and later the developer has to be connect this
wind project to 220 KV upcoming Vajrarakrur SS.)

1.21 All other words and expressions, used herein and not defined herein
but defined in Indian Electricity Rules 1956, AP Electricity Reform Act,
1998 and the Electricity Act, 2003 shall have the meanings respectively
assigned to them in the said Acts.
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2.2

2.3
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ARTICLE 2
PURCHASE OF DELIVERED ENERGY AND TARIFF

All the Delivered Energy at the interconnection point for sale to DISCOM
will be purchased at the tariff provided for in Article 2.2 from and after
the date of Commercial Operation of the Project. Title to Delivered Energy
purchased shall pass from the Wind Power Producer to the DISCOM at
the Interconnection Point.

The Wind Power Producer shall be paid tariff for energy delivered at the
interconnection point for sale to DISCOM, which shall be firm at Rs.4.83
per unit without considering Accelerated Depreciation for a period of 25
Years from the Commercial Operation Date (COD) as per APERC orders
No. 03 of 2015 dt.01.08.2015.

Tariff Determined under these regulations shall be exclusive of taxes and
duties as may be levied by the Government.

Provided that the taxes and duties levied by the Government shall be
allowed as pass through on actually incurred basis.

Income tax/ MAT is a pass through and is to be paid by the Distribution
Licensees to the developer upon receipt of the claim from the developer.

This is over and above the tariff determination made here in.

Electricity Duty is a pass through and is to be paid by the Distribution

- Licensees to the developer upon receipt of the claim from the developer.

This is over and above the tariff determination made herein.

Where in any Billing month, the energy supplied by the DISCOM to the
Wind Power Producer as a bilateral arrangement to maintain the
Auxiliaries in the power plant in situations of non-generation of power,
shall be billed by the DISCOM, and the Wind Power Producer shall pay
the DISCOM for such electricity supplies, at the DISCOM’s then-effective
tariff applicable to High Tension Category-I Consumers. For this purpose,
the maximum demand specified in such DISCOM’s Tariff shall be
computed by dividing the amount of such energy supplied by the
DISCOM by hours of drawl of power from the grid in the Month.

Explanation: The Wind plants during the plant shut down periods shall

draw the energy from DISCOM only for the essential loads not exceeding
auxiliary consumption.
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ARTICLE 3
INTERCONNECTION FACILITIES

3.1 Upon receipt of a requisition from the Wind Power Producer, the
APTRANSCO and DISCOM will prepare an estimate for arranging
interconnection facilities for power evacuation at the voltage level as per
Article 1.20. The Wind Power Producer have to bear the entire cost of the
interconnection facilities as per the sanctioned estimate. The APTRANSCO
and DISCOM shall evaluate, design, and install the Interconnection
Facilities and perform all work, at the Wind Power Producer’s expense,

necessary to economically, reliably and safely connect the grid system to
the Project switch yard.

3.2 APTRANSCO and DISCOM may also permit the Wind Power Producer to
execute the interconnection facilities for power evacuation as per the
sanctioned estimate at it's discretion duly collecting the supervision
charges as per procedure in vogue.

3.3 The Wind Power Producer shall own, operate and maintain interconnection
facilities from Project to Pooling Substation from time to time and
necessary expenditure shall have to be borne by the Wind Power Producer.
The maintenance work on the Generating units has to be done in
coordination with the APTRANSCO and DISCOM.

3.4 The Wind Power Producer shall agree to pay to the DISCOM, on or before
signing of this Agreement, at the rate of Rs.37,000/- per MW of Installed
Capacity and for fractions thereof on a pro-rata basis as a one time lump
sum payment for the sole purpose of providing the required MVAR
capacity at the Substation of the APTRANSCO and / or DISCOM to supply
the requisite reactive power to the Grid System.

APTRANSCO and /or DISCOM shall install the capacitors of required

capacity, at the substation of the APTRANSCO and/or DISCOM before
commercial operation date of the project.

3.5 Any modifications or procedures or changes in arranging interconnection
facilities for power evacuations rest with APTRANSCO and DISCOM.

3.6 During the period prior to the Commercial Operation Date, on the request
of the Wind Power Producer, the DISCOM will supply energy to the Project
for internal consumption, on the Terms and Conditions and at the tariff
rates that are applicable from time to time to the category of consumers of
the DISCOM to which the Wind Power Producer belongs; provided separate
metering arrangements as may be required under the Terms and
‘Conditions of such tariff have been installed at the Project. .
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ARTICLE 4
METERING AND PROTECTION

4.1 The Wind Power Producer shall install main meters of Static type 0.2 /
0.2S class accuracy at the Metering Point and the DISCOM shall install check
meters of Static type at the same point and of the same accuracy. The main
meters and check meters will each consist of a pair of export and import
meters with facility for recording meter readings using Meter Recording
Instrument. For the purpose of uniformity the Wind Power Producer shall
follow metering specifications as developed by the DISCOM from time to time.

4.2 All of the meters required to be installed pursuant to Article 4.1 above shall
be jointly inspected and sealed on behalf of both parties and shall not be
interfered with, tested or checked except in the presence of répreSentatives of
both parties.

4.3 The meter readings from the main meters will form the basis of billing. If
any of the meters required to be installed pursuant to Article 4.1 above are

found to be registering inaccurately the affected meter will be immediately be
replaced.

4.4 Where the half yearly meter check indicates an error in one of the main

meter/meters beyond the limits for such meter but no such error is indicated
in the corresponding check meter/meters, billing for the month will be done on
the basis of the reading on the check meter/meters and the main meter will be
replaced immediately.

4.5 If during the half yearly test checks, both the main meters and the
corresponding check meters are found to be beyond permissible limits of error,
both the meters shall be immediately replaced and the correction applied to the
consumption registered by the main meter to arrive at the correct delivered
energy for billing purposes for the period of the one month up to the time of
such test check, computation of delivered energy for the period thereafter till
the next monthly meter reading shall be as per the replaced main meter.

4.6 Corrections in delivered energy billing, whenever necessary, shall be
applicable to the period between the previous monthly meter reading and the
date and time of the test calibration in the current month when the error is
observed and this correction shall be for the full value of the absolute error. For
the purpose of determining the correction to be applied to any meter registering
inaccurately, the meter shall be tested under conditions simulating 100, 50, 20
and 10 percent load at unity power factor and 0.5 power factor. Of these eight
values, the error at the load and power factor nearest the average monthly load
served at the Interconnection Point during the applicable period shall be taken
as the error to be applied for correction.

10
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4.7 If both the main and check meters fail to record or if any of the PT fuses are

blown out, then the energy will be computed on a mutually agreeable basis for
that period of defect.

4.8 The main and check meters shall be tested and calibrated once in a
Financial year utilizing a Standard Meter. The Standard Meter shall be
calibrated once in every year at the approved Laboratory by Government of
India / Government of Andhra Pradesh, as per Terms and Conditions of
supply.

4.9 All main and check meters tests shall be jointly conducted by the
authorized representatives of both parties and the results and correction so
arrived at mutually will be applicable and binding on both the parties.

4.10 On the Meter Reading Date of each month, meter readings shall be taken '
(and an acknowledgement thereof signed) by the authorized representatives of
both parties.

4.11 Within six (6) months following the execution of this Agreement, the Wind
Power Producer and the DISCOM shall mutually agree to technical and
performance specifications (including, but not limited to, the metering
configuration for the Project) concerning the design and operation of the
facilities required to be installed by the Wind Power Producer in order for the
Wind Power Producer to operate in parallel with the grid. Thereafter, any

change in such specifications shall be subject to mutual agreement of the
parties.

4.12 The Project shall be operated and maintained in accordance with good
and generally accepted utility standards with respect to synchronizing, voltage,
frequency and reactive power control.

4.13 Voltage regulation shall be such as to enable continued paralleling and
synchronisation with the network voltage at the point of interconnection.

4.14 The equipment of the Wind Power Producer shall be designed for
fluctuations in the frequency within limits of -5% and +3% of the standard
frequency of 50 cycles per second.

4.15 The Wind power developer shall ensure that the power factor of the power

delivered to the DISCOM is maintained as per the APERC/CEA/CERC norms
from the time to time.

4.16 Any change in rupturing capacity of switch-gear, settings of the relays,
etc., shall be subject to approval of the DISCOM.

4.17 As the Project's generator may carry fault currents that may occur on the
grid, the Wind Power Producer shall provide adequate generator and switchgear

protection against such faults. The DISCOM is not responsible for damage, if
11
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any, caused to the Project's generator and allied equlpment durmg parallel;
operation of the generator with the grid. : :

4.18 The Wind Power Producer shall make a good faith effort to operate the
Project in such a manner as to avoid fluctuations and disturbances to the
APTRANSCO’s / DISCOM'’s network due to parallel operation with the network.

4.19 The Wind Power Producer shall control and operate the Project as per
Prudent Utility Practices. The DISCOM shall only be entitled to request the
Wind Power Producer to reduce electric power and energy deliveries from the
Project during a System Emergency, and then only to the extent that in the
DISCOM’s reasonable judgment such a reduction will alleviate the emergency.
The DISCOM shall give the Wind Power Producer as much advance notice of
such a reduction as is practicable under the circumstances and shall use all
reasonable efforts to remedy the circumstance causing the reduction as soon
as possible. Any reduction required of the Wind Power Producer hereunder
shall be implemented in a manner consistent with safe operating procedures. -

¥
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ARTICLE 5
BILLING AND PAYMENT

5.1 For Delivered Energy purchased, Wind Power Producer shall furnish a bill
to the DISCOM calculated at the rate provided for in Article 2.2, in such form
as may be mutually agreed between the DISCOM and the Wind Power
Prbducer, for the billing month on or before the 5th working day following the
Meter Reading Date.

5.2 For payment of bills of the generating company through letter of credit, a
rebate of 2 % shall be allowed.

Where payments are made other than through letter of credit within a period of

one month of presentation of bills by the generating company, a rebate of 1%
shall be allowed.

Any payment made beyond the due date of payment, DISCOM shall pay
interest at existing SBI base rates plus one percent and in case this rate is
reduced, such reduced rate is applicable from the date of reduction.

5.3 The DISCOM shall pay the bill on monthly basis as per Article 5.1.

5.4 Letter of Credit: Not later than 30 days prior to the Scheduled COD of the
Generating Unit, DISCOM shall cause to be in effect an irrevocable revolving
Letter of Credit issued in favour of Wind Power Developer for a minimum period
of one year by a Scheduled Bank (the “Letter of Credit?).

a. However Letter of Credit shall not be invoked for any disputed bill amount.

5.5 Direct payment: Wind developer shall submit bills for the energy delivered
during the billing period as per the provision of this PPA and there upon
DISCOMs shall make payment for the eligible bill amount by the due date of
payment.

5.6 Billing disputes: The DISCOM shall pay the bills of Wind Power Producer
promptly subject to the clauses 5.1 and 5.2 above.

The DISCOM shall notify Wind Power Producer in respect of any disallowed
amount on account of any dispute as to all or any portion of the bill. Wind
Power Producer shall immediately take up issue with all relevant information
with DISCOM which shall be rectified by the DISCOM, if found satisfactory.
Otherwise notify its -(DISCOM’s) rejection of the disputed claim within
reasonable time with reasons therefor. The dispute may also be decided by
mutual agreement. If the resolution of any dispute requires the DISCOM to
reimburse Wind Power Producer, the amount to be reimbursed shall bear
interest at SBI base rates plus one percent and in case this rate is reduced,
such reduced rate is applicable from the date of reduction from the date of
disallowance to the date of reimbursement.
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5.7 All payments by the DISCOM to Wind Power Producer hereunder shall be

made to such address as may be designated by Wind Power Producer to the
DISCOM in writing from time to time.

Address : M/s.Chimique (India) Ltd
13/3, New Grain Market,
Siwani Mandi, Bhaiwani,
Haryana - 127046, India

Telephone : 91-1255-277317

Fax : 91-1255-277520

Email : docs@chimiqueindia.com
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ARTICLE 6
UNDERTAKING
6.1 The Wind Power Producer shall be responsible:

(i For proper maintenance of the project in accordance with established
prudent utility practices.

(i) For operation, maintenance, overhaul of the plant, equipment, works,
switch yard and transmission lines and equipment up to the Interconnection
Point of the project in close coordination with the DISCOM.

(iii) The Wind Power Producer shall furnish the generation and maintenance’
schedules every year.

(iv)] For making all payments on account of any taxes, cess, duties or levies
imposed by any Government or competent statutory authority on the land,
equipment, material or works of the project or on the energy generated or
consumed by the project or the Wind Power Producer or on the income or
assets of the Wind Power Producer.

(v) For obtaining necessary approvals, permits or licences for operation of the
project and sale of energy to DISCOM there from under the provision of the
relevant laws.

(vij The Wind Power Producer have to comply with the provisions of the AP
Code of Technical Interface (Grid Code).

(vii) For achieving Commercial Operation Date within two years from the date of
signing of the Agreement.

(viii) For seeking approval of APTRANSCO and DISCOM in respect of
Interconnection Facilities, Pooling Substation and synchronization of the
Project with grid.

(ix) The Wind Power Producer shall not dismantle and take away project
machinery and interconnection facilities during the PPA term.

(x) After 25th year of the operation from Commercial Operation Date, if plant
continues to operate, the DISCOM shall have the first right of refusal on power
purchase from the Wind power plant. The tariff beyond 25th year shall be as
mutually agreed by both the parties, subject to approval of APERC.

(xi) Sharing of Clean Development Mechanism (CDM) benefits:The Proceeds
of carbon credit from approved CDM: Project shall be shared between
generating company and concerned beneficiaries in the following manner
namely. '

15
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(a) 100% of the gross proceeds on account of CDM benefits is to be retained
by the project developer in the first year after the date of commercial
operation of the generating station.

(b) In the second year, the share of the beneficiaries shall be 10 % which
shall be progressively increased by 10% every year till it reaches 50%, where
after the proceeds shall be shared in equal proportion, by the generating
company and the beneficiaries.

6.2 The DISCOM agrees:

(i) To make all reasonable efforts for making arrangements for evacuation of
power from the project to be completed prior to the Commercial Operation Date
of the Project subject to Article 3.

(ii) For purchase of Delivered Energy from the project as per section 2.2.

(ii) To co-ordinate with APTRANSCO and assist the Wind Power Producer in
obtaining approval for the interconnection facilities where the interconnection
is at 132 kV or above voltages, for synchronization, Commercial Operation,
regular operation etc., as required by the Wind Power Producer.

St

For CHIMIQUE (IN A) LIMITED 4;.;.;";‘1;?5;:?" GENERA
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ARTICLE 7

DURATION OF AGREEMENT
This Agreement shall be effective upon its execution and delivery thereof
between parties hereto and shall continue in force from the Commercial
Operation Date (COD) and until the twenty fifth (25th) anniversary that is for a
period of twenty five years from the Commercial Operation Date (COD). This
Agreement may be renewed for such further period of time and on such terms
and conditions as may be mutually agreed upon by the parties, 90 days prior
to the expiry of the said period of twenty five years, subject to the consent of
the APERC. Any and all incentives/conditions envisaged in the Articles of this
Agreement are subject to modification from time to time as per the directions of
APERC.

' Gdo AL MANAGE
For CHIMIQUE (INATA) LIMITED PEMM 8 Tl RS R
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ARTICLE 8
NOTICES
8.1 Except as otherwise expressly provided in this Agreement, all notices or
other communications which are required or permitted hereunder shall be in
writing and sufficient if delivered personally or sent By registered or certified
mail, email or fax addressed as follows:
If to the Wind Power Producer:

Attention : M/s.Chimique (India) Ltd
13/3, New Grain Market,
Siwani Mandi, Bhaiwani,
Haryana — 127046, India

Telephone 1 91-1255-277317
Fax : 91-1255-277520
Email : docs@chimiqueindia.com

If to the DISCOM:

Attention : Chief General Manager, (IPC & P&MM)
APSPDCL, '
19-13-65-A, Corporate Office
Ragavendra Nagar , Kesavayana Gunta,

Tiruchanoor Rd, Tirupati — AP, India - 517501

Fax No. : 0877-2237407
Telephone No. : 0877-2237407
Email id : gmipcspdcl@gmail.com

8.2 All notices or communications given by email, fax shall be confirmed by

depositing a copy of the same in the post office in an envelope properly

addressed to the appropriate party for delivery by registered or certified mail.

All notices shall be deemed delivered upon receipt, including notices given by
email, fax regardless of the date the confirmation of such notice is received.

8.3 Any party may by written notice change the address and/ or addresses to

which such notices and communications to it are to be delivered or mailed.

For CHIMIQUE (INPIA) LIMITED
M Avthorised Signatory

{ e
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ARTICLE 9
DEFAULT

9.1 The Wind Power Producer shall achieve Commercial Operation Date within
two years from the date of signing of the Agreement, default of which, the
Agreement is liable for termination and the same can be done at the option of
DISCOM with due notice.

9.2 In the event, DISCOM commits a breach of any of the terms of this
Agreement, the Wind Power Producer shall be entitled to specific performance
of this Agreement or claim such damages as would be available under Law or
both, at its option, by giving 30 days notice to DISCOM.

9.3 In the event, Wind Power Producer commits a breach of any of the terms of
this Agreement, the DISCOM shall be entitled to specific performance of this
Agreement or claim such damages as would be available under Law or both, at
its option, by giving 30 days notice to Wind Power Producer.

9.4 If the default continues for a period of 30 days or more, either party will
have a right to issue a preliminary notice for termination of this Agreement. If
the default is not cured within 30 days thereafter, either party can terminate
this Agreement and can claim damages at its option.

9.5 In the event of cancellation of the Project allotted to the Wind Power

Producer by NREDCAP for any reason, the PPA with DISCOM will automatically
get cancelled;

Che
K}
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ARTICLE 10
DISPUTE RESOLUTION

10.1 Each Party shall designate in writing to the other party a representative
who shall be authorized to resolve any dispute arising under this Agreement in
an equitable manner.

10.2. Following notice by one Party to the other setting out the particulars of
the dispute, if the designated representatives are unable to resolve a dispute
under this Agreement within 15 days, such dispute shall be referred by such
representatives to a senior officer designated by the Wind Power Producer and
a senior officer designated by the DISCOM, respectively, who shall attempt to
resolve the dispute within a further period of 15 days.

10.3. The Parties hereto agree to use their best efforts to éttempt to resolve all
disputes arising hereunder promptly, equitably and in good faith and further
agree to provide each other with reasonable access during normal business

hours to any and all non-privileged records, information and data pertaining to
any such dispute. '

10.4 Failing resolution of the dispute in terms of the above provisions or even
otherwise, any party may approach the AP Electricity Regulatory Commission

to adjudicate upon the dispute in terms of Section 86 (1) (f) of Electricity Act,
2003.

For CHIMIQUE (INAIA) LIMITED

<\ / ‘
(N Authoriged Signatory
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ARTICLE 11
SPECIAL PROVISIONS

11.1 The waiver of any breach or failure to enforce any of the terms, covenants
or conditions of this Agreement shall not in any way affect, limit, modify or
waive the future enforcement of such terms, covenants or conditions.

11.2 No oral or written modification of this Agreement either before or after its
execution shall be of any force or effect unless such modification is in writing
and signed by the duly authorized representatives of the Wind Power Producer
and the DISCOM, subject to the condition that any further modification of the
Agreement shall be done only with the prior approval of Andhra Pradesh
Electricity Regulatory Commission. However, the amendments to the

Agreement as per the respective orders of APERC from time to time shall be
carried out.

11.3 However, in respect of power evacuation, the voltage levels for interfacing
with grid will be as per Article 1.20. The cost of interconnection facilities has to
be borne by the Wind Power Producer as per Article 3.

11.4 The invalidity or unenforceability for any reason of any provision of this
Agreement shall not prejudice or affect the validity or enforceability of any
other provision of this Agreement.

11.5 The failure of any party to insist in one or more instances upon the strict
performance of any of the provisions of this Agreement or to take advantage of
any of its rights hereunder shall not be construed as a waiver of any such

provisions or relinquishment of any such rights but the same shall continue in
full force and effect.

11.6 Unless the context otherwise requires, every arrangement, procedure or
any other matter which is, under any of the provisions of this Agreement,
required to be mutually agreed upon between the parties, shall be concluded
by a written Agreement between the parties not later than the date specified in
the concerned clause of this Agreement, subject to the consent of the APERC.

11.7 This Agreement, including Schedule 1, 2 & 3 attached hereto, constitute
the entire agreement between the parties with respect to the subject matter
hereof, and there are no oral or written understandings, representations or
commitments of any kind, express or implied, not set forth herein.

11.8 The headings contained herein are included solely for the convenience of
the parties and are not to be used as a basis for interpreting the various
sections of this Agreement.

_ 21
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11.9 The parties each agree to act in good faith in implementing the terms and .

conditions of this Agreement and in carrying out their respective obligations
hereunder.

11.10 In the event of the merger or re-organisation of DISCOM, if the resulting
entity is able to perform DISCOM’s obligations hereunder in no less a manner
than DISCOM, the resulting entity shall take the right and responsibility for
performance of DISCOM’s obligations.

11.11 In the event of the merger or re-organisation of Wind Power Producer if
the resulting entity is able to perform Wind Power Producer’s obligations
hereunder in no less a manner than Wind Power Producer, the resulting entity
shall take the right and respon31b111ty for performance of Wind Power
Producer’s obligations.

11.12 Assignment and Financing: Neither party shall assign this Agreement
or any portion thereof to any third party without the prior written consent of
the other party which consent shall not be unreasonably withheld.

Ceimi ul:NERAL MANAGEF:
: ,MM & IPC, APSPDCL
TIRUPATI

For CHIMIQUE (IN A) LIMITED

Signatory
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IN WITNESS WHEREOF, the Wind Power Producer and the DISCOM have -

caused this Agreement to be executed as of the date and the year first set forth

above.
For and behalf of
SOUTHERN POWER DISTRIBUTION COMPANY
OF A.P.LIMITED
WITNESS

1. L.\«\%‘;’@QQA By:

2. Its:

For and behalf of
M/S. Chimique (India) Ltd
WITNESS

1. : D By: For CHIMIQUE (JNDIA) LIMITED

lon
2. @UL Its:
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SCHEDULE 1
Particulars of the Project
(Referred to in the Preamble to the Agreement)

Name of the Project Location No. of Wind | Capacity Power
Energy of the export to
Converters Project* the Grid
In MW In MW
M/s. Chimique Pottipadu in Anantapuram 1(2.1 MW 2.1 2.0895
(India) Ltd District Each)
Location No. Survey No.
AVAR-002 451

®

* Out of 2.1 MW, 0.0105 MW is for Auxiliary Consumption and 2.0895 MW is
for export to grid for sale to DISCOM.

- SCHEDULE - 1I
(Copy of sanction proceedings from NREDCAP to the Company)

SCHEDULE - III
- (Copy of agreement entered into by the Company with NREDCAP)

SCHEDULE - IV
Annexure — [ to the Commission’s order dated 30-03-2010 in O.P.No. 40 of
2010 and Commission’s order dated 11-07-2012 in O.P.No.7 of 2012 and letter
dated 04-06-2014 & Regulation No. 1 of 2015 and as per Order No. 3 of 2015
dated 01.08.2015.

For CHIMIQUE (JNDIA) LIMITED CHIER 2o
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New & Renewable Energy Development Corporation of Andhra Pradesh Ltd

(A State Government Company)
(koihuly Non Conventional Lnergy Development Corporation of Andhra Pradesh Ltd.)
R egd. Office : # 5-8-207/2, Pisgah Complex, Nampally, Hydudbad 500 001. Indn
Tel : Off 1 040-23202391, 23202262, 23203376 Fax : 040-2320 1666
e-mail : info@nedcap.gov.in, nedcap(@ap.nic.in Website www.nedcap.gov.in

s,

Ref:- NREDCAP/WE/2526/Suzlon/2016 Dt.22.03.2016

To

M/s Chimique (India) Ltd,
13/3, New Grain Market,
Siwani Mandi, Bhaiwani,
HARYANA-127046.

Sirs,
Sub:-Transfer of 2.10 MW capacity wind farm in favour of M/s Chimique

9 (India) Ltd - out of wind farm allotment given to M/s Suzlon Gujarat

Wind Park Ltd to set up at Pottipadu (V), Ananthapur district— Orders
Issued — Reg

Ref: 1. T.0. Proceedings No. NREDCAP/WE/2526/SUZLON/2014,
dated 24.01.2014
2. Agreement entered on 24.01.2014
3. T.0O. Proc. No. NREDCAP/WE/2526/2598/Suzlon/2015,
dt. 01.04.2015
4, Lr.No. SPWPL/CIL/2015-16/001, dt. 05.03.2016 of M/s Suzlon
Gujarat Wind Park Ltd

5. Lr.No. CIL/NREDCAP/2015-16/001, dated 07.03.2016 of M/s
Chimique (India) Ltd

& & &

, In the reference 1 cited, 184.80 MW capacity wind farm project was
. altotted to M/s Suzlon Gujarat Wind Park Ltd to set up at Pottipadu, Ananthapur
' dist. As per the terms of the agreement entered by M/s Suzlon Gujarat Wind Park
Ltd, the developer was permitted to sell the projects/ sub-projects to promoters
with prior approval of NREDACP.

In the reference 4" cited, it was communicated by M/s Suzlon Gujarat Wind
Park Ltd that M/s Chimique (India) Ltd have placed orders for establishing 2.10 MW
wind farm project at Pottipadu, Anantapur district and requested to transfer 2.10
MW capacity in the name of M/s Chimique (India) Ltd from the existing wind farm
capacity allotment accorded to M/s Suzlon Gujarat Wind Park Ltd to set up at
Pottipadu, Ananthapur dist.

N SaPps Rl e MA AL N
ed}'!f’”"' R ST e PN

For CHIMIQUE (INDIA) LIMITED
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Taking into consideration, the request made by M/s Chimique (India) Ltd the
consent given by M/s Suzlon Gujarat Wind Park Ltd and also the provisions of
sanction proceedings issued vide reference 1%cited and the agreement entered on
24.01.2014, permission is hereby accorded to transfer 2.10 MW wind power
capacity in favour of M/s Chimique (India) Ltd, 13/3, New Grain Market, Siwani
Mandi, Bhaiwani, HARYANA-127046 from existing capacity allotment accorded to
M/s Suzlon Gujarat Wind Park Ltd to set up at Pottipadu, Ananthapur district..

M/s Chimique (India) Ltd is requested to enter into agreement with
NREDCAP as per the prescribed format (enclosed) within one month from the date
of this order. The other terms and conditions of the sanction order issued to M/s
Suzlon Gujarat Wind Park Ltd, will hold good to this transfer of project of 2.10 MW
capacity to M/s Chimique (India) Ltd.

Thanking you,

Yours faithfully,
- Sd/-
VC & Managing Director
Encl:a.a.

Copy to M/s Suzlon Gujarat Wind Park Ltd, 6-3-1090, C-Block, TSR Towers,
Rajbhavan Road, Somajiguda, Hyderabad-500082.

Copy to Chairman and Managing Director, APSPDCL, Tirupati

Copy to Executive Director, Planning, RAC & Reforms, Transmission Corporation of
Andhra Pradesh Ltd (AP TRANSCO), Vidyut Soudha, Hyderabad

Copy to the Chief Engineer, IPC , APPCC, AP TRANSCO ,Hyderabad.

Copy to the District Collector, Anantapur District.

Copy to the District. Manager (WD), Anantapur.

/[FBO//
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PROJECT DIRECTOR (WE)
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_icenced StampVendor
S¢
S )ld ’IO . Venkat Jaisimha FICTNCE NO.16-074086/20172,
S/o p . P. Narsing Rao R/o.Hyd. RL.NO.6-07-002:2015,
To Whom : Chimique (India) Limited. e 3-3- 948 91/ Himagath Nz

HYDERABAD DISTRICT
PHONE NO. 09492424379

AGREEMENT
g

iTHIS AGREEMENT is entered into on the 22" day of March, 2016 at Hyderabad,
by and among ST

i

(1) New and Renewable Energy Development Corporation of Andhra Pradesh
itd.,(Formerly NEDCAP) a fully owned Stale Government Company, registered
g.vnder the Companies Act, 1956, having its office at 5-8-207/2, Pisgah Compleéx,
Nampally, Hyderabad 500 001 (india), represented by its Vice Chairman &
Managing Director, hereinafter referred to as the  NREDCAP of the FIRST PART,

AND
(2) M/s Chimique (India) Ltd., a company incorporated under the Companies
Act, 1856 having its registered office at 13/3, New Grain Market, Siwani Mandi -
¥127046, Bhiwani, Haryana, represented by its Authorised Signatory Mr. Suresh
Flwam hereinafter referred to as the ‘Customer’ of the SECOND PART.

‘ ?"{\?.‘?:f“' " Contd..2
For CHIMIQUE (INDJA) LIMITED | | onl
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(3) M/s. Suzlon Gujarat Wind Park Ltd., the company incorporated under the
Companies Act, 1956, having its registered office at “Suzlon”, 5, Shrimali Society,
Near Shri Krishna Complex, Navrangpura, Ahmedabad — 380009, represented by its

Authorised Signatory, Mr. Naresh Kumar Das, hereinafter referred to as the
‘Developer’ of the THIRD PART.

The NREDCAP, Customer and the Developer are severally referred to as the Party
and collectively as Parties. ‘

The expressions ‘NREDCAP', ‘Customer’ and ‘Developer’ shall unless repugnant to
the context or meaning thereof, include respectively their successors, administrators
and permitted assignees.

WHEREAS,

A.  NREDCAP (formerly ‘NEDCAP’) is the Nodal Agency for approval of Wind
Energy Projects upto 40 MW capacity and, therefore, for setting up of Wind Farms in
the Potential Areas in the State of Andhra Pradesh as per the guidelines of the
Ministry of New and Renewable Energy (MNRE), Government of India and also the
guidelines under the New Wind Power Policy of the Government of Andhra Pradesh
(GOAP) notified through GO MS No. 9, of Energy, Infrastructure, & Investment
(PR.IT) Department, Dated 13-02-2015 (hereinafter called the 'Policy’) as well. For
the projects with more than 40 MW capacity, the GOAP grants clearance on the
recommendations of NREDCAP. The Policy, inter-alia, aims at encouraging optimum
utilization of the available wind power potential in the State by facilitating adoption of
state of art technology through private participation, balancing the interest of the
customers and the developers, permitting the developers for using the power
produced for captive consumption or making sale to a third party or to DISCOMs as
per the guidelines under the Policy, and the Indian Electricity Act 2003 and the rules
and regulations made and the directions issued by GOAP there under. Under the

- Policy the Developer is also eligible for certain incentives and concessions. As per
the existing Policy guidelines of NREDCAP, where the Developer is a manufacturer
or supplier, such Developer can transfer the capacities allotted to it to any customer
provided prior approval of NREDCAP stipulating such of the terms.and conditions as
it considers necessary and appropriate is obtained.

B. The Third Parties was earlier sanctioned 184.8 MW wind farm projects to be
set up at Pottipadu site, Anantapur District and accordingly an Agreement was
entered between NREDCAP and the Developers as given in following table,
hereinafter referred as the ‘Principal Agreement’ containing the terms and
conditions thereof, Para 2 of the Principal Agreement enables development of the
wind power projects by the Developer for customers/users

| . | Contd..3
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3i. No Company Name o roccedmgsg{o. & Agreement Capgqiy |
ate Sanctioned -
i Suzlon Gujarat Wind Park Ltd | gynetion Proceedings No. |
| “Suzlon”, 5, Shrimali Society, | NREDCAP/WE/2526/Suzlon/2014, | |
' | Near Shri Krishna Complex, | pt 94-01-2014 . 184.80 MW
¢ Navrangpura, Ahmedabad — ) )
3 380009 Agreerment Date: 24.01.2014
ewlhw ‘ o g

C. The Third Parties through their Letter No. SGWPL/CIL/2015-16/001, Dated:
5" March, 2016, informed that its group company M/s. Suzlon Gujarat Wind Park
Ltd, had received an order from the Second Party for establishment of 2. 1MW Wind
Power Project.on turnkey basis as per the details given below, hereinafter referred
o as the "Project’, duly conveying it's no objection and consent for transfer of the
Project in the name of the Second Parly being its customer out of the balance of
184.8 MW capacity allotment they were already sanctioned.

I

I E Capacities Capacities
i
|

o

) .
‘ i Customer Name Village Name
. No | transferred from transferred g

! i SU/ o Guisrat wind [
' M/s. Chimique Park Ld
(India) Ltd

2.1 Poltipadu Site

JYotal % N R

The Second Party has also submitled a Letter No.CIL/INREDCAP-2015-16/001,
Dated: 7" March 2016, expressing its inlerest to set up the Project with a request to
transfer the Froject.

D. Aiter due consideration of the proposals under (B) above, the First Party,
through its Letter No. NREDCAP/WE2526/Suzlon/2016, Dated 22.03.2016 granted
permission for the transfer of the Project stipulating the terms and conditions
therefore and for entering into this Agreement. The Second Party having complied
with . the conditions of the said permission letter of NREDCAP requested for
execulion of this Agreement. :

' . Contd.. 4
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NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS:

ARTICLE 1
DEFINITIONS AND INTERPRETATION

1.1 Definitions

In this Agreement, the words and expressions, unless and otherwise defined or
described herein, shall, unless repugnant to the context or meaning thereof, have the
meaning assigned in the Andhra Pradesh Electricity Reforms Act 1998 (APERC Act),
the Indian Electricity Act 2003 and GO. MS. No. GO MS. No. 9, of Energy,
Infrastructure, & Investment (PR.II) Department, Dated 13-02-2015 or in the Principal
Agreement appended hereto.

1.2  Public Interest

The sanction, development, operation and maintenance of the Project is in public
interest.

1.3 Essence of Time
As the Project Implementation is as per a pre-decided time schedule, the Customer
shall ensure that the Project is executed within the Project Implementation Period.

ARTICLE 2
GRANT OF ALLOTMENT

2.1  Transfer of Sanctioned Capacity

Subject to and in accordance with the terms and conditions set forth in this Agreement
and the Principal Agreement; and the Customer undertaking to observe and perform
the covenants, obligations, responsibilities, terms and conditions of this Agreement
and the Principal Agreement as well,, NREDCAP hereby sanctions transfer of 2.1
MW capacity wind power out of 184.8 MW Wind Power Project earlier sanctioned to
the Developer, to and in the name of the Customer for setting up of the Project as per
the following table for generation of 2.1 MW capacity of Wind Power for captive
use/sale of power to AP TRANCO.

Sl.No. Customer Name Capacity (MW) Location details

1 Chimique (India) Ltd 2.1 MW :r?at;‘;f:&:‘r Sg;‘setr“’(;
Total : 2.1 MW

2.2 Financing

The Customer shall set up and operate the Project with its own ﬁnanqe There shall
be no financial contribution from NREDCAP.

f o
d‘arf T

fLZ’-I{MIQUF. (INDIA) IMITED

For CHMFRIETINDIA) LT

UJARAT WIND PARK LIMITED For Mow & Renewd vie Emm\, Dcv

Corporaly Omw
\/ {Z\ /l

Annadging Duector

AA 4.”.‘%Aumor'
frthorizod S?Qnﬁafm\}'
A 4 Signato ry

é;;,}?t"" iEN



.

2.3  Applicability of other Laws

The sanction of the Project and its development and operation by the Customer shall
be subject to the Indian Electricity Act 2003 the Rules and Regulations made there
under from time to time; the Regulations and directions of the Andhra Pradesh
Electricity Regulatory Commission (APERC); the Policy of the GOAP and NREDCAP
as formulated and amended from time to time and all other Applicable Laws.

2.4 Regulation of Allotment

The Policy empowers NREDCAP to regulate the allotment of wind generation power
projects.

ARTICLE 3
PERFORMANCE GUARANTEE

The Performance Guarantee submitted by the Developer and renewed from time to
time shall be proportionately applicable to this Project and it shall be the responsibility
of the Customer to ensure that the Performance Guarantee well before its expiry
renewed from time to time and no notice there for shall be issued by NREDCAP duly
complying with the stipulations and conditions specified in Article 5 of the Principal
Agreement.

ARTICLE 4
EFFECT OF PRINCIPAL AGREEMENT

Save except as otherwise and to the extent provided in this Agreement-all other terms
and conditions of the Principal Agreement including rights, entitlement, obligations
and liabilities shall remain the same and binding on the Parties. It is clarified that any
extension of time granted by NREDCAP for any particular event in terms of the
Principal Agreement shall aiso be applicable to this Agreement.

ARTICLE 5
MISCELLANEOUS
51 Dispute Resolution

(a) Amicable Resolution

Save where expressly stated otherwise in this Agreement, any dispute, difference or
controversy of whatever nature howsoever arising under, out of or in relation to this
Agreement including completion or otherwise of the Project between the Parties and
so notified in writing by either Party to the other (the “Dispute”) in the first instance
shall be attempted to be resolved amicably by the Parties

Contd...6
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(b) Appeal

1. In the event of the Parties not finding an acceptable solution to the dispute(s)
within 30(thirty) days, the Customer may appeal to the Chairman of the Board of
Directors of NREDCAP whose decision shall be final and binding.

5.2 Governing Law and Jurisdiction

This Agreement shall be construed and interpreted in accordance with and governed
‘ by the laws of India and the Courts at Hyderabad, Andhra Pradesh State, India shall
have jurisdiction over all matters arising out of or relating to this Agreement.

5.3 Waiver

(@)  Waiver by either Party of any default or any rights under the Agreement by the
other Party in the observance and performance of any provision of or obligations or
under this Agreement

i. shall not operate or be construed as a waiver of any other or subsequent
default hereof or of other provisions or obligations under this Agreement

ii.. shall not be effective uniess it is in writing and executed by a duly authorized
representative of such Party; and '

iii. - shall not affect the validity or enforceability of this Agreement in any manner.

‘ (b) Neither the failure by either Party to insist on any occasion upon the
‘ performance of the terms, conditions and provisions of this Agreement or any

obligation there under nor time or other indulgence granted by a Party to the other
Party shall be treated or deemed as waiver of such breach or acceptance of any
variation or the relinquishment of any such right hereunder.

5.4 Amendments

This Agreement and the Schedules together constitute a complete and exclusive
statement of the terms of the Agreement among the Parties on the subject hereof and
no amendment or modification hereto shall be valid and effective unless agreed to by
the Parties hereto and evidenced in writing.

For CHIMIQUE (INDIAY LIMITED e
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5.5 Exclusion of Implied Warranties etc.

This Agreement expressly excludes any warranty, condition or other undertaking
implied at law or by custom or otherwise arising out of any other agreement between
the Parties or any representation by any Party not contained in a binding legal
agreement executed by the Parties.

5.6 Indemnity

The Customer and the Developer hereby undertake and agrees to defend, indemnify
and hold harmless the NREDCAP, its officers, employees and consultants from and
against any and all claims, liabilities, actions, demands, judgments, losses, costs,
' expenses, suits, actions and damages arising by reason of bodily injury, death or
= damages to property sustained by third parties that are caused by an act of
negligence or the wilful misconduct of the Customer and/or Developer or by their
officer/s, director/s, sub-contractor/s, agent/s or employees.

5.7 Notices

Unless otherwise stated, notices to be given under this Agreement including but not
limited to a notice of waiver of any term, breach of any term of this Agreement and
termination of this Agreement, shall be in writing and shall be given by registered
post, hand delivery, recognized national courier, mail, telex or facsimile transmission
and delivered or transmitted to the Parties at their respective addresses set forth
below:

If to the NREDCAP

Vice Chairman and Managing Director,

5-8-207/2, Pisgah Complex,

Nampally, Hyderabad 500 001
6 Fax.No.040 23201666, email: info@nedcap.qov.in

If to the Customer

M/s Chimique (India) Limited

13/3, New Grain Market,

Siwani Mandi — 127046, Bhiwani, Haryana.

Phone No. +91 1255-277317, Fax: +91 1255-277520,
Email: docs@chimiqueindia.com

if to the Developer

M/s. Suzlon Gujarat Wind Park Ltd,
“Suzlon”, 5, Shrimali Society,

'.'}Z‘L. LA
' i Krishna Complex, v
| For CHIMIQUE (I IAWQ ura, Ahmedabad — 380009 N Al Rl EANAT
- No. +91.79.66045000, Fax: +91.79.26471100. U RTRAT
Err 40 ’ R
or t,Hz?\,.,j\ 7 H?S@A?‘Q!‘B“’W For SUZLON GUJARAT WIND PARK UNtiTED Ceo Mo Renoe e ey i vt

/ /VL/V'( - ) worparation of Andhia rJTd osh Li" o
£l » N w. /\} K /\7 Wb’
Authorized Signatory
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Or such address, or facsimile number as may be duly notified by the respective
Parties from time to time, and shall be deemed to have been made or delivered (i) in
the case of any communication made by letter, when delivered by hand, by
recognized national courier or by mail (registered, return receipt requested) at that
address and (ii) in the case of any communication made by facsimile, when
transmitted properly addressed to such facsimile number and copy sent by mail. In .
case of any change in the address, it shall be the responsibility of each party to get

such change recorded in relevant records of the other Party/ies and get confirmation
to that effect.

5.8 Partial Invalidity / Severability

If for whatever reason, any provision of this Agreement is or become invalid, illegal
or unenforceable or is declared by any court of competent jurisdiction or any other
instrumentally to be invalid, illegal or unenforceable, the validity, legality or
enforceability of the remaining provisions shall not be affected in any manner, and
the Parties will negotiate in good faith with a view to agreeing upon one or more
provisions which may be substituted for such invalid, unenforceable or illegal
provisions, as nearly as is practicable. Provided failure to agree upon any such
provisions shall not be subject to dispute resolution under this Agreement or
otherwise. '

5.9 Precedence of Documents

The following documents / agreements between the Parties shall be construed as
mutually explanatory to one another provided that in the event of any conflict or
repugnancy between them the order of precedence of the documents shall be:

a) This Agreement, including Schedules and Annexure.
b)  The Principal Agreement.

¢) Letter of Sanction.

d) Proposals submitted by the Customer and Developer

5.10 Counterparts

This Agreement shall be executed in three counterparts on non-judicial papers of
Rs.100/- each and registered if required under law at the cost and expense of the
Developer which when executed and delivered shall censtitute an original of this

For CHIMIQUE (RO TihureD e
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IN WITNESS WHEREOF THE, PARTIES HAVE EXECUTED AND DELIVERED
THIS AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN.

Signed, Sealed and Delivered Signed, Sealed and
Delivered
For and on behalf of Customer by: For and on behalf of the NREDCAP
Crews s noaaynabis Energy Sovelopeosy
For CHIMIGUE (1DIA) LTO v W P
/7 ‘
AL Vice Chairman & ManagindDirectsr
Antharived Signatory
Signature of Authorized Person Signature of Authorized Person
(Name) (Name)
(Designation) (Designation)
(Seal) (Seal)

Signed, Sealed and Delivered
For and on behalf of Developer by

For SUZLON GUJARAT WIND PARK LIMITED

IV
Author/s}(i S\iénaé\r/y\/ /

Signature of Authorized Person

(Name)
(Designation)
(Seal)
Witnesses
In the presence of oA
1) Signature \{C’f’,,j/ ’
Name - ¢ sV o ke
Address | pon, NEGETAE, T
74
2) Signature i = v ; C
Name L_LpAs Vo Il et nd,
For CHL : o CHIEF <.t if ANAGER
or CHIMIQUE (INDfA) LIMITED PERIAT 4t ig
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ANDHRA PRADESH ELECTRICITY REGULATORY COMMISSION
HYDERABAD

Order No.03 of 2015 dated 01-08-2015

(Suo-motu)
Present: Justice G. Bhavani Prasad - Chairman
Dr. P. Raghu - Member
Sri. P. Rama Mohan - Member

In the matter of notifying the generic preferential tariff applicable from 31** July 2015 till
31* March 2016 in respect of Wind Power Projects in the State of Andhra Pradesh pursuant

to Regulation 6 of Regulation No.1 of 2015

In compliance with the statutory mandate of Section 61 (h) and Section 86 (1) (e)
of the Electricity Act, 2003 and in accordance with the Andhra Pradesh Electricity
Regulatory Commission (Terms and Conditions for Tariff Determination for Wind Power
Projects) Regulations, 2015 (Regulation No.1 of 2015) in general and Regulation No.6
thereof in particular and the principles and parameters prescribed therein for
determination of generic preferential tariff on suo-motu basis for wind power projects and
in exercise of the powers conferred under Regulation No.24 of the said Regulations and
Regulation No.55 of the Andhra Pradesh Electricity Regulatory Commission (Conduct of
Business) Regulations, 1999 (Regulation No.2 of 1999) and all other powers hereunto

enabling, the Andhra Pradesh Electricity Regulatory Commission makes the following
order: '

As perbRegulation 6 of Andhra Pradesh Electricity Regulatory Commission (Terms
and Conditions for Tariff Determination for Wind Power Projects) Regulatiqps 2015, the
generic preferential tariff applicable for FY2015-16 shall be notified soon after the
publication of the regulations in the Official Gazette to be applicable with effect from the

date of the regulations coming into force.

Before making Regulation No.1 of 2015, public notice was given and after
considering all the suggestions and objections received from the public and the
stakeholders, the said Regulation has been notified. The parameters for fixation of tariff
specified therein work themselves out in arriving at the generic preferential tariff for the
FY2015-16 as a necessary consequence, which is hence, a matter of mere arithmetical

computation in implementation of and in compliance with the prov151ons of Regulation

No.10f2015. .. e

For CHIMIQUE (INDJ4) LIMITED
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Accordingly, the parameters taken into consideration as per the Regulation No. 1 of

2015 for determination of tariff are as hereunder:

Parameter Value
A | Tariff Period 25 years
B | Useful Life 25 years
C | Capital Cost 600 lakhs / MW (including
evacuation cost)
- D | O&M Expenses 38.57 lakhs / MW
E | O&M Expenses’ Escalation 7.52% p.a.
F | Depreciation for the first 10 years | 7% p.a.
G | Depreciation for the remaining | 1.33 % p.a.
usefut life of the plant
H | Capacity Utilization Factor (CUF) | 23.5%
| | Return on Equity 16%
J | Interest Cost on Debt 13%
K | Tenure of Loan 10 years
L | Interest on Working Capital 13.5% -
K | Debt Equity Ratio 70 : 30
L | Discount Rate 10.81%

Based on the above parameters and considering the useful life of the Wind Power
Plants as 25 years, the levelised generic preferential tariff works out to ¥4.83 / unit
without considering the accelerated depreciation and 4.25 with accelerated

depreciation. The Commission accordingly, notifies the levelised generic preferential

tariff as follows:

Tariff without | Tariff with AD
AD benefit benefit
34.83 34.25

This tariff shall be applicable for alt the new wind power projects entering into Power
Purchase Agreements (PPA) on or after the date of notification of the Regulations in the

Official Gazette of the Govt. of Andhra Pradesh i.e., 31-07-2015.

This order is signed, dated and issued by the Andhra Pradesh Electricity Regulatory

Commission.

(By Order of the Commission)

Sd/-
Dr. A. Srinivas
Commission Secretary (i/c)

.....
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Guidelines on Power Evacuation
feom Wind Power Projects in Andhra Pradesh

The v/ind power projects are mostly develoced as ciuster. Tha power

svacuation scheme for such cluster projecis consists of the follcving:

5.

(2} Laying of 33 KV feeders for evacuation of power from ail Wind

projects in a site.

(b)  Construction of Extra High Tension Substation (EHT S5)
(Receiving / Pooling 5SS} for grouping the total Wind power and

ctep UD to higher Voitage level.

() EHT Line for interfacing Pooling SS to existing nearest
APTRANSCO network.

In case of Wind power projects which may come up as independent
projects at a particular tocation, they will normally be interfaced to

nearest grid SS at available Voltage level.

The Power Evacuation from prospective Wind power projects will be

governed by the guidelines mentioned below:

Voltage level of evacuation:

At 33 KV level:

The Wind power projects supply intermittent energy. These are
seasonal and operate at low capacity. As such, evacuation of Wind
power at 33 KV level is permitted as mentioned below duly taking
into consideration of the type of éon‘ductor to be used and
corresponding current carrying capacity as per the Bureau of Indian

Standards (BIS) vide 15398/ Part-1V:

)
AuthoWsed Signatory




TETY Broject interfacing | Typeof | Current Calculated  Proposed Wind

No.| From : To T AAAC 0 carrying power | power
‘ 1 ; i Conductor | capacity at - carrying . capacity orn
| (size) | 45°ambient | capacity at | each 33 KV
‘ 1 : ltermp. as per ! 33 KV level | line
| | N | standard | | considering
L E 'l | the temp. rise
| L - : : in conductor
mi ® | © 1 D - (E) (F) = (G
l 1 (/3 x33 KV
i ‘ X Current X
| ! PF at 0.9)
i __55s5qmm 173 AMps 8.91 MW 8 MW

project | 33/11KV ' 100 sqmm | 254 Amps 13.08 MW | 10 MW

1 1Wind | Existing
|
i
|

' DISCOM SS T 150 sgmm | 370 Amps 19.05 MW

72 [ Wind 1 EHT . 55sgmm 173 Amps 8.91 MW 8 MW
i  project | Pooling SS| 100 sqmm | 254 Amps 13.08 MW | 12 MW
L | or _existing 3 370 Amps | 19.05 MW 17 MW

1 | ERT i 150 sqmm

L | APTRANSCO |~

L 5S

1

|

“Capacity is restricted considering less load availability in DISCOM SS.

At EHT level:

Project interfacing EHT Level Existing Proposed Wind power
permissible capacity
From To capacity
Pooling | Existing 132 KV 40 MW (1) Up to 50 MW on SC
SS APTRANSCO Line
EHT SS (ii)  Above 50 MW to 100
: MW on DC Line
Pooling | Existing 220 KV 80 MW Above 100 MW
SS APTRANSCO
EHT SS

The above evacuation facilities are permitted specifically for Wind

power projects only, considering the following:

(a) The Wind power projects are renewable and have low Capacity

Utitization Factor (CUF).

1Y
Page 2 of 8 , v
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(ot The optiimum utilization of infrastructire with hep

the Wind

povver orojects to enhance financial viabity,

The above provisions shall not be adopted for other Mon-conventional

power projects, Conventional power projects and any other projects.

(i)  Metering Point and energy accounting:

(a)For Wind power projects coming under cluster scheme:

The common metering for v/ind projects connected to a Pooling
substation (SS) shall be provided at EHT sice of Power Transformer
(PTR) in Pooling $S. This point shall be considered as Interconnection
point where energy is delivered by each Wind power project to grid
for sale. Also, metering for each individual project shall be provided
at Project’s switchyard (on 33 KV side of 415 V/33 KV Generator
Transformer). As such,‘ each Wind power project will have two
metering points, one at Project’s switchyard and another metering

point is common metering point at EHT Pooling 55.

The DISCOM Officers & Wind Power Producer’s representative shall
take Joint meter readings for individual meters (at Project’s

switchyard) and common meter (at EHT side of pooling SS) every

month. Y

The DISCOM will make payment to each Wind power project for
delivered energy, which shall be calculated as per the formula

mentioned below:

Delivered Energy to be billed foran individual project = % - (X1 X Z%)

Page 30t 8
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}s the reading of the endigy led at the Pr \,Ju TS
is 1he }fJC HLqu ine wss ':L,““ b 33 KN Gine B s U Pi ';':,‘5.( i
the Pooling (Reczivi Jhall bes
’,\1'—<~+(7k . y - Y )
A R i x 100

Vhere

Y is the reading of the common meter installed on EHT side of the Pooling SS and

X1, %, X3, X tC. are the readings of the energy meters installed at the various
individual Wind projects connected to the Pooling Station.

(b)For Wind power projects coming as individual projects:

setering shall be provided at designated APTRANSCO FDISCOM SS.
The DISCOM Officers & wind Power Producer’s representative shall
take Joint meter readings every month. The DISCOM will make

péyment for the energy recorded by the meter provided at SS.

(ifi)  Cost of power evacuation:

(a)For Wind power projects coming under cluster scheme:

The Cluster Project Developers and Wind Power Producers shall bear
the entire cost for interconnecting the Wind projects with the grid
and delivery of energy for sale, but not limited to, cost of 33 KV
networks for interfacing individual Wind power projects to the
Pooling SS, the cost of Pooling SS, Metering at individual project sites
& Pooling SS etc., and cost- of EHT line for interfa'cing Pooling SS with
APTRANSCO network including cost of additional infrastructure on
APTRANSCO side, required if any.

(b)For Wind power projects coming as individual projects:

The entire cost of evacuation shall be borne by the Wind Power
Producer along with metering facility at 55 and cost of necessary

modifications/augmentations required, if any, at Grid SS.

Page 4 of 8
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The cwnership of 33 K/ oitvork slang with Pociing 55 wid ve weaih
the Wind Power Producers. wio wail own the Wind power orojedts
r:onnec:ted. to the Pooling 55 1t shail be the duty of the Wing Power
Producers, being the cwners of the generating companies o operate
and maintain the 33 KV network and Pooling SS as per the rules and
regulations made for the purpose. |

After completion of work, the ownership of EHT Line from Pooling SS
to APTRANSCO grid shall be transferred to APTRANSCO and
APTRANSCO shall carryout O&M of EHT line.

’ {v) Power evacuation scheme finalization & sanctioning of

estimate:

The Cluster Project Developer or Wind Power Producers shall
approach APTRANSCO with the details of proposed Wind power
project scheme, which shall include proposed Wind power capacity,
the location of Project, the proposed site & capacity of Pooling 55,
nearest APTRANSCO grid to which the project is intended for

interfacing, EHT Line voltage level etc.

APTRANSCO will study the proposed scheme and will intimate the
feasibility for power evacuation. The APTRANSCO will approve the
‘ power evacuation scheme and also sanction the necessary estimates.

APTRANSCO will also approve necessary drawings.

With regard to 33 KV networks, the Cluster Project Developer or Wind
Power Producers shall approach the concerned DISCOM, who will

sanction necessary estimates and drawings.

(vi) Execution of Power evacuation work & Synchronization of Wind

power projects with grid for commercial operation:

APTRANSCO / DISCOM will take up the evacuation work on payment of

total estimated cost by the Cluster Project Developer and / or Wind

Page 5 of §
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The supervision charges applicabic (o #ind power nrojects will be as
! > + :

follows:

{1 5% supervision charges on 32 KY network from Wind power

projects to Pooling SS.

(i) 5% supervision charges on EHT Pcoting Substation upto comman
metering point on HY side, which will be the interconnection

point with the grid.

(iii)  10% supervision charges on EHT System beyond interconnection

point.

The above concessional supervision charges are applicable specifically

for Wind power projects only, considering the following:

(a) Wind power projects are renewable in nature and there is a need

to encourage such renewable sources of power.

(b) Andhra Pradesh is having one of the highest Wind potential but
lowest investments. There is a need to maximize the utilization of

such potential of renewable power.

The above concessional supervision charges are applicable to Wind
power projects only and shall not be adopted for other Non-
conventional power projects, Conventional power projects and any

other projects.

The concessional supervision charges are applicable only for
estimates to be sanctioned in future for evacuating energy from Wind

power projects.

Page 6 of 8
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Where works are entrusted on turnkey basis, APTRANSCO Officers

along with concerned DISCOM Officers shall supervise the evacuation

§ ‘
j works awarded on turnkey basis. The Cluster Project Developer and
& . Ad . . . E o ‘
i Wind Power Producers shall strictly adhere to the conditions
;” stipulated in sanctioned estimate.

The Cluster Project Developer or Wind Power Producers shall file an

oy,

construction'purpose. The Cluster Projeét,Developer or Wind Power
Producers- shall have to pay éll{ applicab(e charges for availing

temporary power supply.

The metering for Wind projects shall be provided as per the standards

® laid down By APTRANSCO / DISCOM from time to time. The meters
shall be tested at Central GoVernmer'\tvavpproved labbrator.y before
installation. The Meters shall be installed and sealed by the
authorized Officers of APTRANSCO and DISCOMs only.

After complete erection of the powef evacuation infrastructure, the
concerned Officers of APTRANSCO & DISCOMs ,shall inspect the same
and confirm readiness for energisation. The Cluster Project Developer

and / or Wind Power Producers shall obtain rquiréd approvals from

Chief Electrical Inspector to the Government (CEIG) and other |

Government agencies as required from time to time.

® N The APTRANSCO & DISCOM shall issue permission for extending
temporary supply for testing of Wind projects along with associated
equipment. Power supplied from the grid to Projects during testing

IYREE

i &t KT Temporary Tariff and will be collected by

NRTIILY: o P -3 -3 Puy g L. - b
s suinpad into the grid during testing, il @ny, up to

. 'l .. 2z T -1 1! 1 o r o N
GoncEniL L D Loimisrciar o SOl D& Ty o oo 1ig
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application with ‘DISCOM and obtain Temporary Power Supply for
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The concerned DISCOM will issue permission for synchronization of
Wind projects with the Grid for Commercial Operation and date on
which 1t Wind generator of Project synchronizes with the grid for

7 Commertial O[;eration shall be the Commercial Operation Date (COD)

/4/ : of the project. _ ‘

/ (vii) Addition of loads to Pooling 55:

When'ev.er necessity arises, the Wind Power Producers shéll. permit
APTRANSCO & DISCOM to connect loads to the Pooling SS at EHT level
after the metering point without asking any compensation. However,
the APTRANSCO & DISCOM shall ensure that connection of loads to
. Pooling SS will not have adverse effect on power evacuation from

wind power projects.

The APTRANSCO & DISCOM shall bear cost of new infrastructure

proposed and also shall bear the cost of O & M of new infrastructure.

(viii) Execution of PPAs:

The Power Purchase Agreement (PPA) between the wind .p'ower
producer -and the Discom éhéll be as pér the standard format
approved by Andhra Pradesh Electricity Regulatory .Commission
(APERC). | |

,“.- e - | *
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PARTII EXTRAORDINARY
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[ 1\0.56] - ‘HYDERABAD, FRIDAY, JULY 31,2015,

NOTIFICAT‘,IONS BY HEADS OF DEPARTMENTS Etc._
. e
'ANDHRA PRADESH ELECTRICITY REGULATORY COMMISSION

Terms and Condlt!o $:for Tanff Determlnatxon for Wind Power Projects in the State of '
. And :Prad _.sh forthe perlod FY2015-16 to FY2019-20

- Ragulation No. 01/ 2015

s conferred: by Sections 61:and 86 read with Section 181 of the Electricity
) aliother powers enabling itin this behalf and after. previous pubiication,

Regulatory Commission hereby makes the following regulations, namely:

1. Short title and commncement

(1) These regulanons mayvbe called the Andhra Pradesh Electricity Reguiatory Commission (Terms
Conditions for Tariff:def ation for Wind Pawer’ Projects) Regulations, 2015.

(2)\Tfhesa regulaﬂo
and, unless rewewed earlxer

ome. mto “force. from the date of thexr publication in the official Gazetle
extended by the: Commission, shall remaln in force up to 31* March,-2020.

2. Definitions and Interpretation

(1) In these regulations, unléss the context otherwise requires,-
(a) ‘Act means the EledncltyAct 2003 (Central Act 36 of 2003);
(by ‘Capttal cost’ means the capntal cost as defined in Regulation 10;
l {¢) ‘CERC’ means the Oéntraf Electncaty Reguiatory Commission;

(d) -*CERC RE-T_ rlff.Regulatlons means Central Electricity Regulatory Commission (Terms
and Conditionsfor Tariff detefmination from Renewable Energy Sources) Regulations, 2012,
as amended from time to time.

(e) 'Commlsslon 'means the Andhra Pradesh Electricity Regulatory Commission;

() “Control Perlod’means the penod during which the norms for determination of tariff specified
.. inthese. regulatlons shall remain valld

m
G. 257,

For CHIMIQUE (INDIA) LIMfTED
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/egf Inter-conneéction Po!nt’ means the line isolator on outgoing feeder on HY side of the pooling
sub-station ie., the sub—statron at pro;ect site’ of wind farm which consists of step-up
transformer(s) and: swrfchgear and-to the LV side of Wthh multiple generating

" unit{s) l.e. _wrnd turbing generators’ are éorinected;

(h) 'MAT means Minimum Alternate Tax; ,
(i) ‘MINRE' means the Ministry ‘of Newand Renewable Energy, Government of india;

i) ‘Non-Convehtlonal Energy’ means the grid quality electricity generated 1rom non~con»enuonal
energy sources;

-~ (k) ‘Non-Conventional Energy Power Plants’ means the power plants other than the
: conventxonal power ‘plants- generaling grid qualrty eJectncKy from non-convennenal energy
sources; R .

o NOn-Conventxonal Energy "ources means non-conventional sources such as mini hydel,
wind,. biomass, bag_a . lndustrial ‘waste, urban or munlcrpal waste and other such sources
" as approved by the, MNRE )

() 'Operatlonand Malgi N
.. on operation anid malnt
manpower reparrs 8P

ablee insurance and overheads

(). *F

()" 'Tanff penod' meansthe ﬁénod forwhlch tariff is to be determined by the Commrssron on the
: -basrs of nonns specrﬂed in: lheseRegulatlons

(p) .

n.orthe evecuatron system

i erator: 3 i ' qr partly- to th “Dlsvt\utron licenséed.within
. Stafe. of Andhra Pradesh subsequent : notlﬁcatlpn of fhese Regulatiens and wheré t@nﬂ‘ fora
generatifig station. or a unit thereaf” based onwind enérgy source, is to be determined by-the Commlssron
under section 62 read with section: 86.0f the Act.

-Chapter 1: General Pnncip!es‘
4, Control Period:

The Control Period under these: latrons ends by 31 March, 2020, First year of the Control
Peénod shall éoititmierice fronf the: date of notf rcation of thase Regulatmns and- shali cover upto the end of
© théfinariclal year201 5-16 R ;

Provldedthat the tarrff detenmrred as perthese Reguletrons for.the wind. ‘power projects commissioned
uring the Control.Period, shall gontinue t° be@PPhcabIe for the-entire duration of the Tariff Period as
. specmedih Regulanon 5 below. .

| 5. Tariff PéHod: S .

(d) The Tariff Period for wind power projects shall be equal to-the. useluI life of the projects as
.dafi ned under Regulation 2 (p) ’

Authotised Signatory
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- (b) Tariff penod under these Regulatioris shall be considered from
of the wmd power pro;ects

the date of commercial operation

6. Proceedmgs for determmation of Tarnff

The Commission shaft noufy the generic preferenhal tanff onN SUo-
yéar of the Tariff Penod for wm |
Regulatxons S

Provided further that for FY201 5—16 the genenc preferennal tariffon su
soon after the pubhcation of the regulations i inthe ofﬁc:al
of: these reguiations coming into force.

7. Tarrff s,tructure

motu basis at the beginning of each

b
1

o-motu basis, shall be notifi ed
gazette to be applicable with effect from the date

. 2
¢

Thetarift for wind powerprojects sl‘faﬂ lze single part triff consxstmg ofthe follow{ng cost compongnts:
(a) -Reétum on. equity; - i .
(6) lnterest onloan capftal

" (e) - Deprecnat;on '

Ad) Intereston warking capntal

ration-and: Mamtenan'"" eipenses DU

Valiization for ‘usaful iife conisidering the discount

tczf ied under Regulat;on 1. Considering the normative
g § ‘ofiitergst and: post tax return ©on equity, the discount

bonent (1.0.70%).of ‘Capital Costis considere:,i as: explamed
3 30%) ‘postitax- Refum on Eqmty (= "E) of 16% is,

bé treated as ‘MUST RUN power plants and shal not be subjected to

nératlon capacny aof the plants ccnnected atthe lnterconnectlon
s 10MW and above. and |nterconnectlon pointis:;
Senefation Plan{s shall be sub)ected to scheduling and'despateh code as
ity: Grid Code(lEGC) 2010-and/orA'P: State Electricity G!’ld Code’ (APSEGC)

‘Chapter*z Fmancial Prmciples
’10 Capltal COstand Capftal Coatlndexaﬂon Mechanlsm o

the; apital cost: ‘shall be generally Inc{uslve of alf capital work Including plant and .
d: commisslomng, fi nanclng and lntereyt during constructlon (IDC) and

The-capital cost for szers-ae shall by ‘600 lakhs / MW,

The: caprtal cost mdexaﬂon mechanism as prescribed in the CERC RE Tariff Regulations, 2012 shall
be consldered as indicated. bélowior aﬁ‘lving at the capital cost of the wind power projects for each year
of the Control Period beyongl FY2015~18 whlch shall be notified at the beginning of each financial year.

r——

wer pro;ects for which norms have been specxﬁed under these .

64 ”for is purpose is equal to the weighted average.cost of capital on .
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THe following mdexatlon 1] sm shall be applicable for adjustments in capital cost over the control
period: beyond FY2015-16 w:th the changes in Wholesale Price Index for Steel and Electrical Machinery.

CC,, = P&M(n)' (1+F1+F2+F3)

P&MW = PEM, T (194 -
=[a* ((SI(M)/Sl(o))—- i+ b*{(El(M)/Elw)) 1))(a+b)

Where,

CC()— Capxtal Cost for nthyear

: P&M = Plant- and Machinery Cosl for n® year

P&M o= : Plartt and Magchinery Cost for the base year

Note; &M isto befcomputed By demg the base capltal cost (for the first year of the control penod
iie, FY. 0‘1‘516' oy (1+F1 +F2+F3)

control penod . . N

Sl =-Average’ WP Steel lndex prevalent for the calendar year ending in fi nancial year (0) at the
béglnnmg of fhie control penod fe, Januaty 2014 to December, 2014

12. Loan and Flnance Charges . .
(1) Loan Tenure For the PUTDOSB Ofdelel:mmatlon of tanff loantenure ol Ten years shall be cons?dered
) lnterest Réte :

For the purpose Of computaﬁ b"lmarest ra‘te shall be considered as
average State Bank of India (SSD?., rafe pRyvalent fﬁﬁg;!hs first six months of the previous

3

{
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any mdratorium pérlod availed by the generatrng company. the repayment of
sldered from the fi rst year of commercral operatron of the project and shall be
the annual deprecratron allowed L

-equal ]

-

13. Dépreclatlon

" (1) The value bass for the | purpose of depreaatron shall be the Capital Cost of the asset admitted
. by.t' orpmission. The Salvage value.of the-asset shall be considered as 10% and depreciation
lowed up.to maxrmum of 90% of thﬁ Capltal Costof the asset.

2y . Jepreciation Approach’ usrng ‘straight
<R over two dlstlnct penods camprfslng loaiy tenure arid perod beyond loan tenure
useful life. The depreclatlon rate for the first ten years of the Tariff Period shall be 7%

- _.um and 1.33% for the remalnmg usefui life of the project from 11" year onwards.

PR ’

y biase for the. equrty strall be 30% of. the caprtal gost as, determmed under

15 Inteire: on Worklng Capital
(1) The Workmg Caprtal requurement shaﬂ bs’ campated as foIlows

(c‘) Marntenance of & spares al:.15/o of Operatlon and Malntenance expenses

‘Intereston Workmg Capital-shall:be computed atthe interest rate equrvalent to the average State
dia Ba" (-] Rate preva]ent dunng ‘the: fir irst §ix- months ofthe-previous.year plus 35Q basis points.

23" .8ha ¥ 'mprlse r_epalrand maintenande (R&M),
Miployee:e xpen_ 8s, and adm,mstrat:ve and’ generalexpenses xncludrng

{2) opératxon and malntenance expenses for the first year of the control period shall be '8.57
- lakhs.} MW ,

-(3).._ Normatlve O&M expenses allowed during first year of these Regulatrons (i.e. FY 15—16) shali
‘ ' ..be esCalated atthe te.of 5.72% per.annum over, balance of the contro period.

1% Rebate. o .'; -’ ‘- Lo T
/ (1)» For payment of bnlls of the generatlng company through retter of credit, a rebate of 2% shall be
S . allowed.

/ (2) Where payments are’ made other tharuhrough letter of credrtwrthln a pernod of dne momh of
s presentatron of hifls-by the generating company, a rebate of 1% shall. be allowed.

of Glean Development Mechanlsm (CDM) beneﬂts

cagds of carbon credit frof rappmved €D
: "ncemed beneﬂaaries inthe: tollowmg‘_

Auth rise Srgnatory

; shéﬁe_ti between generating
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rs$ ‘and Practice Difectikons:

rovisions of the Act, the Andhra ‘Pradegh Electricity Reform Act, 1998 and these
ommission may, from time to time, issue arders and practice-directions in regard to the
imp ese Regulations, the procedure to be followsd : nd other matters, whick the Commission
has'begn empowéred by these Regulations to specify or direct.

25. Power'to Aniend:; A | . |
Thig Commigsion riiay;.at any time, vary, alter, modify or amend any provisions of these Regulations,
26, Powerf Réﬁifo:v_e'fﬁifﬁculties:

If oulty arises in: "ivfng‘ effectto the préyiéions of_theée, Regulations, the Commission may, by

ake such.provisions not inconsistent with the provisions of the Act, as may
essary-for removing the dimcuhy - . ,

: ﬁlﬂé'lvlﬁe'é:‘; The Evacda_ﬂ'On:Gvu_ldj_‘e"_l']‘i:iés‘_]' practice directions issued by the
ssienfrom time to time shall be. applicable for all the wind power projects established
€seregulations coming intg force,

il

I} Modsl-PPAs The model Power _Purchase.Agr.eemer')ts,: earlier approved by the Commission
: {0 the wind.powél_.';Srojects‘,establlshed'since these regulations coming
o:the extent they ate.in éon‘gboanp’e_.wim- these regulations.

T A S ) Dr. A. SRINIVAS,
o . Commission Secretary. (I/c).
. .
:.'ﬂx,-.-’—‘
.
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ANDHRA PRADESH ELECTHITITY REGULATORY TOMIMHE I
4™ & 5™ Floors, Singareni Bhavan, Red Hills, Hyrderabad-500 D04

O.P No 7 of 2012

Dated: 11-07-2012

Present

Sri A.Raghotham Rao, Chairman
Sri C.R.Sekhar Reddy, Member
Sii R.Ashoka Chary, Member

In the matter of

Indian Wind Energy Association (INWEA)

Having its registered office at

PHD House, 3 Floor, Asian Games Village,

August Kranti Marg, New Delhi - 110 016.

Rep. by its Secretary. ... Petitioner

AND

Transmission Corporation of Andhra Pradesh Ltd (APTRANSCO)
Vidyut Soudha, Khairathabad, Hyderabad. ... Respondent

This petition coming up for hearing on several dates including on
21.05.2012, in the presence of Sri Arijit Maitra, Advocate, Sri Ajit Pandit, for the
petitioner and Sri P.Shiva Rao, and Sri G.Brahmananda Rao, Advocates for the
respondent and having stood over for consideration to this day, the

Commission delivered the following:
ORDER

This petition is filed by the petitioner seeking modification of the
guidelines in the order dated 30.03.2010, for evacuation of power from Wind
Power Projects in Andhra Pradesh in line with Central Electricity Authority
(Technical Standards for Construction of Electrical Plants and Electrical Lines)
Regulation 2010, in puréuance of Regulations 6 (4) and Regulations 49 of
APERC (Conduct of Business) Regulations, 1999 and APERC (Conduct of
Business) Amendment Regulations, 2000 and Section 94 (1) (f) of Electricity
Act, 2003 H |

T

For CHIMIQUE (INDIAY{LIMITED




1 in the said petition it is mentioned by the petitioner association izt
B This Comrﬁiss}on issued order dated 30.03.2010 approving
guidelines for evacuation of power from wind energy projects and
standard format for PPA. However, the Commission has not allowed
choice to the developer to select size, type loading of the conductor at
33 kV.
i) The said order of the Commission did not specify any control
period or limitation period for applicability thereby implying that condition
mentioned in the said order continue to be applicable till modified or
amended. In view of the above, the respondent is imposing the
restrictive conditions for limiting wind energy evacuation upto 10 MW
that 33 kV and for evacuation of capacity in excess of 10 MW at higher
system voltages at 132 kV.
i) Recently CEA issued Central Electricity Authority (Technical
Standards for Construction of Electrical Piants and Electrical Lines)
Regulation 2010 which has been notified on August 20, 2010. The said
Regulation covers the type of conductors to be used for transmission
and distribution lines. Considering the mandate given to CEA, it would
be necessary that norms in the State of AP should also be in conformity
with the norms issued by CEA for development the grid and
standardization.
iv) In support of its claim for modification of the guidelines issued by
APERC in its order dated 30.03.2010, the petitioner mentioned various
grounds in its petiton and also mentioned evacuatioyn system

arrangements in other States.

2. The said petition was returned informing the petitioner to explain as to
how the petition 1s maintainable. On 19.08.2011 the petitionér filed written

submissions, wherein it is stated that:

a) The State Commission shall disCharge under Section 86 (1) the

following functions, namely:-

For CHIMIQUE (INDIA) LIM-I-fEﬂ




‘to promote . ... . Geineration of electricity from renewabie
sources of energy by providing suitable measures for connectivity
- withthegrd ... ............. 7

b) Providing flexibility of choice of conductor. enabling Wind Energy
Generators to evacuate more power at 33 kV from the same iine
consequently resulting in optimum utilization of Electric lines as well
as curtailment of extra cost for the wind generators are suitable
measures for connectivity With the grid. that the Commission is
mandated to provide under Section 86 (1) (e) of the 2003 Act.

c) It is technically feasible to evacuate higher capacity in terms of MW
using conductors which allow higher line loading in Amp, rather than
restricting it to 10 MW. For example with conductor such as ACSR
Panther or AAAC Panther allows wind energy generators to easily
inject 15 to 25 MW power at 33 kV. -

d) The Commission can sustain the change in pclicy where it would
have properly balanced the legitimate expectation of the wind energy
generators as against the need for a change.

e) The Central Electricity Authority (CEA) is required to notify
Regulations under Section 73 (b) read with Section 177 (2) (e)
specifying the technical standards for construction of electrical plants
electric lines and connectivity to the grid. _

f) Accordingly, the Central Electricity Auihority (Technical Standards for
Construction of Electrical Plants and Electric Lines) Regulations,
2010 (hereinafter referred to as “CEA Regulations 2010") came to be
notified. There is no reason why CEA Regulations 2010 should not
be binding. In sharp contrast, the discretion under Section 61 (a) to
‘be guided by” the principles and methodologies specified by the
Central Commission for determination of the tariff is not present in
regard to CEA Regulations 2010.

g) As far as the petitioner is aware, to date, no change has been made
by the Parliament to the CEA Regulations 2010.

h) The CEA Regulations 2010 have binding force, as they are statutory

in nature. It is delegated legislation enacted under the powers

For CHIMIQUE (INDIA) LIMITED \ e e
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conferred upon.CE \ by the primary iegisiation 1 e., under Section 73
(b) read with Section 177 (2) (€) of the 2003 Act.

1) The Hon’ble Supreme Court has held in its judgment dated March
15, 2010 in PTC India Ltd Vs. CERC [reported in AIR 2010 SC 1338]
that a Regulation stands on a higher pedestal vis-a-vis an order
(decision) in the sense that an order has to be in conformity with the
regulations. '

j) The Commission’s order dated 30.03.2010 is required to be aligned
to the CEA Regulations, 2010.

k) The validity of the CEA Regulations, 2010 cannot be tested in any
proceedings before this Commission.

Iy This Commission is empowered in law to review its order dated
30.03.2010 in terms of Section 94 (1) (f) of the 2003 Act read with
Regulation 49 if the APERC (Conduct of Business) Regulations,
1999 (hereinafter referred to as the “Conduct of Business”).

m) The CEA Regulations 2010 were notified on 20"™ August, 2010.
Thus, the requirement to review this Commission's order dated
30.03.2010, arises much after the limitation period of 90 days
specified under Regulation 49 of the Conduct of Business, in any
case. waever, an issue would arise as to whether this Commission
would allow its said order dated 30.03.2010 to continue particularly
when it is apparent on the fact of records that the said order is
contrary to the CEA Regulations, 2010.

n) There has been a change in law subsequent to the notification of the
CEA Regulations, 2010 which necessitate the review of this
Commission’s order dated 30.03.2010.

o) The primary concern of this Commission is to implement the justice
of the legislation contained in the CEA Regulations, 2010.

p) The time of 90 days specified under Regulation 49 of the Conduct of
Business, to file review petition can be extended uhder Regulation 59
thereof.

q) Even under Section 5 of the Limitation Act, an application may be
admitted after the prescribed period if the applicént satisfies the

AUNE
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3.

Court that 'n'e‘ had sufficient cause ior not making the application
within Asuc'h period.

The following Regulations sufficiently empower this Commissicn to
admit the present petition and to review or modify its aforesaid order
dated 30.03.2010 even though the limitation period for filing review

may have expired.

55. Saving of inherent power of the Commission.

(1 Nothing in these Regulations shall be deemed to limit or
otherwise affect the inherent power of the Commission to make

such orders as may be necessary for meetings the ends of justice

or prevent the abuse of the process of the Commission.

(2) Nothing in these Regulations shail bar the Commission
from adopting a procedure, which is at variance with any of the
provisions of these Regulations, if the Commission, in view of the

" special circumstances of a matter or class of matters and for

reasons to be recorded in writing deems it necessary or
expedient.

(3) Nothing in these Regulations shall, expressly or impliedly,
bar the Commission to deal with any matter or exercise any
power under the Act for which no Regulations have been framed,
and the Commission may deal with such matters, powers and
functions in a manner it thinks fit.

In support of its contention raised in the petition, the petitioner
relied upon a ruling reported in 2010 SCC (1338) by the Hon’ble

Supreme Court of India. .

Upon hearing the counsel for the petitioner on 24.08.2011, Commission

decided to take the petition on to its file vide its order dated 06.01.2012.

4.

Notice was issued to the respondents and on 21.05.2012 a ‘reply’ was

filed on behalf of the respondent, inter-alia stating that

a)

For CHIMIQUE (INDIA)LIMITED

Approval of evacuation guidelines is covered by the provision mentioned
u/s 86 (1) (e) of Electricity Act, 2003. Hence, the said order shall be

applicable till modified or amended. The Commission approved the limit
of 10 MW duly considering the less load availability in DISCOMs.

- -
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U) As per the directions of Commission. a meeting was conducted on
16.05:20'12 between thé representatives of the petitioner as well as the
respondent herein on power evacuation issues and it is jointly decided
that:

(i) The developer shall have the discretion in choosing the conductor
for connecting wind generator to the pooling substation of the developer
subject to the CEIG approval.

(i) The developer is allowed to inject a maximum of 10 MW from
pooling substation of the wind generator to the existing 33 / 11 kV
DISCOM substation.

(iiy  The developers connecting at 33 kV level to the EHT SS, the
maximum injection is limited upto 25 MW in case of single conductor 33
kV Bus and up to 40 MW in case of double conductor 33 kV Bus, subject
to transformation capacity. Injection of power may be in one or more
circuits depending up on availability of bays in that.substation and
loading per circuit not exceeding 25 MW.

(iv)  Injection of power by wind developer from pooling substation to
EHT substation at EHT level may be as per system studies.
C) In the order dated 30.03.2010 it is approved by the Commission, that the
limit of power to be transferred at specific voltage level is characterized by
current carrying capacity of the conductor and voltage regulation and as such,
there was requirement to specify the permissible capacity on specific conductor
at specific voltage. During the meeting with the petitioner, it is agreed to aliow
choice of selecting the conductor (Lpto the pooling substation to be left to the
discretion of developer. |
d) The wind power projects are having low capacity utilization factor. As
such , the licensees have proposed higher norms for wind power capacity flow
at 33 kV level connecting to HTSS higher than the norms stipulated in the
earlier orders.
e) Commission may take appropriate decision for modification of
amendments in the existing guidelines.
f) In order to harness the available wind potential helpful in meeting the
RPPO, it was jointly agreed to modify the existing guidelines with respect to
conductor type and permissible capacity as mentioned at para 2 (b) supra.
g) Commission may pass appropriate orders formulating thé normative

parameters and its values. S




5 On 21.056.2012 Secretary General of the petitioner association filed an
affidavit mentioning the meéting conducted by the rzpresentatives of the
respondent with thcse of the petitioner and requested the Cornmissich i
review and modify its order dated 30.03.2010 and (i) to allow discretion to wind
energy developers and choosing the conductor for connecting wind generator
to the Pooling sub-station of the developer subject to CEIG approval (i) to allow
the wind energy developers to inject the maximum of 10 MW from pooling sub-
station of the wind generator to the existing 33 / 11 kV DISCOM sub-station (iif)
to provide that the developers connecting at 33 kV level to the EHT SS, the
maximum injection be limited upto 25 MW in case of single conductor. 33 kV/
Bus and upto 40 MW in case of double conductor. 33 kV Bus, subiect to
transformation capacity and that injection of power may be in one or more
circuits depending upon availability of bays in that sub-station and loading per
circuit not exceeding 25 MW (iv) to provide that injection of power by wind
developer from pooling sub-station to EHT sub-station at EHT level may be as

per system studies.

6. Heard the counsel for the parties concerned.

7. The petitioner filed the above said petition for placing on record minutes
of meeting held on 16™ May, 2012 as follows:

a) The Commission during the hearing held on 23" April, 2012 and further
during the hearing held on 14" May, 2012, graciously indicated to the petitioner
and the respondents to hold meeting and discuss the impending modifications
to this to this Commission’s order dated 30" March, 2010 for allowing Wind
Energy Generators to exercise their choice of installing conductors inline with
the Central Electricity Authority (Technical Standards for Construction of
Electrical Plants and Electric Lines) Regulations, 2010.

b) Based on the above, Counsel appearing for Andhra Pradesh Distribution
Company Ltd., during the hearing cn 14™ May, 2012 undértook to withdraw the
reply dated 3™ May, 2012 filed by the said respondent in order to give effect to

and comply with the aforesaid oral directions of this Commission.

For CHIMIQUE (INDIAY LIMITED
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C) Pursuant to ihe above, a mesting was organized on 16" viay, 2012 by

APTRANSCO in a Technicai Committee comprising of Directer (Grid Operation

| { APTRANSCO, Director (Transmission) / APTRANSCO, Director (Projects) /

APTRANSCO, JMD (Distribution) / APTRANSCO, member from APPCC-JMD
(HRD, Comml, IPC & IT) / APTRANSCO and representatives for the petitioner
Indian Wind Energy Association. The following were agreed in the aforesaid
meeting:
i) The developer shall have the discretion in choosing the conductor
for connecting wind generator to the pooling substation of the developer
subject to the CEIG approval.
i) The developer .is allowed to inject a maximum of 10 MW from
pooiing substation of the wind generator to the existing 33 / 11 kV
DISCOM substation. |
iii) The developers connectihg at 33 kV level to the EHT SS, the
maximum injection s fimited upto 25 MW in case of single conductor 33
KV Bus and upto 40 MW in case of double conductor 33 kV Bus, subject
to transformation capacity. Injection of power may be in one or more
circuits depending upon availability of bays in that substation and
loading per circuit not exceeding 25 MW.
iv) Injection of power by wind developer from pooling substation to
EHT substation at EHT level may be as per system studies.
A copy of the aforesaid Minutes of Meeting duly signed by the all the

aforesaid constituents of the Technical Committee is filed.

8. The petitioner has prayed that the Commission may

a) be pleased to review and modify its order dated 20" March, 2010 to
aliow discretion to the Wind Energy Developers in choosing the conductor for
connecting Wind Generator to thé pooling substation of the developer subject
CEIG approval.

b) be pleased to review and modify its order dated 30" March, 2010 to
allow the Wind Energy Developers to inject the maximum of 10 MW from
Pooling Sub-Station of the Wind Generator to the existing 33 / 11 kV DISCOM
Sub-Station.




) be pleased to review and modify its order dated 307 March. 2010 to
orovide that the developers connecting at 33 kV level to the EMT S8, the

maximum injection be limited upto 25 MW in case of single conductor, 33 kV

- Bus and upto 40 MW in case of double conductor, 33 kV Bus, subject to

transformation capacity and that injection of power may be in one or more
circuits depending upon availability of bays in that Sub-station and loading per
circuit not exceeding 25 MW,

d) be pleased to review and modify its order dated 30™ March, 2010, to
provide that injection of power by Wind Developer from pooling Sub-station to
EHT Sub-station at EHT level may be as per system studies; |

e) be pleased to pass any other order as may be just and necessary in

the facts and circumstances of the present case.

9. Now the point for consideration is, whether the petitioner is entitied to
seek a review of the crder of the Commission dated 20.03.20107 if so in what

manner?

10.  The respondent has submitted a Memo withdrawing the reply filed by the
respondent on 16.05.2012 by stating that they will file the same after

negotiations by modifying the same, if necessary.

11. The respondent has not filed any reply of modifications but the petitioner
has filed an affidavit narrating the negotiations and conciusions arrived at by
the Committee as per the directions of the Commission. The minutes of
meeting held on 16.05.2012 have been accepted and signed by both the sides
viz., the representatives of APTRANSCO as well as the INWEA.

12. Inview of the above circumstances, the Commission hereby reviews the
order dt.30.03.2010 and in partial modification of the guidelines contained
therein, hereby orders that: '
) The deveioper shall have the discretion in choosing the conductor
for connecting wind generator to the pooling substation of the developer

subject to the CEIG approval. .

X L
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i) The develope: is atiowed to inject @ maximum of 19 MW from
Doo!ihg substafion of the wind generator to the existing 33 / 11 kV
DISCOM subs.tation_ _

i) The developers connecting at 33 kV level to the EHT SS, the

maximum injection is limited upto 25 MW in case of single conductor 33

kV Bus and upto 40 MW in case of double conductor 33 kV Bus, subject

to transformation capacity. Injection of power may be in one or more
circuits depending upon availability of bays in that substation and
loading per circuit not exceeding 25 MW.

iv) Injection of power by wind developer from pooling substation to

EHT substation at EHT level may be as per system studies.

- Hence, this petition is ordered accordingly.

The order is signed on this 11" day of July, 2612.

Sd/- Sd/- Sd/-

(RASHOKA CHARY)  (C.R.SEKHAR REDDY)  (A.RAGHOTHAM RAO)

MEMBER MEMBER CHAIRMAN

<
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L
b APERC - Guidelines on power cracuation from Wind
0 Power Projects — Clarifications - [ssu edl.
- feef - 1) Lo COMICommi & RACY/SE/IPC/F:D.No. 79/ L+

ot 11.04.2014
2) APERC Order dated 30.03.2010 in O.P. No.40 01 2010
3) APERC Order dated 11.07.2012 in O.P. No.7 of 2012

L]

I the letter 12 cited, APCPDCL has requested the Commissicn o
eamie necessary clarifications with regard to quantum of power to be
cvacunted on each size of the conductor (viz,, 35 Sqmm, 100 Sgmm,
LoD Saguun, Panther, ete) at 33 kV voltage level, as given in Annexurc-! of
e APISRC Order dated 30.03.2010 in O.P. No.40 of 2010.

After careful examination of the issue, in the partal modification of
puidelines order issued in O.P. No.7 of 2012 the Commission granis
direretion to the developer for choosing the conductor for connecting wind

generntor 1o the pooling substation of the d(.vdopu s.ubjc,ct to the CEIG
’ approval. No further clarifications on conductor sizc in this connection are
required.

turther, it is clarified that the term “pcr cireui” mentioned at
paragraph 1?(111) of the order dated 11.07.2012 in O.PP. No.7 of 2012 can be
interpreted as “per fc**dcr

This is issucd thh the concurrence of the Commission.

Yours:fuithfuily,

Commission Sccretary
Copy to:
The Chairman & Managing Director, APTransco, Vidyut Soudha, Hyderabad -52.

S 1o the Chatrmun/APERC
1S 10 the Member (A)/APERC ,
P 1o the Member (R)/APERC -

T CUAGER

For CHIMIQUE (INDIA) LIMITED o L=per
o)/ ‘ |
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