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POWER PURCHASE AGREEMENT
BETWEEN
SOUTHERN POWER DISTRIBUTION COMPANY OF A.P. LIMITED
1 AND
M/S. MYTRAH VAYU (KRISHNA) PRIVATE LIMITED

This Power Purchase Agreement ( the “Agreement”) entered into this

day of March 2016, between Southern Power Distribution Company of
A.P.Limited (DISCOM), incorporated by the Government of Andhra
Pradesh in accordance with the Andhra Pradesh Electricity Reform Act 1998
(Act No.30 of 1998), under the provisions of Companies Act, 1956, having its
office at 19-13-65/A, Ragavendra Nagar, Kesavayana Gunta, Tiruchanoor
Road Tirupati, Pin — 517501,AP, India, hereinafter referred to as the
“DISCOM” (which expression shall, unless repugnant to the context or
meaning thereof, include its successors and assigns) as first party, and
M/s. Mytrah Vayu (Krishna) Private Limited, a company incorporated under
companies Act,1956, having registered office at #8001, Q-City, S.No.109,
Nanakramguda, Gachibowli, Hyderabad - 500 032, India, herein after
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referred to as the “Wind Power Producer” (which expression shall, unless
repugnant to the con-text or meaning thereof, include its successors and
assigns) as second party.

2. WHEREAS, the Wind Power Producer is setting up the New and
Renewable Energy Project i.e., the 8.0 MW capacity Wind power project at
Burugula Kurnool District Andhra Pradesh (hereafter called the Project,)
with a proposal of 0.04 MW for Auxiliary Consumption and 7.96 MW for
export to grid for Sale to DISCOM as detailed in Schedule 1 attached
herewith, and New and Renewable Energy Development Corporation of
Andhra Pradesh Limited hereafter referred to as M/s. NREDCAP has
accorded approval to the said project in their proceedings No.
NREDCAP/WE/Lotus(Mytrah)2013, dated 02.09.2013 and the Wind Power
Producer has entered into an Agreement with NREDCAP on 16.09.2013 and
the copies whereof are attached herewith as Schedule-II and Schedule-III
respectively;

3. WHEREAS, it has been agreed that the Project will be designed,
engineered and constructed and operated by or on behalf of the Wind Power
Producer or its successors with reasonable diligence subject to all applicable
Indian laws, rules, regulations and orders having the force of law;

4.  Whereas, the proposed Project is being setup at Burugula in Kurnool
District and will be connected to the designated sub-station to 33/11 KV
Racherla Substation [indicate the DISCOM substation] at 33 KV voltage
level for power evacuation from Wind power project by erecting an exclusive
dedicated feeder. The project will have metering on the above feeder at the
designated sub-station.

S. The terms and conditions of the Agreement are subject to the
provisions of the Electricity Act, 2003 (36 of 2003) and the amendments
made to the act from time to time, and also subject to regulation by the
APERC.

6. NOW THEREFORE, in consideration of the foregoing premises and
their mutual covenants herein, and for other valuable consideration, the
receipt and sufficiency of which are acknowledged, the parties hereto,
intending to be legally bound hereby agree as follows:
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ARTICLE 1
DEFINITIONS

As used in this Agreement, the following terms shall have the meanings

set forth herein below. Defined terms of singular number shall include the
plural and vice-versa.

1.1

1.2

1.3

1.4

1.5

APTRANSCO: Transmission Corporation of Andhrapradesh Limited,
incorporated by the Government of Andhrapradesh.

Billing Date: means the fifth (5th) day after the Meter Reading Date.

Billing Month: means the period commencing from 25t% of the
calendar month and ending on the 24t of the next calendar month.

Commercial Operation Date (COD): means, with respect to each
Generating unit, the date on which such Generating unit is declared by
the Wind Power Producer to be operational, provided that the Wind
Power Producer shall not declare a Generating unit to be operational
until such Generating unit has completed its performance acceptance
test as per standards prescribed.

Explanation: In respect of Non-conventional based power projects the
date of synchronization of the first unit of the project will be treated as
the Commercial Operation Date of the project.

Delivered Energy: means, with respect to any Billing Month, the kilo
watt hours (kWh) of electrical energy generated by the Project and
delivered to the DISCOM at the Interconnection Point as defined in
Article 1.11, as measured by the energy meter at the Interconnection
Point during that Billing Month.

Explanation 1: For the purpose of clarification, Delivered Energy,
excludes all energy consumed in the Project, by the main plant and
equipment, lighting and other loads of the Project from the energy
generated and as recorded by energy meter at Interconnection Point.

Explanation 2: The delivered energy in a Billing Month shall be
limited to the energy calculated based on the Capacity agreed for
export to network for sale to DISCOM as mentioned in Preamble and
Schedule — 1, multiplied with number of hours and fraction thereof the
project is in operation during that billing month. In case any excess
energy is delivered no payment shall be made for the same.
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1.6

1.7

1.8

1.9

1.10

Designated Sub-station: means 33/11 KV Racherla sub-station of
APSPDCL (DISCOM)/APTRANSCO.

Due Date of Payment: means the date on which the amount payable by
the DISCOM to the Wind Power Producer hereunder for Delivered Energy,
if any, supplied during a Billing Month becomes due for payment, which
date shall be thirty (30) days from the Meter Reading Date provided the
bill is received by DISCOM within 5 days from Meter Reading Date, and in
the case of any supplemental or other bill or claim, if any, the due date of
payment shall be thirty (30) days from the date of the presentation of such
bill or claim to the designated officer of the DISCOM.

Financial Year: shall mean, with respect to the initial Fiscal Year, the
period beginning on the Commercial Operation Date and ending at 12.00
midnight on the following March 31. Each successive Financial Year shall
begin on April 1 and end on the following March 31, except that the final
Fiscal Year shall end on the date of expiry of the Term or on termination
of this Agreement, whichever is earlier.

Installed Capacity: means the total rated capacity in MW of all the Wind
Energy Generators installed by the Wind Power Producer.

Interconnection Facilities: means all the equipment and facilities,
including, but not limited to, all metering facilities, switchgear, substation
facilities, transmission lines and related infrastructure, to be installed at
the voltage specified in Article 1.20 at the Wind Power Producer's expense
from time to time throughout the term of this Agreement, necessary to
enable the DISCOM to economically, reliably and safely receive Delivered
Energy from the Project in accordance with the terms of this Agreement.
As indicated in the preamble, the interconnection facilities beyond
Project’s switchyard shall be common for Wind Power Producer group
projects connected to the designated Substation.

1.11 Interconnection Point: means the point or points where the Project

and the APTRANSCO’s / DISCOM network are interconnected. For this
project, interconnection point is at the designated Sub-station. The
metering for the Project will be provided at the interconnection point as
per Article 4.1. As indicated in the Preamble of this Agreement,
Interconnection point for this Project is at designated Sub-station.

1.12 Meter Reading Date: means mid-day (i.e., noon) of the 24th (twenty-

fourth) day of each calendar month, at the Interconnection Point.
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1.13

1.14

1.15

1.16

1.17

Metering Point: means points where metering shall be provided for
Project and shall be as follows:

(i) Common meter provided at the Interconnection Point for
purposes of recording of Delivered Energy of the Project;

(ii)  Individual meter provided at Project’s switchyard;

(iiiy Metering point shall include two separate sets of 0.2/0.2S class
accuracy electronic tri-vector meters as specified in Article 4.1,
main meter installed by the Wind Power Producer and the check
meter installed by the DISCOM and both sealed by the DISCOM,
having facilities to record both export and import of electricity to
/ from the grid.

Project: means the 8.0 MW capacity Wind power project at Burugula
in Kurnool District, Andhra Pradesh with a proposal of 0.04 MW for
Auxiliary Consumption and 7.96 MW for export to network for Sale to
DISCOM as entrusted to the Wind Power Producer for construction and
operation as detailed in Agreement entered into with NREDCAP as
shown in Schedule 3 attached herewith and includes the metering
system.

Prudent Utility Practices: means those practices, methods,
techniques and standards, that are generally accepted for use in
electric utility industries taking into account conditions in India, and
commonly used in prudent electric utility engineering and operations
to design, engineer, construct, test, operate and maintain equipment
lawfully, safely, efficiently and economically as applicable to power
stations of the size, service and type of the Project, and that generally
conform to the manufacturers' operation and maintenance guidelines.

SLDC: means the State Load Dispatch Center as notified by the State
Government under the provisions of the Electricity Act 2003.

System Emergency: means a condition affecting the APTRANSCO’s/
DISCOM’s electrical network which threatens the safe and reliable
operation of such system or which is likely to result in the disruption
of safe, adequate and continuous electric supply by the
APTRANSCO/DISCOM, or which endangers life or property, which
condition is affected or aggravated by the continued delivery of
Delivered Energy from the Project.
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1.18 Surcharge on Reactive Power drawn by Wind Farms: means the
charges leviable on the reactive power drawn by Wind Farms at the
rate of 25 paise (twenty five paise) per KVARh of reactive energy drawn
from grid upto 10% of net active energy generated and 50 paise per
KVARN for total drawl if reactive energy drawn is more than 10% of net
active energy generated. The above mentioned rates are subject to

revision as per APERC orders from time to time.

Explanation 1: Induction generators used in Wind Farms draw
reactive power from grid during generator mode and motor mode.

Explanation 2: Surcharge on reactive power drawn by Wind Farms
will be levied on the Wind Power Producer.

1.19 Unit: When used in relation to the generating equipment, means
one set of turbine generator and auxiliary equipment, and facilities
forming part of the project and when used in relation to electrical
energy, means kilo watt hour (kWh).

1.20 Voltage of Delivery: means the voltage at which the electrical
energy generated by the project is required to be delivered to the
APTRANSCO at the Interconnection Point and the Voltage of
Delivery is as detailed below:

(Note: Insert Table A or Table B whichever is applicable)

At 33 KV level:

TABLE - A

Project interfacing Specified type of roposed Wind power
apacity on each 33
From To AAAC Conductor
(size) ine
Wind Existing 33/11 KV| 55 sqmm 3 MW
project DISCOM SS 100 sgmm 10 MW *
150 sgmm
Wind EHT Pooling SS or| 55 sgmm 8 MW
project existing EHT| 100 sgmm |12 MW
APTRANSCO SS | 150 sqmm 17 Mw **
* Capacity is restricted consistent with capacity of DISCOM SS.
As amended vide Commission’s order dated 11-07-2012 in O.P.No. 7 o
¥* 2012 read
with letter dated 04-06-2014 attached herewith as Schedule - IV
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This Project will generate electrical energy at 400 Volts, which will be
stepped up to 33 KV at Project’s switchyard and interconnected to
the designated sub-station 33/11 KV Racherla Substation of
APSPDCL at 33 KV voltage level for power delivery to the grid.

1.21 All other words and expressions used herein and not defined herein
but defined in Indian Electricity Rules 1956, AP Electricity Reform
Act, 1998 and the Electricity Act, 2003 shall have the meanings
respectively assigned to them in the said Acts.
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2.1

2.2

2.3

2.4

2.5

ARTICLE 2
PURCHASE OF DELIVERED ENERGY AND TARIFF

All the Delivered Energy at the interconnection point for sale to
DISCOM will be purchased at the tariff provided for in Article 2.2 from
and after the date of Commercial Operation of the Project. Title to
Delivered Energy purchased shall pass from the Wind Power Producer
to the DISCOM at the Interconnection Point.

The Wind Power Producer shall be paid tariff for energy delivered at the
interconnection point for sale to DISCOM, which shall be firm at
Rs.4.83 per unit without considering Accelerated Depreciation for a
period of 25 Years from the Commercial Operation Date (COD) as per
APERC orders No. 03 of 2015 dt.01.08.2015.

Tariff Determined under these regulations shall be exclusive of taxes
and duties as may be levied by the Government.

Provided that the taxes and duties levied by the Government shall be
allowed as pass through on actually incurred basis.

Income Tax/ MAT is a pass through and is to be paid by the
Distribution Licensees to the developer upon receipt of the claim from
the developer. This is over and above the tariff determination made
here in.

Electricity Duty is a pass through and is to be paid by the Distribution
Licensees to the developer upon receipt of the claim from the
developer. This is over and above the tariff determination made
herein.

Where in any Billing month, the energy supplied by the DISCOM to the
Wind Power Producer as a bilateral arrangement to maintain the
Auxiliaries in the power plant in situations of non-generation of power,
shall be billed by the DISCOM, and the Wind Power Producer shall pay
the DISCOM for such electricity supplies, at the DISCOM’s then-
effective tariff applicable to High Tension Category-I Consumers. For
this purpose, the maximum demand specified in such DISCOM’s Tariff
shall be computed by dividing the amount of such energy supplied by
the DISCOM by hours of drawl of power from the grid in the Month.

Explanation: The Wind plants during the plant shut down periods
shall draw the energy from DISCOM only for the essential loads not
exceeding auxiliary consumption.
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3.1

3.2

3.3

3.4

3.5

3.6

ARTICLE 3
INTERCONNECTION FACILITIES

Upon receipt of a requisition from the Wind Power Producer, the
APTRANSCO and DISCOM will prepare an estimate for arranging
interconnection facilities for power evacuation at the voltage level as
per Article 1.20. The Wind Power Producer have to bear the entire cost
of the interconnection facilities as per the sanctioned estimate. The
APTRANSCO and DISCOM shall evaluate, design; and install the
Interconnection Facilities and perform all work, at the Wind Power
Producer’s expense, necessary to economically, reliably and safely
connect the grid system to the Project switch yard.

APTRANSCO and DISCOM may also permit the Wind Power Producer
to execute the interconnection facilities for power evacuation as per the
sanctioned estimate at it's discretion duly collecting the supervision
charges as per procedure in vogue.

The Wind Power Producer shall own, operate and maintain
interconnection facilities from Project to Designated Substation from
time to time and necessary expenditure shall have to be borne by the
Wind Power Producer. The maintenance work on the Generating units
has to be done in coordination with the APTRANSCO and DISCOM.

The Wind Power Producer shall agree to pay to the DISCOM, on or
before signing of this Agreement, at the rate of Rs.37,000/- per MW of
Installed Capacity and for fractions thereof on a pro-rata basis as a one
time lump sum payment for the sole purpose of providing the required
MVAR capacity at the Substation of the APTRANSCO and / or DISCOM
to supply the requisite reactive power to the Grid System.

APTRANSCO/DISCOM shall install the capacitors of required capacity,
at the substation of the APTRANSCO and/or DISCOM before
commercial operation date of the project.

Any modifications or procedures or changes in arranging
interconnection facilities for power evacuations rest with APTRANSCO
and DISCOM.

During the period prior to the Commercial Operation Date, on the
request of the Wind Power Producer, the DISCOM will supply energy to
the Project for internal consumption, on the Terms and Conditions and
at the tariff rates that are applicable from time to time to the category
of consumers of the DISCOM to which the Wind Power Producer
belongs, provided separate metering arrangements as may be required
under the Terms and Conditions of such tariff have been installed at
the Project.
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4.1

4.2

4.3

4.4

4.5

4.6

ARTICLE 4
METERING AND PROTECTION

The Wind Power Producer shall install main meters of Static type 0.2
/ 0.2S class accuracy at the Metering Point and the DISCOM shall
install check meters of Static type at the same point and of the same
accuracy. The main meters and check meters will each consist of a
pair of export and import meters with facility for recording meter
readings using Meter Recording Instrument. For the purpose of
uniformity the Wind Power Producer shall follow metering
specifications as developed by the DISCOM from time to time.

All of the meters required to be installed pursuant to Article 4.1 above
shall be jointly inspected and sealed on behalf of both parties and
shall not be interfered with, tested or checked except in the presence
of representatives of both parties.

The meter readings from the main meters will form the basis of billing.
If any of the meters required to be installed pursuant to Article 4.1
above are found to be registering inaccurately the affected meter will
be immediately be replaced.

Where the half yearly meter check indicates an error in one of the
main meter/meters beyond the limits for such meter but no such
error is indicated in the corresponding check meter/meters, billing for
the month will be done on the basis of the reading on the check
meter/meters and the main meter will be replaced immediately.

If during the half yearly test checks, both the main meters and the
corresponding check meters are found to be beyond permissible limits
of error, both the meters shall be immediately replaced and the
correction applied to the consumption registered by the main meter to
arrive at the correct delivered energy for billing purposes for the
period of the one month up to the time of such test check,
computation of delivered energy for the period thereafter till the next
monthly meter reading shall be as per the replaced main meter.

Corrections in delivered energy billing, whenever necessary, shall be
applicable to the period between the previous monthly meter reading
and the date and time of the test calibration in the current month
when the error is observed and this correction shall be for the full
value of the absolute error. For the purpose of determining the
correction to be applied to any meter registering inaccurately, the
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meter shall be tested under conditions simulating 100, 50, 20 and 10
percent load at unity power factor and 0.5 power factor. Of these eight
values, the error at the load and power factor nearest the average
monthly load served at the Interconnection Point during the
applicable period shall be taken as the error to be applied for
correction.

4.7 If both the main and check meters fail to record or if any of the PT
fuses are blown out, then the energy will be computed on a mutually
agreeable basis for that period of defect.

4.8 The main and check meters shall be tested and calibrated once in a
Financial year utilizing a Standard Meter. The Standard Meter shall
be calibrated once in every year at the approved Laboratory by
Government of India / Government of Andhra Pradesh, as per Terms
and Conditions of supply.

4.9 All main and check meters tests shall be jointly conducted by the
authorized representatives of both parties and the results and
correction so arrived at mutually will be applicable and binding on
both the parties.

4.10 On the Meter Reading Date of each month, meter readings shall be
taken (and an acknowledgement thereof signed) by the authorized
representatives of both parties.

4.11 Within six (6) months following the execution of this Agreement, the
Wind Power Producer and the DISCOM shall mutually agree to
technical and performance specifications (including, but not limited
to, the metering configuration for the Project) concerning the design
and operation of the facilities required to be installed by the Wind
Power Producer in order for the Wind Power Producer to operate in
parallel with the grid. Thereafter,
any change in such specifications shall be subject to mutual
agreement of the parties.

4.12 The Project shall be operated and maintained in accordance with good
and generally accepted utility standards with respect to
synchronizing, voltage, frequency and reactive power control.

4.13 Voltage regulation shall be such as to enable continued paralleling
and synchronization with the network voltage at the point of
interconnection.
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4.14 The equipment of the Wind Power Producer shall be designed for
fluctuations in the frequency within limits of -5% and +3% of the
standard frequency of 50 cycles per second.

4.15 The Wind power developer shall ensure that the power factor of the
power delivered to the DISCOM is maintained as per the
APERC/CEA/CERC norms from the time to time.

4.16 Any change in rupturing capacity of switch-gear, settings of the
relays, etc., shall be subject to approval of the DISCOM.

4.17 As the Project's generator may carry fault currents that may occur on
the grid, the Wind Power Producer shall provide adequate generator
and switchgear protection against such faults. The DISCOM is not
responsible for damage, if any, caused to the Project's generator and
allied equipment during parallel operation of the generator with the
grid.

4.18 The Wind Power Producer shall make a good faith effort to operate the
Project in such a manner as to avoid fluctuations and disturbances to
the APTRANSCO’s / DISCOM’s network due to parallel operation with
the network.

4.19 The Wind Power Producer shall control and operate the Project as per
Prudent Utility Practices. The DISCOM shall only be entitled to
request the Wind Power Producer to reduce electric power and energy
deliveries from the Project during a System Emergency, and then only
to the extent that in the DISCOM’s reasonable judgment such a
reduction will alleviate the emergency. The DISCOM shall give the
Wind Power Producer as much advance notice of such a reduction as
is practicable under the circumstances and shall use all reasonable
efforts to remedy the circumstance causing the reduction as soon as
possible. Any reduction required of the Wind Power Producer
hereunder shall be implemented in a manner consistent with safe
operating procedures.
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5.1

5.2

5.3

5.4

5.5

5.6

ARTICLE 5
BILLING AND PAYMENT

For Delivered Energy purchased, Wind Power Producer shall furnish a
bill to the DISCOM calculated at the rate provided for in Article 2.2, in
such form as may be mutually agreed between the DISCOM and the
Wind Power Producer, for the billing month on or before the 5th
working day following the Meter Reading Date.

For payment of bills of the generating company through letter of credit,
a rebate of 2 % shall be allowed.

Where payments are made other than through letter of credit within a
period of one month of presentation of bills by the generating
company, a rebate of 1% shall be allowed.

Any payment made beyond the due date of payment, DISCOM shall
pay interest at existing SBI base rates plus one percent and in case
this rate is reduced, such reduced rate is applicable from the date of
reduction.

The DISCOM shall pay the bill on monthly basis as per Article S.1.

Letter of Credit: Not later than 30 days prior to the Scheduled COD
of the Generating Unit, DISCOM shall cause to be in effect an
irrevocable revolving Letter of Credit issued in favor of Wind Power
Developer for a minimum period of one year by a Scheduled Bank (the
“Letter of Credit”).

a. However Letter of Credit shall not be invoked for any disputed
bill amount.

Direct Payment: Wind developer shall submit bills for the energy
delivered during the billing period as per the provision of this PPA and
there upon DISCOMs shall make payment for the eligible bill amount
by the due date of payment.

Billing disputes: The DISCOM shall pay the bills of Wind Power
Producer promptly subject to the clauses 5.1 and 5.2 above.

The DISCOM shall notify Wind Power Producer in respect of any
disallowed amount on account of any dispute as to all or any portion
of the bill. Wind Power Producer shall immediately take up issue with
all relevant information with DISCOM which shall be rectified by the
DISCOM, if found satisfactory. Otherwise notify its (DISCOM’s)
rejection of the disputed claim within reasonable time with reasons
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therefor. The dispute may also be decided by mutual agreement. If the
resolution of any dispute requires the DISCOM to reimburse Wind
Power Producer, the amount to be reimbursed shall bear interest at
SBI base rates plus one percent and in case this rate is reduced, such
reduced rate is applicable from the date of reduction from the date of
disallowance to the date of reimbursement.

5.7 All payments by the DISCOM to Wind Power Producer hereunder shall
be made to such address as may be designated by Wind Power
Producer to the DISCOM in writing from time to time.

Address M/s Mytrah Vayu (Krishna) Private Limited
#8001, Q-City, S.No.109,
Nanakramguda, Gachibowli,
Hyderabad - 500032, India

Mail ID > www.mytrah.com
Telephone : + 91-40-33760100
Fax < +91-40-33760101

CHIEF GENERAL MANAGER
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ARTICLE 6
UNDERTAKING

6.1 The Wind Power Producer shall be responsible:

(i) For proper maintenance of the project in accordance with
established prudent utility practices.

(ii) For operation, maintenance, overhaul of the plant, equipment,
works, switch yard and transmission lines and equipment up to
the Interconnection Point of the project in close coordination
with the DISCOM.

(iii) The Wind Power Producer shall furnish the generation and
maintenance schedules every year.

(iv)  For making all payments on account of any taxes, cess, duties
or levies imposed by any Government or competent statutory
authority on the land, equipment, material or works of the
project or on the energy generated or consumed by the project
or the Wind Power Producer or on the income or assets of the
Wind Power Producer.

(v) For obtaining necessary approvals, permits or licences for
operation of the project and sale of energy to DISCOM there
from under the provision of the relevant laws.

(vi)  The Wind Power Producer have to comply with the provisions of
the AP Code of Technical Interface (Grid Code).

(vii) ~For achieving Commercial Operation Date within two years from
the date of signing of the Agreement.

(viii) For seeking approval of APTRANSCO and DISCOM in respect of
Interconnection Facilities and synchronization of the Project
with grid.

(ix) The Wind Power Producer shall not dismantle and take away
project machinery and interconnection facilities during the PPA
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(x) After 25th year of the operation from Commercial Operation Date, if
plant continues to operate, the DISCOM shall have the first right of
refusal on power purchase from the Wind power plant. The tariff
beyond 25t year shall be as mutually agreed by both the parties,
subject to approval of APERC.

(xi) Sharing of Clean Development Mechanism (CDM) benefits:

The Proceeds of carbon credit from approved CDM Project shall be
shared between generating company and concerned beneficiaries in
the following manner namely.

(a) 100% of the gross proceeds on account of CDM benefits is to be
retained by the project developer in the first year after the date of
commercial operation of the generating station.

(b) In the second year, the share of the beneficiaries shall be 10 %
which shall be progressively increased by 10% every year till it
reaches 50%, where after the proceeds shall be shared in equal
proportion, by the generating company and the beneficiaries.

6.2 The DISCOM agrees:

(1) To make all reasonable efforts for making arrangements for
evacuation of power from the project to be completed prior to the
Commercial Operation Date of the Project subject to Article 3.

(ii)  for purchase of Delivered Energy from the project as per section
2.2,

(ilij to co-ordinate with APTRANSCO and assist the Wind Power
Producer in obtaining approval for the interconnection facilities
where the interconnection is at 132 kV or above voltages, for
synchronization, Commercial Operation, regular operation etc., as
required by the Wind Power Producer.

%

rishna) Pri imi
MytrahVayu (Krishna) Limited CHIEF GENERAL/MANAGER
P&MM & IPC, APSPDCL
TIRUPATI

Authorised Sigﬁ;tory_

16



ARTICLE 7
DURATION OF AGREEMENT

This Agreement shall be effective upon its execution and delivery thereof
between parties hereto and shall continue in force from the Commercial
Operation Date (COD) and until the twenty fifth (25th) anniversary that is for a
period of twenty five years from the Commercial Operation Date (COD). This
Agreement may be renewed for such further period of time and on such terms
and conditions as may be mutually agreed upon by the parties, 90 days prior
to the expiry of the said period of twenty five years, subject to the consent of
the APERC. Any and all incentives/conditions envisaged in the Articles of this
Agreement are subject to modification from time to time as per the directions of

APERC.

Mytrah Vayu (Krisha) Privateimited ( >
CHIEF GENERAL MANAGER
[ P&MM & IPC, APSPDCL
" TIRUPATI

Authorised Signator-i.
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ARTICLE 8
NOTICES

8.1 Except as otherwise expressly provided in this Agreement, all notices or
other communications which are required or permitted hereunder shall
be in writing and sufficient if delivered personally or sent by registered or
certified mail, email or fax addressed as follows:

If to the Wind Power Producer:

Attention M/s Mytrah Vayu (Krishna) Private Limited
#8001, Q-City, S.No.109,
Nanakramguda, Gachibowli,
Hyderabad - 500032, India

Mail ID : www.mytrah.com
Telephone : + 91-40-33760100
Fax z +91-40-33760101

If to the DISCOM:

Attention : Chief General Manager, (IPC & P&MM)
APSPDCL,
19-13-65-A, Corporate Office ,
Ragavendra Nagar , Kesavayana Gunta,

Tiruchanoor Road, Tirupati — AP, India - 517501

Fax No. : 0877-2237407
Telephone No. = : 0877-2237407
Email id . gmipcspdcl@gmail.com

8.2 All notices or communications given by email, fax shall be confirmed by
depositing a copy of the same in the post office in an envelope properly
addressed to the appropriate party for delivery by registered or certified
mail. All notices shall be deemed delivered upon receipt, including
notices given by email, fax regardless of the date the confirmation of such
notice is received.

8.3 Any party may by written notice change the address and/or addresses to
which such notices and communications to it are to be delivered or
mailed.

18
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9.1

9.2

9.3

9.4

9.5

ARTICLE 9
DEFAULT

The Wind Power Producer shall achieve Commercial Operation Date
within two years from the date of signing of the Agreement, default of
which, the Agreement is liable for termination and the same can be done
at the option of DISCOM with due notice.

In the event, DISCOM commits a breach of any of the terms of this
Agreement, the Wind Power Producer shall be entitled to specific
performance of this Agreement or claim such damages as would be
available under Law or both, at its option, by giving 30 days notice to
DISCOM.

In the event, Wind Power Producer commits a breach of any of the terms
of this Agreement, the DISCOM shall be entitled to specific performance
of this Agreement or claim such damages as would be available under
Law or both, at its option, by giving 30 days notice to Wind Power
Producer.

If the default continues for a period of 30 days or more, either party will
have a right to issue a preliminary notice for termination of this
Agreement. If the default is not cured within 30 days thereafter, either
party can terminate this Agreement and can claim damages at its option.

In the event of cancellation of the Project allotted to the Wind Power
Producer by NREDCAP for any reason, the PPA with DISCOM will
automatically get cancelled.

Mytrah Vayu (Kgshina) Pri ited CHIEF GENERAL/MANAGER
P&MM & IPC, APSPDCL
. TIRUPATI

L s
Authorised Signatory.
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10.1

10.2.

10.3.

10.4

ARTICLE 10
DISPUTE RESOLUTION

Each Party shall designate in writing to the other party a representative
who shall be authorized to resolve any dispute arising under this
Agreement in an equitable manner.

Following notice by one Party to the other setting out the particulars of
the dispute, if the designated representatives are unable to resolve a
dispute under this Agreement within 15 days, such dispute shall be
referred by such representatives to a senior officer designated by the
Wind Power Producer and a senior officer designated by the DISCOM,
respectively, who shall attempt to resolve the dispute within a further
period of 15 days.

The Parties hereto agree to use their best efforts to attempt to resolve all
disputes arising hereunder promptly, equitably and in good faith and
further agree to provide each other with reasonable access during normal
business hours to any and all non-privileged records, information and
data pertaining to any such dispute.

Failing resolution of the dispute in terms of the above provisions or even
otherwise, any party may approach the AP Electricity Regulatory

Commission to adjudicate upon the dispute in terms of Section 86 (1) (f)
of Electricity Act, 2003.

Mytrah Vayy (KrishQa) Privgte-Ljmited @\}‘@f\
CHIEF GENERAI/MANAGER
- P&MM & IPC, APSPDCL

Authorised Signatory.” TIRUPATI
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11.1

11.2

11.3

11.4

11.5

11.6

11.7

ARTICLE 11
SPECIAL PROVISIONS

The waiver of any breach or failure to enforce any of the terms, covenants
or conditions of this Agreement shall not in any way affect, limit, modify
or waive the future enforcement of such terms, covenants or conditions.

No oral or written modification of this Agreement either before or after its
execution shall be of any force or effect unless such modification is in
writing and signed by the duly authorized representatives of the Wind
Power Producer and the DISCOM, subject to the condition that any
further modification of the Agreement shall be done only with the prior
approval of Andhra Pradesh Electricity Regulatory Commission. However,
the amendments to the Agreement as per the respective orders of APERC
from time to time shall be carried out.

However, in respect of power evacuation, the voltage levels for interfacing
with grid will be as per Article 1.20. The cost of interconnection facilities
has to be borne by the Wind Power Producer as per Article 3.

The invalidity or unenforceability for any reason of any provision of this
Agreement shall not prejudice or affect the validity or enforceability of
any other provision of this Agreement.

The failure of any party to insist in one or more instances upon the strict
performance of any of the provisions of this Agreement or to take
advantage of any of its rights hereunder shall not be construed as a
waiver of any such provisions or relinquishment of any such rights but
the same shall continue in full force and effect.

Unless the context otherwise requires, every arrangement, procedure or
any other matter which is, under any of the provisions of this Agreement,
required to be mutually agreed upon between the parties, shall be
concluded by a written Agreement between the parties not later than the
date specified in the concerned clause of this Agreement, subject to the
consent of the APERC.

This Agreement, including Schedule 1, 2 & 3 attached hereto, constitute
the entire agreement between the parties with respect to the subject
matter hereof, and there are no oral or written understandings,
representations or commitments of any kind, express or implied, not set
forth herein.

)

i wate Limi
M%a@j lted CHIEF G @AL MANAGEK
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11.8 The headings contained herein are included solely for the convenience of
the parties and are not to be used as a basis for interpreting the various
sections of this Agreement.

11.9 The parties each agree to act in good faith in implementing the terms
and conditions of this Agreement and in carrying out their respective
obligations hereunder.

11.10In the event of the merger or re-organization of DISCOM, if the resulting
entity is able to perform DISCOM’s obligations hereunder in no less a
manner than DISCOM, the resulting entity shall take the right and
responsibility for performance of DISCOM’s obligations.

11.11In the event of the merger or re-organization of Wind Power Producer if
the resulting entity is able to perform Wind Power Producer’s obligations
hereunder in no less a manner than Wind Power Producer, the resulting
entity shall take the right and responsibility for performance of Wind
Power Producer’s obligations.

11.12 Assignment and Financing: Neither party shall assign this Agreement
or any portion thereof to any third party without the prior written
consent of the other party which consent shall not be unreasonably
withheld.

Vawy (Kri Priv Wited ' ‘>
Mytrah ) CHIEF GENERS)_ MANAGER
P&MM & IPC, APSPDCL
/

- TIR
Authorised Signatory. UPATI
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IN WITNESS WHEREOF, the Wind Power Producer and the DISCOM
have caused this Agreement to be executed as of the date and the year first set
forth above.

NAGER
T R
SOUTHERN POWER DASTRIBUTION COMPANY
OF ANDHRA PRADESH LIMITED

WITNESS

1. HD’W/{Q-)M;MD By:
VLo

2. Its:

Mytrah Vayu (Krishna)Private Limj
For and behalf o%%@/,
M/S. Mytrah Vayli‘ mmzﬁme Limited 5.1 3,10 "

WITNESS

/
1. 5 . By:
(
S NAGARTUNA /)
(&NAg ek /

2. Its:
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SCHEDULE 1
Particulars of the Project

(referred to in the Preamble to the Agreement)

Capacity
No. of Wind | Capacity | Export to
NETne .Of the Location Energy of the thé3 Grid*
Project .
Converters Project
Burugula, Kurnool
District
Location No.  Sy.No.
552 1031
553 1030
M/s. Mytrah 554 1029 10 Nos.
Vayu (Krishna) ggg igg? (0.8MW each) | 8.0 MW 7.96 MW
Private Limited 557 1086
558 1085
559 1083
560 1084
561 USHB

* Out of 8 MW, 0.04 MW is for Auxiliary Consumption and 7.96 MW is for
export to grid for sale to DISCOM.

Mytrah Vafu (K; 'gja) Pfiv@led
/

Authorised Signaton‘f.'
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SCHEDULE - II

(Copy of sanction proceedings from NREDCAP to the Company)

SCHEDULE - III
(Copy of agreement entered into by the Company with NREDCAP)

SCHEDULE - IV

Annexure — I to the Commission’s order dated 30-03-2010 in O.P.No. 40
of 2010 and Commission’s order dated 11-07-2012 in O.P.No.7 of 2012
and letter dated 04-06-2014 & Regulation No. 1 of 2015 and as per
Order No. 3 of 2015 dated 01.08.2015.

Mytrah Vayu (Krishna) Private. Limited — %\Q .
CHIEF GENERAK MANAGER

P&MM & IPC, APSPDCL

3 TIRUPATI
uthdrised Signato&‘
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5cHEDULE - L

SoBdS Enisis HON HHHELBH B0LH SHte ©DH;Q Sog O.
New & Renewable Energy Development Corporation of Andhra Pradesh Ltd, — '+

(A State Government Company)

(Formerly Non-Conventional Energy Development Corporation of Andhra Pradesh Ltd)
Regd. Office : 5-8-207/2, Pisgah Complex, Nampally, Hyderabad - 500 001. India.
Tel : Off : 040-23202391, 23202262, 23203376 Fax : 040-23201666.

E-mail : info@nedcap.gov.in, nedcap@ap.nic.in Website : www.nedcap.gov.in

NREDCAP/WE/Lotus (Mytrah) /2013 Dt: - 02.09.2013
To

M/s. Mytrah Wind Developers Pvt Ltd

8001, Q-City, S.No.109,

Nanakramguda, Gachibowli,

Hyderabad- 500032

Sir,
Sub:- Wind Energy- Transfer of 58.65 MW capacity from M/s. Mytrah Wind Developers
Pvt Ltd to their group company M/s. Mytrah Vayu (Krishna) Pvt Ltd — Reg.
Ref: - 1. Your Ltr.No. Nil, dated 20.08.2013 .

¥k

With reference to your letter cited, it is to inform that after examining the request,
sanction is hereby accorded for transfer of 58.65 MW capacity from M/s. Mytrah Wind
Developers Pvt Ltd to their group company M/s. Mytrah Vayu (Krishna) Pvt Ltd to be setup at

Burgula, Kurnool District subject to submission of Board resolutions of the respective companies

in this regard.

Hence, you are advised to submit Board resolutions of the respective companies for

transfer of project and enter into revised agreement.

Yours faithfully,
Sdv/-
VC & Managing Director
.B.O/

GENERAL MA‘NAGER

Mytrah ' na}ant@jteG P\ﬂ
o Q,QZ MANAGER

uthorised Signa_toFy "P’hﬁ/ﬁ\kﬁg fPC APSPDCL

TIRUPATI
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REEMENT Cell : 9959898901

&‘HIS AGREEMENT is entered into on this 16" of September, 2013 at Hyderabad, by and
‘ among
QI) New and Renewable Energy Development Corporation of Andhra Pradesh
t(l.v,(Formerly NEDCAP) a fully owned State. Government Company, registered under the
ompanies Act, 1956, having its office at 5-8-207/2, Pisgah Complex, Nampally,
Hyderabad 500 001 (India), represented by its Vice Chairman-cum-Managing Director,
fhereinafter referred to as the NREDCAP of the FIRST PARTY,

AND
i

§2) M/s Mytrah Vayu (Krishna) Private lelted a company incorporated under the
Companies Act, 1956, having its registered office at: #8001, Q-City, S.No.109,
anakramguda, Gachibowli, HYDERABAD - 500 032, represented by its Authorized
ignatory, Sri AV Bhargava, Regional Head (AP) herein after referred to as the MV(K)PL
é’f the SECOND PARTY

Contd...2
g

For Mytrah Wind,gevelopers Pvt. Ltd.

&m 580 SIgnpto Authorised Signatory - %%

3 Vice Chalrman & Maina

: For New & Renewable Energy Development
For Mytrah Vayu (Krishna) Private Limited Corporalion of Andhra Pradesh Ltd.

-

rishna)Private Limited

~o MANAGER
- CHIEF GENERHYL
Authorised Signatory. PéKAM 3 P&, APSPDCL

TIRUPATI
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(3) M/s. Mytrah Wind Developers Private Limited, the company incorporated under the
Companies Act, 1956, having its Regd office at #8001, Q-City, S.No.109, Nanakramguda,
Gachibowli, HYDERABAD - 500 032, represented by its Authorised Signatory, Sri
K.Veerabhadra Rao, hereinafier referred to as the MWDPL of the THIRD PARTY

The NREDCAP, MV(K)PL and the MWDPL are severally referred to as the Party and
collectively as Parties. ‘

The expressions ‘NREDCAP’, ‘MV(K)PL’ and ‘MWDPL’ shall unless repugnant to the
context or meaning thereof, include respectively their successors, administrators and

permitted assigns,
WHEREAS,

A. NREDCAP (formerly ‘NEDCAP”) is the Nodal Agency for approval of wind energy
projects upto 20 MW capacity and, therefore, for setting up of wind farms in the Potential
Areas in the State of Andhra Pradesh as per the guidelines of the Ministry of New and
Renewable Energy (MNRE), Government of India and also the guidelines under the New
Wind Power Policy of the Government of Andhra Pradesh (GOAP) notified through GO MS
No.48, Energy (RES) Department, dated 11-04-2008 (hereinafter called the ‘Policy’) as well.
For the projects with more than 20 MW capacity, the GOAP grants clearance on the
recommendations of NREDCAP. The Policy, inter-alia, aims at encouraging optimum
utilization of the available wind power potential in the State by facilitating adoption of state
of art technology through private participation, balancing the interest of the customers and
the developers, permitting the developers for using the power produced for captive
consumption or making sale to a third party or to DISCOMs as per the guidelines under the
Policy, and the Indian Electricity Act 2003 and the rules and regulations made and the
directions issued by GOAP thereunder. Under the Policy the Developer is also eligible for
certain incentives and concessions. As per the existing Policy guidelines of NREDCAP,
where the Developer is a manufacturer or supplier, such Developer can transfer the capacities
allotted to it to any customer provided prior approval of NREDCAP stipulating such of the
terms and conditions as it considers necessary and appropriate is obtained.

B. The Third Party was earlier sanctioned/ transferred 58.65 MW wind farm projects to
be set up at Burgula, Kurnool District and accordingly an Agreement was entered between
NREDCAP (NEDCAP) and the Developers as given in following table, hereinafter referred
as the ‘Transfer Agreement’ containing the terms and conditions thereof,

Contd...3

- For New & Renewable Energy Development
For Mytrah Vayu (Krishna) Private Limited  Corporalion of Andhra Pradesh Ld.
For Mytrah Wind Developers Pvt, Lid. . T

M‘L Authorised Signatory - %W
Authefised Sigrjatory i sk & L m
Mytrah Vayu {Kf':st-.na@ie Limited %
\9\1
' T, R
- CHIEF GENERAL MANAGE

Tthorised Signatory & IPC, APSPDCL
P&Mf\_‘q |{RUP ATI




-3-

SI. Proceedings No. & Agreement Capacity
No Company Name Date Sanctioned
. Proc.No.NREDCAP/WE/Mytrah/
1 11::13";?: BV "‘.‘: ]d)"vebpm 2012/1449 dt.27.09.2012 19.55MW
hea Agreement Date: 03.10.2012
. Proc.No.NREDCAP/WE/Mytrah/
2 2’2;‘::‘ I‘J"i’;‘i‘t’ege"°'°pe's 2012/1450 dt.27.09.2012 19.55MW
Agreement Date: 03.10.2012
. Proc.No.NREDCAP/WE/Mytrah/
3 lﬁ’:ﬁfg g‘:’i‘t’egc""'q’ers 2012/1451.d1.27.09.2012 19.55MW
Agreement Date; 03.10.2012
Total MW 58.65MW

C. The Third Party through their Letter No. Nil, Dt.20.08.2013 has informed that they are
executing the project under Special Purpose Vehicle M/s. Mytrah Vayu (Krishna) Pvt Ltd
where in their parent company had 99 % Stake and requested to transfer the project to M/s.
Mytrah Vayu (Krishna) Pvt Ltd.

D. After due consideration of the proposal, the First Party, through its Letter Nos.
NREDCAP/WE/Lotus(Mytrah)/2013dt.02.09.2013. accorded sanction for the transfer of the
Project stipulating the terms and conditions therefor and for entering into this Agreement.
The Second Party and Third Party having complied with the conditions of the said
permission letter of NREDCAP for execution of this Agreement.

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS:

ARTICLE 1
DEFINITIONS AND INTERPRETATION

1.1 Definitions

In this Agreement, the words and expressions, unless and otherwise defined or described
herem, shall, unless repugnant to the context or meaning thereof, have the meaning assigned
in the Andhra Pradesh Electricity Reforms Act 1998 (APERC Act), the Indian Electricity Act

Contd...4

T}’ %—C/\M
AutEorise:r slfnnatory Vice Chairman & Managing Dlrector
Mytr w JKgishna) lmited \\)
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2003 and GO MS. No. 48, Energy (RES) Department, dated 11-04-2008 or in the Principal
Agreement appended hereto..

1.2 Public Interest .
The sanction, development, operation and maintenance of the Project is in public interest.

1.3  Essence of Time
As the Project Implementation is as per a pre-decided time schedule, the Customer shall
ensure that the Project is executed within the Project Implementation Period.

ARTICLE 2
GRANT OF ALLOTMENT

2.1  Transfer of Sanctioned Capacity

Subject to and in accordance with the terms and conditions set forth in this Agreement,
NREDCAP hereby sanctions transfer of 58.65 MW capacity wind power from wind power
project earlier sanctioned/ transferred to the Developer (Mytrah Wind Developers Pvt. Ltd),
to and in the name of the Mytrah Vayu (Krishna) Private Limited for setting up of the Project as
per the following table for generation of 58.65 MW capacity of wind power for captive
use/sale of power to AP TRANCO.

Capacity Location details
S1.No. Customer Name (MW)
Mytrah Vayu (Krishna) e
1 Private Limited 58.65 Burgula, Kurnool District.

2.2  Applicability of other Laws

The sanction of the Project and its development and operation by the Customer shall be
subject to the Indian Electricity Act 2003 the Rules and Regulations made thereunder from
time to time; the Regulations and directions of the Andhra Pradesh Electricity Regulatory
Commission (APERC); the Policy of the GOAP and NREDCAP as formulated and amended
from time to time and all other Applicable Laws.

2.3  Regulation of Allotment

The Policy empowers NREDCAP to regulate the allotment of wind generation power
projects.
Contd...5

: For New & Renewable Energy Development
For Mytrah Vayu (Knshna) Private Litiicu Corporation of Andhra P{“‘ Lid.

C.h—wg l 5//|9

Vice Chaitman R Mananina

For Mytrah Wind Developers Pvt. Lid.
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ARTICLE 3

PERFORMANCE GUARANTEE

The Performance Guarantee submitted by the Developer and renewed from time (o time shall
be proportionately applicable to this Project and it shall be the responsibility of the Customer
to ensure that the Performance Guarantee well before its expiry renewed from time to time
and no notice therefor shall be issued by NREDCAP duly complying with the stipulations
and conditions specified in Article 5 of the Principal Agreement.

ARTICLE 4
EFFECT OF PRINCIPAL/ TRANSFER AGREEMENT

Save except as otherwise and to the extent provided in this Agreement all other terms and
conditions of the Principal Agreement including rights, entitlement, obligations and labilities
shall remain the same and binding on the Parties. It is clarified that any extension of time
granted by NREDCAP for any particular event in terms of the Principal Agreement shall also
be applicable to this Agreement,

ARTICLE 5

MISCELLANEOQOUS
5.1  Dispute Resolution

(a) Amicable Resolution

Save where expressly stated otherwise in this. Agreement, any dispute, difference or
controversy of whatever nature howsoever arising under, out of or in relation to this
Agreement including completion or otherwise of the Project between the Parties and so
notified in writing by either Party to the other (the “Dispute™) in the first instance shall be
attempted to be resolved amicably by the Parties

(b) Appeal

In the event of the Parties not finding an acceptable solution to the dispute(s) within
30(thirty) days, the Customer may appeal to the Chairman of the Board of Directors of
NREDCAP whose decision shall be final and binding.

5.2 Governing Law and Jurisdiction

This Agreement shall be construed and interpreted in accordance with and governed by the
laws of India and the Courts at Hyderabad, Andhra Pradesh State, India shall have
Jurisdiction over all matters arising out of or relat] ng to this Agreement.

Contd...6

: For New & Renewable Energy Development
For Mytrah Wind Developers Pvt. Ltd. For Mytrah Vayu (Krishna) Private Limited ™ oo i oratarl b oo

=u1 L]} -y
Vice Chairman & Managing Director
Weichna weata | 'ed
Mytrah\(ayu shna) E@’lelt
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5.3 Waiver
(8)  Waiver by either Party of any default or any rights under the Agreement by the other
Party in the observance and performance of any provision of or obligations or under this
Agreement .
i shall not operate or be construed as a waiver of any other or subsequent default hereof
or of other provisions or obligations under this Agreement

ii.  shall not be effective unless it is in writing and executed by a duly authorized
representative of such Party; and

iii.  shall not affect the validity or enforceability of this Agreement in any manner.

(b)  Neither the failure by either Party to insist on any occasion upon the performance of
the terms, conditions and provisions of this Agreement or any obligation thereunder nor time
or other indulgence granted by a Party to the other Party shall be treated or deemed as waiver
of such breach or acceptance of any variation or the relinquishment of any such right

hereunder,

5.4 Amendments

This Agreement and the Schedules together constitute a complete and exclusive statement of
the terms of the Agreement among the Partics on the subject hercof and no amendment or
modification hereto shall be valid and effective unless agreed to by the Parties hereto and
evidenced in writing,

5.5 Exclusion of Implied Warranties etc,

This Agreement expressly excludes any warranty, condition or other undertaking implied at
law or by custom or otherwise arising out of any other agreement between the Parties or any
representation by any Party not contained in a binding legal agreement executed by the
Parties.
5.6 Indemnity

The Customer and the Developer hereby undertake and agrees fo defend, indemnify
and hold harmless the NREDCAP, its officers, employees and consultants from and against
any and all claims, liabilities, actions, demands, Judgments, losses, costs, expenses, suits,
actions and damages arising by reason of bodily injury, death or damages to property
sustained by third parties that are caused by an act of negligence or the wilful misconduct of
the Customer and/or Developer or by their officer/s, director/s, sub-contractor/s, agent/s or

employees.

5.7 Notices

Unless otherwise stated, notices to be given under this Agreement including but not Jimited
to a notice of waiver of any term, breach of any term of this Agreement and termination of
this Agreement, shall be in writing and shall be given by registered post, hand delivery,
recognized national courier, mail, telex or facsimile transmission and delivered or transmitted

to the Parties at their respective addresses set forth below:
Contd...7
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NREDCAP
Vice Chairman and Managing Director,
5-8-207/2, Pisgah Complex,
Nampally, Hyderabad 500 001
Fax.No.040 23201666, email: info@nedcap.gov.in

M/s. Mytrah Vayu (Krishna) Private Limited,
#8001, Q-City, S.No.109,

Nanakramguda, Gachibowli,
HYDERABAD —~ 500 032.

Ph: 91 40 33760100

M/s. Mytrah Wind Developers Private Limited,
#8001, Q-City, S.No.109, d
Nanakramguda, Gachibowli,

HYDERABAD - 500 032.

Ph: 91 40 33760100

Or such address, or facsimile number as may be duly notified by the respective Parties from
time to time, and shall be deemed to have been made or delivered (i) in the case of any
communication made by letter, when delivered by hand, by recognized national courier or by
mail (registered, return receipt requested) at-that address and (ii) in the case of any
communication made by facsimile, when transmitted properly addressed to such facsimile
number and copy sent by mail. In case of any change in the address, it shall be the
responsibility of each party to get such change recorded in relevant records of the other
Party/ies and get confirmation to that effect.

5.8 Partial Invalidity / Severability

If for whatever reason, any provision of this Agreement is or become invalid, illegal or
unenforceable or is declared by any court of competent jurisdiction or any other
instrumentally to be invalid, illegal or unenforceable, the validity, legality or enforceability
of the remaining provisions shall not be affected in any manner, and the Parties will negotiate
in good faith with a view to agreeing upon one or more provisions which may be substituted
for such invalid, unenforceable or illegal provisions, as nearly as is practicable. Provided
failure to agree upon any such provisions shall not be subject to dispute resolution under this
Agreement or otherwise,

5.9 Precedence of Documents
The following documents / agreements between the Parties shall be construed as mutually
explanatory to one another provided that in the event of any conflict or repugnancy between

them the order of precedence of the documents shall be:
Contd...8
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a) This Agreement, including Schedules and Annexure.
b) The Principal/ Transfer Agreement.

c) Letter of Sanction.

d) Proposals submitted by the Developer

5.10 Counterparts

This Agreement shall be executed in two counterparts on non-judicial papers of Rs.100/-
each and registered if required under law at the cost and expense of the Developer which
when executed and delivered shall constitute an original of this Agreement.

IN WITNESS WHEREOF THE, PARTIES HAVE EXECUTED AND DELIVERED
THIS AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN.

Signed, Sealed and Delivered . Signed, Sealed and Delivered
For and on behalf of MV(K)PL by: For and on behalf of the
For Mytrah Vayu (Krishna) Private Limjled NREDCAP
e For New & Renewable Energy Development
Corporation of Andhra Pradesh Ltd.

Authorised Signatory ; c?\ﬂ&aﬁgﬁfép
Signature of Authorised Person . Signature of Authori erson

Seal Seal
( ) ~ Vice Chairé\an S) Managing Diractor

Signed, Sealed and Delivered
For and on behalf of MWDPL by

For Mytrah Wind Developers Pvt, Ltd.

A%b% sed Glniatory

Signature of Authorised Person

(Seal)
Witnesses
In the pmscn:M
1) Signature
Name Q \lm

Address PO, N kE@ et

2) Signature O prwimben

Name 9. NARASDmHA RFO
Address  Epewmhbive - myTAs GNRRGY Coortd 7>

Kri Pavate Limited .

e, nsma)@v AW
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Annexure-1
Guidelines on Power Evacuation
from Wind Power Projects in Andhra Pradesh
1. The Wind power projects are mostly developed as cluster. The power

evacuation scheme for such cluster projects consists of the following:

(a) Laying of 33 KV feeders for evacuation of power from all Wind

projects in a site.

(b)  Construction of Extra High Tension Substation (EHT SS)
(Receiving / Pooling SS) for grouping the total Wind power and
step up to higher Voltage level. ‘

(c) EHT Line for interfacing Pooling SS to existing nearest
APTRANSCO network.

2s In case of Wind power projects which may come up as independent
projects at a particular location, they will normally be interfaced to

nearest grid SS at available Voltage level.

3. The Power Evacuation from prospective Wind power projects will be

governed by the guidelines mentioned below:

i) Voltage level of evacuation:

At 33 KV level: .

The Wind power projects supply intermittent energy. These are
seasonal and operate at low capacity. As such, evacuation of Wind
power at 33 KV level is permitted as mentioned below duly taking
into consideration of the type of conductor to be used and
corresponding current carrying capacity as per the Bureau of Indian
Standards (BIS) vide 1S398/Part-1V:

Mytrghyayu (rishna) Prvaig Limited X(
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Sl. | Project interfacing Type of Current Calculated | Proposed Wind
No. | From To AAAC carrying power power
Conductor | capacity at carrying capacity on
(size) 45° ambient | capacity at | each 33 KV
: temp. as per | 33 KV level line
standard considering
the temp. rise
in conductor
(A) | (B) (€) (D) (E) (F) = (G)
(/3 x33 KV
x Current X
PF at 0.9)
1 Wind Existing 55 sgmm 173 Amps 8.91 MW 8 MW
project | 33/11 KV 100 sgmm 254 Amps 13.08 MW 10 MW*
DISCOM SS 150 sqmm 370 Amps 19.05 MW
2 Wind EHT 55 sqmm 173 Amps 8.91 MW 8 MW
project | Pooling SS| 100 sgqmm 254 Amps 13.08 MW 12 MW
or existing 370 Amps 19.05 MW 17 MW
EHT
APTRANSCO | 120 samm
SS
*Capacity is restricted considering less load availability in DISCOM S5S.

At EHT level:
Project interfacing | EHT Level Existing Proposed Wind power
permissible capacity
From To capacity
Pooling | Existing 132 KV “40 MW ) Up to 50 MW on SC
SS APTRANSCO Line .
EHT SS (ify  Above 50 MW to 100
MW on DC Line
Pooling | Existing 220 KV 80 MW Above 100 MW
SS APTRANSCO
EHT SS

The above evacuation facilities are permitted specifically for Wind

power projects only, considering the following:

(@) The Wind power projects are renewable and have low Capacity
Utilization Factor (CUF).

gshna) Prwase Limited
@‘/\- "
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(b) The Wind power projects are seasonal and operate at lesser
capacity during most of the time.

(c) The optimum utilization of infrastructure will help the Wind

power projects to enhance financial viability.

The above provisions shall not be adopted for other Non-conventional

power projects, Conventional power projects and any other projects.

(i)  Metering Point and energy accounting:

(a)For Wind power projects coming under cluster scheme:

The common metering for Wind projects connected to a Pooling
Substation (SS) shall be provided at EHT side of Power Transformer
(PTR) in Pooling SS. This point shall be considered as Interconnection
point where energy is delivered by each Wind power project to grid
for sale. Also, metering for each individual project shall be provided
at Project’s switchyard (on 33 KV side of 415 V/33 KV Generator
Transformer). As such, each Wind power project will have two
metering points, one at Project’s switchyard and another metering

point is common metering point at EHT Pooling SS.

The DISCOM Officers & Wind Power Producer’s representative shall
take Joint meter readings for individual meters (at Project’s
switchyard) and common meter (at EHT side of pooling 55) every

month.

The DISCOM will make payment to each Wind power project for
delivered energy, which shall be calculated as per the formula

mentioned below:

Delivered Energy to be billed for an individual project = X; - (X1 X Z%)

CHIEF &:\\\1 ”"‘MAQFU
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Where

X1 is the reading of the energy meter installed at the Project Site.

Z is the percentage line loss incurred in the 33 KV line between the Project and
the Pooling (Receiving) Station and shall be:

Ki+ Xp+ X3+ Xy+_____| )~ Y
{(X1+X2+X3+X4+ _____ )

Where

Y is the reading of the common meter installed on EHT side of the Pooling SS and
X1, X2, X3, X4 etc. are the readings of the energy meters installed at the various
individual Wind projects connected to the Pooling Station.

z 7=

(b)For Wind power projects coming as individual projects:

Metering shall be provided at designated APTRANSCO /DISCOM SS.
The DISCOM Officers & Wind Power Producer’s representative shall
take Joint meter readings every month. The DISCOM will make

payment for the energy recorded by the meter provided at SS.

(iif)  Cost of power evacuation:

(a)For Wind power projects coming under cluster scheme:

The Cluster Project Developers and Wind Power Producers shall bear

the entire cost for interconnecting the Wind projects with the grid

and delivery of energy for sale, but not limited to, cost of 33 KV
networks for interfacing individual Wind power projects to the
Pooling SS, the cost of Pooling SS, Metering at individual project sites .
& Pooling SS etc., and cost of EHT line for interfacing Pooling SS with
APTRANSCO network including cost of additional infrastructure on
APTRANSCO side, required if any.

(b)For Wind power projects coming as individual projects:

The entire cost of evacuation shall be borne by the Wind Power
Producer along with metering facility at SS and cost of necessary

modifications/augmentations required, if any, at Grid SS.

—~ CHIEF GENERAL MANAGER
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(iv) Owning & O & M of infrastructure for lifetime:

The ownership of 33 KV network along with Pooling SS will be with
the Wind Power Producers, who will own the Wind power projects
connected to the Pooling SS. It shall be the duty of the Wind Power
= Producers, being the owners of the generating companies to operate
and maintain the 33 KV network and Pooling SS as per the rules and
regulations made for the purpose.
After completion of work, the ownership of EHT Line from Pooling SS
to APTRANSCO grid shall be transferred to APTRANSCO and
APTRANSCO shall carryout O&M of EHT line.

(v) Power evacuation scheme finalization & sanctioning of

estimate:

The Cluster Project Developer or Wind Power Producers shall
approach APTRANSCO with the details of proposed Wind power
project scheme, which shall include proposed Wind power capacity,
the location of Project, the proposed site & capacity of Pooling SS,
nearest APTRANSCO grid to which the project is intended for
interfacing, EHT Line voltage level etc.

APTRANSCO will study the proposed scheme and will intimate the
feasibility for power evacuation. The APTRANSCO will approve the
power evacuation scheme and also sanction the necessary estimates.

APTRANSCO will also approve necessary drawings.

With regard to 33 KV networks, the Cluster Project Developer or Wind
Power Producers shall approach the concerned DISCOM, who will

sanction necessary estimates and drawings.

(vi) Execution of Power evacuation work & Synchronization of Wind

power projects with grid for commercial operation:

APTRANSCO / DISCOM will take up the evacuation work on payment of
total estimated cost by the Cluster Project Developer and / or Wind

Mytra (K rna)Pri@ Limited Page 5 of 8 Q\\
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Power Producers. Alternatively, the Cluster Project Developer and /
or Wind Power Producers can take up the work on turnkey basis by
paying supervision charges to APTRANSCO / DISCOM.

The supervision charges applicable to Wind power projects will be as
follows:

) 5% supervision charges on 33 KV network from Wind power
projects to Pooling SS.

(if) 5% supervision charges on EHT Pooling Substation upto common
metering point on HV side, which will be the interconnection
point with the grid.

o

(i)  10% supervision charges on EHT System beyond interconnection

point.

The above concessional supervision charges are applicable specifically

for Wind power projects only, considering the following:

(@) Wind power projects are renewable in nature and there is a need

fo encourage such renewable sources of power.

(b) Andhra Pradesh is having one of the highest Wind potential but
lowest investments. There is a need to maximize the utilization of

such potential of renewable power.

The above concessional supervision charges are applicable to Wind
power projects only and shall not be adopted for other Non-
conventional power projects, Conventional power projects and any

other projects.

The concessional supervision charges are applicable only for
estimates to be sanctioned in future for evacuating energy from Wind

power projects.
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Where works are entrusted on turnkey basis, APTRANSCO Officers
along with concerned DISCOM Officers shall supervise the evacuation
works awarded on turnkey basis. The Cluster Project Developer and
Wind Power Producers shall strictly adhere to the conditions

stipulated in sanctioned estimate.

The Cluster Project Developer or Wind Power Producers shall file an
application with DISCOM and obtain Temporary Power Supply for
construction purpose. The Cluster Project Developer or Wind Power
Producers shall have to pay all applicable charges for availing

temporary power supply.

The metering for Wind projects shall be provided as per the standards
laid down by APTRANSCO / DISCOM from time to time. The meters
shall be tested at Central Government approved laboratory before
installation. The Meters shall be installed and sealed by the
authorized Officers of APTRANSCO and DISCOMs only.

After complete erection of the power evacuation infrastructure, the
concerned Officers of APTRANSCO & DISCOMs shall inspect the same
and confirm readiness for energisation. The Cluster Project Developer
and / or Wind Power Producers shall obtain required approvals from
Chief Electrical Inspector to the Government (CEIG) and other

Government agencies as required from time to time.

The APTRANSCO & DISCOM shall issue permission for extending
temporary supply for testing of Wind projects along with associated
equipment. Power supplied from the grid to Projects during testing
will be charged at HT-1 Temporary Tariff and will be collected by
DISCOM. The energy pumped into the grid during testing, if any, up to
commencement of Commercial Operation shall be free of cost. This
energy need not be taken into account for billing. The Officers of
DISCOMs & APTRANSCO will witness testing and satisfactory

performance of Wind projects.
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The concerned DISCOM will issue permission for synchronization of
Wind projects with the Grid for Commercial Operation and date on
which 1** Wind generator of Project synchronizes with the grid for
Commercial Operation shall be the Commercial Operation Date (COD)
of the project.

(vii) Addition of loads to Pooling SS:

Whenever necessity arises, the Wind Power Producers shall permit
APTRANSCO & DISCOM to connect loads to the Pooling SS at EHT level
after the metering point without asking any compensation. However,
the APTRANSCO & DISCOM shall ensure that connection of loads to
Pooling SS will not have adverse effect on power evacuation from

Wind power projects.

The APTRANSCO & DISCOM shall bear cost of new infrastructure

proposed and also shall bear the cost of O & M of new infrastructure.

(viii) Execution of PPAs:

The Power Purchase Agreement (PPA) between the wind power
producer and the Discom shall be as per the standard format
approved by Andhra Pradesh Electricity Regulatory Commission
(APERC).

C:\Users\ddppp\Desktop\guidelines_on_wind_power_evacuation_300310.doc
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ANDHRA PRADESH ELECTRICITY REGULATORY COMMISSION
4™ & 5™ Floors, Singareni Bhavan, Red Hills, Hyderabad-500 004

O.P No.7 of 2012

Dated: 11-07-2012

Present

Sri A.Raghotham Rao, Chairman
Sri C.R.Sekhar Reddy, Member
Sri R.Ashoka Chary, Member

In the matter of

Indian Wind Energy Association (INWEA)
Having its registered office at

PHD House, 3" Floor, Asian Games Village,
August Kranti Marg, New Delhi — 110 016.

Rep. by its Secretary. .... Petitioner

AND

Transmission Corporation of Andhra Pradesh Ltd (APTRANSCO)

Vidyut Soudha, Khairathabad, Hyderabad. ... Respondent

This petition coming up for hearing on several dates including on
21.05.2012, in the presence of Sri Arijit Maitra, Advocate, Sri Ajit Pandit, for the
petitioner and Sri P.Shiva Rao, and Sri G.Brahmananda Rao, Advocates for the

respondent and having stood over for consideration to this day, the

Commission delivered the following:

ORDER

This petition is filed by the petitioner seeking modification of the

guidelines in the order dated 30.03.2010, for evacuation of power from Wind

Power Projects in Andhra Pradesh in line with Central Electricity Authority

(Technical Standards for Construction of Electrical Plants and Electrical Lines)

Regulation 2010, in pursuance of Regulations 6 (4) and Regulations 49 of
APERC (Conduct of Business) Regulations, 1999 and APERC (Conduct of
Business) Amendment Regulations, 2000 and Section 94 (1) (f) of Electricity

Act, 2003.

\
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1. In the said petition it is mentioned by the petitioner association that:
i) This Commission issued order dated 30.03.2010 approving
guidelines for evacuation of power from wind energy projects and
standard format for PPA. However, the Commission has not allowed
choice to the developer to select size, type loading of the conductor at
33 kV.
i) The said order of the Commission did not specify any control
period or limitation period for applicability thereby implying that condition
mentioned in the said order continue to be applicable till modified or
amended. In view of the above, the respondent is imposing the
restrictive conditions for limiting wind energy evacuation upto 10 MW
that 33 kV and for evacuation of capacity in excess of 10 MW at higher
system voltages at 132 kV. \
iii) Recently CEA issued Cehtral Electricity Authority (Technical
Standards for Construction of Electrical Plants and Electrical Lines)
Regulation 2010 which has been notified on August 20, 2010. The said
Regulation covers the type of conductors to be used for transmission
and distribution lines. Considering the mandate given to CEA, it would
be necessary that norms in the State of AP should also be in conformity
with the norms issued by CEA for development the grid and
standardization.
iv) In support of its claim for modification of the guidelines issued by
APERC in its order dated 30.03.2010, the petitioner mentioned various
grounds in its petition and also mentioned evacuation system ¢

arrangements in other States.

2. The said petition was returned informing the petitioner to explain as to
how the petition is maintainable. On 19.08.2011 the petitioner filed written

submissions, wherein it is stated that:

a) The State Commission shall discharge under Section 86 (1) the

following functions, namely:-
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“to promote ....cooviiinns Generation of electricity from renewable
sources of energy by providing suitable measures for connectivity
withthe grid ..................l. ?

b) Providing flexibility of choice of conductor enabling Wind Energy
Generators to evacuate more power at 33 kV from the same line
consequently resulting in optimum utilization of Electric lines as well
as curtailment of extra cost for the wind generators are suitable
measures for connectivity with the grid that the Commission is
mandated to provide under Section 86 (1) (e) of the 2003 Act.

c) lt is technically feasible to evacuate higher capacity in terms of MW
using conductors which allow higher line loading in Amp, rather than
restricting it to 10 MW. For example with conductor such as ACSR
Panther or AAAC Panther allows wind energy ge‘\nerators to easily
inject 15 to 25 MW power at 33 kV.

d) The Commission can sustain the change in policy where it would
have properly balanced the legitimate expectation of the wind energy
generators as against the need for a change.

e) The Central Electricity Authority (CEA) is required to notify
Regulations under Section 73 (b) read with Section 177 (2) (e)
specifying the technical standards for construction of electrical plants
electric lines and connectivity to the grid.

f) Accordingly, the Central Electricity Authority (Technical Standards for
Construction of Electrical Plants and Electric Lines) Regulations,
2010 (hereinafter referred to as “CEA Regulations 2010”) came to be
notified. There is no reason why CEA Regulations 2010 should not
be binding. In sharp contrast, the discretion under Section 61 (a) to
“be guided by” the principles and methodologies specified by the
Central Commission for determination of the tariff is not present in
regard to CEA Regulations 2010.

g) As far as the petitioner is aware, to date, no change has been made
by the Parliament to the CEA Regulations 2010.

h) The CEA Regulations 2010 have binding force, as they are statutory

in nature. It is delegated legislation enacted under the powers
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conferred upon CEA by the primary legislation i.e., under Section 73
(b) read with Section 177 (2) (e) of the 2003 Act.

i) The Hon’ble Supreme Court has held in its judgment dated March
15, 2010 in PTC India Ltd Vs. CERC [reported in AIR 2010 SC 1338]
that a Regulation stands on a higher pedestal vis-a-vis an order
(decision) in the sense that an order has to be in conformity with the
regulations.

j) The Commission’s order dated 30.03.2010 is required to be aligned
to the CEA Regulations, 2010.

k) The validity of the CEA Regulations, 2010 cannot be tested in any
proceedings before this Commission.

I) This Commission is empowered in law to review its order dated
30.03.2010 in terms of Section 94 (1) (f) of the 2003 Act read with
Regulation 49 if the APERC (Conduct of Business) Regulations,
1999 (hereinafter referred to as the “Conduct of Business”).

m) The CEA Regulations 2010 were notified on 20" August, 2010.
Thus, the requirement to review this Commission’s order dated
30.03.2010, arises much after the limitation period of 90 days
specified under Regulation 49 of the Conduct of Business, in any
case. However, an issue would arise as to whether this Commission
would allow its said order dated 30.03.2010 to continue particularly
when it is apparent on the fact of records that the said order is
contrary to the CEA Regulations, 2010.

n) There has been a change in law subsequent to the notification of the ¢
CEA Regulations, 2010 which necessitate the review of this
Commission’s order dated 30.03.2010.

0) The primary concern of this Commission is to implement the justice
of the legislation contained in the CEA Regulations, 2010.

p) The time of 90 days specified under Regulation 49 of the Conduct of
Business, to file review petition can be extended under Regulation 59
thereof.

q) Even under Section 5 of the Limitation Act, an application may be
admitted after the prescribed period if the applicant satisfies the

N
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Court that he had sufficient cause for not making the application
within such period.

r) The following Regulations sufficiently empower this Commission to
admit the present petition and to review or modify its aforesaid order
dated 30.03.2010 even though the limitation period for filing review

may have expired.

55. Saving of inherent power of the Commission.

(1)  Nothing in these Regulations shall be deemed to limit or
otherwise affect the inherent power of the Commission to make
such orders as may be necessary for meetings the ends of justice
or prevent the abuse of the process of the Commission.

(2) Nothing in these Regulations shall bar the Commission
from adopting a procedure, which is at variance with any of the
provisions of these Regulations, if the Commission, in view of the
special circumstances of a matter or class of matters and for
reasons to be recorded in writing deems it necessary or
expedient.

(3) Nothing in these Regulations shall, expressly or impliedly,
bar the Commission to deal with any matter or exercise any
power under the Act for which no Regulations have been framed,
and the Commission may deal with such matters, powers and
functions in a manner it thinks fit.

s) In support of its contention raised in the petition, the petitioner
relied upon a ruling reported in 2010 SCC (1338) by the Hon’ble

Supreme Court of India.

3. Upon hearing the counsel for the petitioner on 24.08.2011, Commission
decided to take the petition on to its file vide its order dated 06.01.2012.

4. Notice was issued to the respondents and on 21.05.2012 a ‘reply’ was

filed on behalf of the respondent, inter-alia stating that

a) Approval of evacuation guidelines is covered by the provision mentioned
u/s 86 (1) (e) of Electricity Act, 2003. Hence, the said order shall be
applicable till modified or amended. The Commission approved the limit
of 10 MW duly considering the less load availability in DISCOMs.
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b) As per the directions of Commission, a meeting was conducted on
16.05.2012 between the representatives of the petitioner as well as the
respondent herein on power evacuation issues and it is jointly decided
that:

(i) The developer shall have the discretion in choosing the conductor
for connecting wind generator to the pooling substation of the developer
subject to the CEIG approval.

(ii) The developer is allowed to inject a maximum of 10 MW from
pooling substation of the wind generator to the existing 33 / 11 kV
DISCOM substation.

(i)  The developers connecting at 33 kV level to the EHT SS, the
maximum injection is limited upto 25 MW in case of single conductor 33
kV Bus and up to 40 MW in case of double conductor 33 kV Bus, subject
to transformation capacity. Injection of power may be in one or more
circuits depending up on availability of bays in that substation and
loading per circuit not exceeding 25 MW,

(iv)  Injection of power by wind developer from pooling substation to
EHT substation at EHT level may be as per system studies.
c) In the order dated 30.03.2010 it is approved by the Commission, that the
limit of power to be transferred at specific voltage level is characterized by
current carrying capacity of the conductor and voltage regulation and as such,
there was requirement to specify the permissible capacity on specific conductor
at specific voltage. During the meeting with the petitioner, it is agreed to allow
choice of selecting the conductor upto the pooling substation to be left to the
discretion of developer.
d) The wind power projects are having low capacity utilization factor. As
such , the licensees have proposed higher norms for wind power capacity flow
at 33 kV level connecting to HTSS higher than the norms stipulated in the
earlier orders.
e) Commission may take appropriate decision for modification of
amendments in the existing guidelines.
f) In order to harness the available wind potential helpful in meeting the
RPPO, it was jointly agreed to modify the existing guidelines with respect to
conductor type and permissible capacity as mentioned at para 2 (b) supra.
Q) Commission may pass appropriate orders formulating the normative

parameters and its values.
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5. On 21.05.2012 Secretary General of the petitioner association filed an
affidavit mentioning the meeting conducted by the representatives of the
respondent with those of the petitioner and requested the Commission to

review and modify its order dated 30.03.2010 and (i) to allow discretion to wind

_energy developers and choosing the conductor for connecting wind generator

Mytrz

to the Pooling sub-station of the developer subject to CEIG approval (ii) to allow
the wind energy developers to inject the maximum of 10 MW from pooling sub-
station of the wind generator to the existing 33 / 11 kV DISCOM sub-station (iii)
to provide that the developers connecting at 33 kV level to the EHT SS, the
maximum injection be limited upto 25 MW in case of single conductor, 33 kV
Bus and upto 40 MW in case of double conductor, 33 kV Bus, subject to
transformation capacity and that injection of power may be in one or more
circuits depending upon availability of bays in that sub-station and loading per
circuit not exceeding 25 MW (iv) to provide that injection of power by wind
developer from pooling sub-station to EHT sub-station at EHT level may be as

per system studies.

6. Heard the counsel for the parties concerned.

7. The petitioner filed the above said petition for placing on record minutes
of meeting held on 16™ May, 2012 as follows:

a) The Commission during the hearing held on 23™ April, 2012 and further
during the hearing held on 14™ May, 2012, graciously indicated to the petitioner
and the respondents to hold meeting and discuss the impending modifications
to this to this Commission's order dated 30" March, 2010 for allowing Wind
Energy Generators to exercise their choice of installing conductors inline with
the Central Electricity Authority (Technical Standards for Construction of
Electrical Plants and Electric Lines) Regulations, 2010.

b) Based on the above, Counsel appearing for Andhra Pradesh Distribution
Company Ltd., during the hearing on 14" May, 2012 undertook to withdraw the
reply dated 3™ May, 2012 filed by the said respondent in order to give effect to
and comply with the aforesaid oral directions of this Commission.

hna) r@l:lmnea b{fx\\?

Authorised _-;:é-:’_s:fﬁry



C) Pursuant to the above, a meeting was organized on 16" May, 2012 by
APTRANSCO in a Technical Committee comprising of Director (Grid Operation
/ APTRANSCO, Director (Transmission) / APTRANSCO, Director (Projects) /
APTRANSCO, JMD (Distribution) / APTRANSCO, member from APPCC-JMD
(HRD, Comml, IPC & IT) / APTRANSCO and representatives for the petitioner
Indian Wind Energy Association. The following were agreed in the aforesaid
" meeting:

i) The developer shall have the discretion in choosing the conductor
for connecting wind generator to the pooling substation of the developer
subject to the CEIG approval.

ii) The developer is allowed to inject a maximum of 10 MW from
pooling substation of the wind generator to the ex{sting 33 / 11 kV
DISCOM substation. |

iii) The developers connecting at 33 kV level to the EHT SS, the
maximum injection is limited upto 25 MW in case of single conductor 33
KV Bus and upto 40 MW in case of double conductor 33 kV Bus, subject
to transformation capacity. Injection of power may be in one or more
circuits depending upon availability of bays in that substation and
loading per circuit not exceeding 25 MW.

iv) Injection of power by wind developer from pooling substation to
EHT substation at EHT level may be as per system studies.

A copy of the aforesaid Minutes of Meeting duly signed by the all the

aforesaid constituents of the Technical Committee is filed.

8. The petitioner has prayed that the Commission may

a) be pleased to review and modify its order dated 20" March, 2010 to
allow discretion to the Wind Energy Developers in choosing the conductor for
connecting Wind Generator to the pooling substation of the developer subject
CEIG approval.

b) be pleased to review and modify its order dated 30" March, 2010 to
allow the Wind Energy Developers to inject the maximum of 10 MW from
Pooling Sub-Station of the Wind Generator to the existing 33 / 11 kV DISCOM
Sub-Station.

MytrahMayu a)Private Limited D‘B\
-8- P&EMM & '|-l-.__; I=L CL
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C) be pleased to review and modify its order dated 30" March, 2010 to
provide that the developers connecting at 33 kV level to the EHT SS, the
maximum injection be limited upto 25 MW in case of single conductor, 33 kV
Bus and upto 40 MW in case of double conductor, 33 kV Bus, subject to
transformation capacity and that injection of power may be in one or more
circuits depending upon availability of bays in that Sub-station and loading per
circuit not exceeding 25 MW;

d) be pleased to review and modify its order dated 30™ March, 2010, to
provide that injection of power by Wind Developer from pooling Sub-station to
EHT Sub-station at EHT level may be as per system studies;

e) be pleased to pass any other order as may be just and necessary in

the facts and circumstances of the present case.

9. Now the point for consideration is, whether the petitioner is entitled to
seek a review of the order of the Commission dated 20.03.20107 If so in what

manner?

10.  The respondent has submitted a Memo withdrawing the reply filed by the
respondent on 16.05.2012 by stating that they will file the same after

negotiations by modifying the same, if necessary.

11.  The respondent has not filed any reply of modifications but the petitioner
has filed an affidavit narrating the negotiations and conclusions arrived at by
the Committee as per the directions of the Commission. The minutes of,
meeting held on 16.05.2012 have been accepted and signed by both the sides
viz., the representatives of APTRANSCO as well as the INWEA.

12.  In view of the above circumstances, the Commission hereby reviews the
order dt.30.03.2010 and in partial modification of the guidelines contained
therein, hereby orders that:

i) The developer shall have the discretion in choosing the conductor

for connecting wind generator to the pooling substation of the developer

-
Wy
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i) The developer is allowed to inject a maximum of 10 MW from
pooling substation of the wind generator to the existing 33 / 11 kV
DISCOM substation.

iii}) The developers connecting at 33 kV level to the EHT SS, the
maximum injection is limited upto 25 MW in case of single conductor 33
kV Bus and upto 40 MW in case of double conductor 33 kV Bus, subject
to transformation capacity. Injection of power may be in one or more
circuits depending upon availability of bays in that substation and
loading per circuit not exceeding 25 MW.

iv) [njection of power by wind developer from pooling substation to

EHT substation at EHT level may be as per system studies.

13.  Hence, this petition is ordered accordingly.

The order is signed on this 11" day of July, 2012.

Sd/- Sd/- Sd/-
(R.ASHOKA CHARY) (C.R.SEKHAR REDDY) (A.RAGHOTHAM RAO)
MEMBER MEMBER CHAIRMAN

MytrahVayu (KgsRa)Privals
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Bulye APERC - Guidelines on power cvacuation from Wind
Power Projects ~ Clariications - [ssuedl.
Refi- 1) Lr.No.CGM(Camrnl & RAC)/SELPC/F:D.No.79/ 1«
DL 1.04.2014
2) APERC Order dated 30.03.2010 in O.P. No.40 0! 2010
3) APERC Order dated 11.07.2012 in O.P. No.7 o[ 2012

Y
e b3

In the letter 1# cited, APCPDCL has requested the Commissicn wo
e neeessary  clarifications with regard to quanturn of power to be
cviennded  on coch size of the conductor (viz., S5 Sgmm; 100 Sgmm,
150 Samun, Panther, ete) at 33 kV voltage level, as given in Anncexurce-! of
the APIERC Orgler dated 30.03.2010 in O.P. No.40 of 2010.

After carcful examination of the issue, in the partial modification of
puidelines order issued in O.P. No.7 of 2012 the Commission granis
diserction 1o the developer for choosing the conductdr for connecting wind
penerator 1o the pooling substation of the developer, subject to the CEIG
approval, No further clarifications on conductor size in this connection ar
required.

rurther, it is clarified that the term “per circui” mentioned at
paragraph 12[0) of the order dated 11.07.2012 in O.. No.7 of 2012 can be
interpreted oy “per feeder”.

This is issucd with the concurrence of the Commission.

K

Yoursfuithfuily,

Commission Sceretary
Copy to:

.

The Chairman & Managing Director, APTransco, Vidyut Soudha, Hyderabad -82.

'S 1o the Chairman fAPERC
S 1o the Memnber {A)/APERC
% e the Member (R)JAPERC

Mytr:
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ANDHRA PRADESH ELECTRICITY REGULATORY COMMISSION

HYDERABAD
Order No.03 of 2015 dated 01-08-2015
) (Suo-motu)
Present: Justice G. Bhavani Prasad - Chairman
Dr. P. Raghu - Member
Sri. P. Rama Mohan - Member

In the matter of notifying the generic preferential tariff applicable from 31 July 2015 tilt
31** March 2016 in respect of Wind Power Projects in the State of Andhra Pradesh pursuant
to Regulation 6 of Regulation No.1 of 2015

In compliance with the statutory mandate of Section 61 (h) and Section 86 (1) (e)
of the Electricity Act, 2003 and in accordance with the Andhra Pradesh Electricity
Regulatory Commission (Terms and Conditions for Tariff Determination for Wind Power
Projects) Regulations, 2015 (Regulation No.1 of 2015) in general and Regulation No.6
thereof in particular and the principles and parameters prescribed therein for
determination of generic preferential tariff on suo-motu basis for wind power projects and
in exercise of the powers conferred under Regulation No.24 of the said Regulations and
Regulation No.55 of the Andhra Pradesh Electricity Regulatory Commission (Conduct of
Business) Regulations, 1999 (Regulation No.2 of 1999) and all other powers hereunto
enabling, the Andhra Pradesh Electricity Regulatory Commission makes the following

order:

As per Regulation 6 of Andhra Pradesh Electricity Regulatory Commission (Terms
and Conditions for Tariff Determination for Wind Power Projects) Regulations 2015, the
generic preferential tariff applicable for FY2015-16 shall be notified soon after the
publication of the regulations in the Official Gazette to be applicable with effect from the

date of the regulations coming into force.

Before making Regulation No.1 of 2015, public notice was given and after
considering all the suggestions and objections received from the public and the
stakeholders, the said Regulation has been notified. The parameters for fixation of tariff
specified therein work themselves out in arriving at the generic preferential tariff for the
FY2015-16 as a necessary consequence, which is hence, a matter of mere arithmetical

computation in implementation of and in compliance with the provisions of Regulation

No.1 of 2015.
/= H-"i.-_: ‘|,”_. f':' iz T T h{:\)
MytrahV \ 1a)] r@ted EHIEE Bk ..f:‘-,ﬁ\')m!_q AR
&

P&MM IPC, APSPDCL
e | _TIRUPATI



Accordingly, the parameters taken into consideration as per the Regulation No. 1 of

2015 for determination of tariff are as hereunder:

Parameter Value
A | Tariff Period 25 years
B | Useful Life 25 years
C | Capital Cost %600 lakhs / MW (including
evacuation cost)
. D | O &M Expenses %8.57 lakhs / MW
E | O&M Expenses’ Escalation 7.52% p.a.
F | Depreciation for the first 10 years | 7% p.a.
G | Depreciation for the remaining | 1.33 % p.a.
useful life of the plant
H | Capacity Utilization Factor (CUF) | 23.5%
I | Return on Equity 16%
J | Interest Cost on Debt 13%
K | Tenure of Loan 10 years
L | Interest on Working Capital 13.5%
K | Debt Equity Ratio 70: 30
| L | Discount Rate 10.81%

Based on the above parameters and considering the useful life of the Wind Power
Plants as 25 years, the levelised generic preferential tariff works out to ¥4.83 / unit
without considering the accelerated depreciation and 3%4.25 with accelerated
depreciation. The Commission accordingly, notifies the levelised generic preferential

tariff as follows:

Tariff without Tariff with AD
AD benefit benefit
34.83 34,25

This tariff shall be applicable for all the new wind power projects entering into Power
Purchase Agreements (PPA) on or after the date of notification of the Regulations in the
Official Gazette of the Govt. of Andhra Pradesh i.e., 31-07-2015.

This order is signed, dated and issued by the Andhra Pradesh Electricity Regulatory

Commission.

(By Order of the Commission)

Sd/-
Dr. A. Srinivas
Commission Secretary (i/c)

- Ve&?j-—pi@tea

Authorised Signaio/ri
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Amendment dated $A-3- W\Yy entered between APSPDCL and

M/S. Mytrah Vayu (Krishna) Pvt Ltd to the Power Purchase Agreement

(PPA) dated 05.03.2016

1. Whereas, the Power Purchase Agreement dated 05.03.2016 was
entered into (hereinafter referred to as. “Agreement”) between M/S.
Mytrah Vayu (Krishna) Pvt Ltd and APSPDCL in respect of 8 MW

capacity Wind Power Plant set up at Burugula in Kurnool District.

2. M/S. Mytrah Vayu (Krishna)Pvt Ltd has requested for amendment of
\/
the Preamble — 2, Article 1. lti_and Schedule 1

ror MyUdn vayu (INMISHHd) rivae Liiineu
. )..'V\fb
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a.

WHEREAS, the Wind Power Producer is setting up the New and
Renewable Energy Project i.e., the 8.5 MW capacity Wind power
project at Burugula Kurnool District Andhra Pradesh (hereafter
called the Project,) with a proposal of 0.0425 MW for Auxiliary
Consumption and 8.4575 MW for export to grid for Sale to
DISCOM as detailed in Schedule 1 attached herewith, and New
and Renewable Energy Development Corporation of Andhra
Pradesh Limited hereafter referred to as M/s. NREDCAP has
accorded approval to the said project in their proceedings No.
NREDCAP/WE/Lotus(Mytrah) 2013, dated 02.09.2013 and the
wind Power Producer has entered into an Agreement with
NREDCAP on 16.09.2013 and the copies whereof are attached
herewith as Schedule-1I and Schedule-II respectively and as
per the letter vide NREDCAP/WE/Lotus(Mytrah) /2016, dt.

02.042017 A et an Zethedulo TWIN-

l.lﬂ:l’roject: means the 8.5 MW capacity Wind power project at
Burltigula in Kurnool District, Andhra Pradesh with a proposal
of 0.0425 MW for Auxiliary Consumption and 8.4575 MW for
export to network for Sale to DISCOM as entrusted to the Wind
Power Producer for construction and operation as detailed in
Agreement entered into with NREDCAP as shown in Schedule 3
attached herewith and includes the metering system.

SCHEDULE 1

Particulars of the Project
(Referred to in the Preamble to the Agreement)

Name of the Project Location No. of Wind Energy Capacity Power
Converters of the export to
Project* the Grid

in MW In MW

Mytrah Vayu Burugula in Kurnool WTGS 2 X 0.8MW = 1.6 MW 85 8.4575

{Krishna) Pvt Ltd

District

Loc.No. Sy.No.

552 1031
553 1030
556 1087
558 1085
559 1083

WTGs 3 x 2.3MW = 6.9 MW

* Out of 8.5 MW, 0.0425 MW is for Auxiliary Consumption and 8. 4575 MW is for export
to grid for sale to DISCOM.

FOr hyuall vayu (Rt1o1Ma) Mhivae Loy

Qi

uThorised Signatory
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ey & Renewable Energy Development Corporation of Andhra Pradesh Ltd
4 (A State Government Company)
'( Forgerly Non-Conventional Energy Development Corporation of Andhra Pradesh Ltd.)
Regd. Office :# 5-8-207/2, Pisgah Complex, Nampally, Hyderabad 500 001. India.
Tel : Off : 04023202391, 23202262, 23203376 Fax : 040-2320 1666
E-mail : info@nedcap.gov.in, nedcap@ap.nic.in Website : www.nedcap.gov.in

NREDCAP

NREDCAP/WE/Lotus(Mytrah)/2016 Dt.02.01.2017

To
The Chairman,

Power Coordination Committee,
AP TRANSCO, Hyderabad.

Sir,

Sub: Wind Power Projects- Request of M/s Mytrah Vayu (Krishna) Pvt Ltd for amendment
of PPA from § MW to £.50 MW capacity Wind Power Project at Burgula, Kurnool

District - Reg.

Ref: Letter No. MVKPL/HYD/BRG/PPA/20i6-17/386, Dt.07.12.2016 of M/s Mytrah
Vayu (Krishna) Pvt Ltd

3k

In the reference cited, M/s Mytrah Vayu (Krishna) Pvt Ltd has informed that they have
entered PPA for 8 MW capacity Wind Power Project to set up at Burgula, Kumool District. Further it was
informed that due to change in configuration of Wind Turbine Generators they are setting up 8.50 MW
capacity Wind Power Project instead of 8 MW and requested to recommend for amendment of PPA from
8 MW to 8.50 MW. ' ' |

As per the inspection of the project works, two wind turbines were erected, foundations
of 4 wind turbines are in progress and it is expected to commission the project before 15.03.2017.
Hence the request for amendment of PPA from 8 MW to 8.50 MW may be considered. The copy of letter
of M/s Mytrah Vayu (Kriéhna) Pvt Ltd is enclosed for kind information and necessary action.

Thanking You,
Yours faithfully

mf"'ro/l;

VC & MANAGING DI

Copy to the Chief General Manager,APSPDCL, Tirvpathi.
ACopy to M/s Mytrah Vayu (Krishna) Pvi Ltd.

“Energy is Life * Conserve it”




