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‘ BETWEEN
CENTRAL POWER DISTRIBUTION COMPANY OF ANDHRA PRADESH LIMITED
§ AND

MWs MYTRAH VAYU (KRISHNA) PRIVATE LIMITED
NCECPG No. O15H | 01y :

B This Power Purchase Agreement (the “Agreement”) entered into this
day 12t of February - 2014 between Central Power Distribution Company of
Andhra Pradesh Limited (DISCOM), incorporated by the Government of Andhra
Pradesh in accordance with the Andhra Pradesh Electricity Reform Act 1998 (Act
No.30 of 1998), under the provisions of Companies Act, 1956, having its office at
6-1-50, Mint compound, Hyderabad 500063, Andhra Pradesh, India, hereinafter
re[érred to as the “DISCOM” (which expression shall, unless repugnant to the
context or meaning thereof, include its successors and assigns) as first party, and
mhs Mytrah Vayu (Krishna) Private Limited, having registered office at 8001, Q-
City, S.No. 109, Nanakramguda, Gachibowli, Hyderabad - 500 032, Andhra
Pradesh, India, hereinafter referred to as the “Wind Power Producer” (which
expression shall, unless repugnant to the context or meaning thereof, include its
successors and assigns) as second party;

§ For Mytrah Vayu (Krishng) Private Limited

_ b :
ey L{% - ;
Chief General Man&gse ial & RAC Authorised Sianatory

APCPDCL, Corporate Office
-50, Mint Compound, |
HYDERABAD-500 063 : l




4. WHEREAS :
Agreement ente;ed”:th\’\:;gc ::wer Proc'lucer shall fulfill the conditions of
6 Boseci i e and obtain the extensions wherever required till
. + In the event of cancellation of the Project allotted to
11 Power Producer by NEDCAP for any reason, the PPA with DISCOM will

automatically get cancelled -

5. .

WHEREAS, it has been agreed that the Project will be designed, engineered
and constructed and operated by or on behalf of the Wind Power Producer or its
successors witii reasonable diligence subject to all applicable Indian laws, rutés,

regulations and orders having the force of law;

6. Whereas, the proposed project is being setup at Burugula (V), Kurnool

District and will be connected to the designated sub-station (APTRANSCO 132/33
KV Racherla sub-station) at 33 KV voltage level for power evacuation from Wind

power projects by erecting an exclusive 33 KV group feeder. The project will share

a common metering on the above feeder at the designated sub-station. The

project will also have a separate metering at project’s switchyard.

2 * 3
For Mytrah Vayu (Krishna) Private Limited
W
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V/éc/ For Mytrah Vayy (Krishna) Private Limited
Chief General Man “Commercial & RAC @Q)
APCPDCL, Co; Orate Office,

Authorised Signatory
€-1-50, Mint -0Ompound,
HYDERABAD-500 063



1.2

1.3

1.4

1.5

ARTICLE 1
DEFINITIONS

Ommenci
encing from 25% of the calendar

month and endin =
g on the 24" of the next calendar month.

;Zommel.'c:lal ‘Operation Date (CoD): means, with respect to h

f:'neratrng unit, the date on which such Generating unit is declared b ea:
Wind Power Producer to be Operational, provided that the Wind Py .
Producer shal( not declare a Generating unit to be operational until ZUW:I:
Generating unit has completed its performance acceptance test as per

standards prescribed.

Explanation: In respect of Non-conventional based power projects the date
of synchronization of the first unit of the project will be treated as the

Commercial Operation Date of the project.

Delivered Energy: means, with respect to any Billing Month, the kilo watt
hours (kWh) of electrical energy generated by the Project and delivered to
the DISCOM at the Interconnection Point as defined in Article 1.10, as
measured by the common energy meter at the Interconnection Point during
that Billing Month. As indicated in the preamble, the delivered energy
recorded by the common meter shall be sum of energy delivered by all Wind

power projects connected to the designated Sub-station of APCPDCL on

exclusive 33 KV group feeder.

Explanation 1: For the purpose of clarification, Delivered Energy, excludes

all energy consumed in the Project, by the main plant and equipment,

4
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lighting and other loads of the Project from the energy generated and as

recorded by energy meter at Interconnection Point.

Explanation 2: The delivered energy in a Billing Month shall be limited to
the energy calculated based on the Capacity agreed for export to network
for sale to DISCOM as mentioned in Preamble and Schedule - 1, multiplied
with number of hours and fraction thereof the project is in operation during
that billing month. In case any excess energy is delivered no payment shall

be made for the same.

Explanation 3: The Delivered Energy will be equal to energy recorded by
the individual meter at Project’s switchyard minus apportioned line losses
from Project’s switchyard to the designated sub-station and shall be
calculated as per the formula mentioned below:

Delivered Energy = X; - (Xs X Z %)

Where

X; is the reading of the energy meter installed at the Project’s switchyard.
7% is the line loss incurred in the transmission line between the Project and

the designated sub-station and shall be:

A R — x 100

Where

Y is the reading of the common energy meter installed on the ..... KV side of
the designated sub-station, Xi, X2, X3, X4 etc. are the readings of the energy
meters installed at the various individual Wind power projects being
developed/proposed to be set up in the area and connected to the

designated sub-station.

Explanation 4: Quarterly and Annual reconciliation of delivered energy will

be done.
- i Private Limited
For Mytrah Vayu (’Knshna) r
: u/g'/;,cnmmm\a\ & RAC @< ‘ '
mﬁmgﬁ?m rate Office, Authorised Signatory

-50, Mint pound,
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1.7

1.8

1.9

1.10

Designated sub-station: means 132/33 KV Racherla Sub-station of APCPDCL

Due Date of Payment: means the date on which the amount payable by the
DISCOM to the Wind Power Producer hereunder for Delivered Energy, if any,
supplied during a Billing Month becomes due for payment, which date shall
be thirty (30) days from the Metering Date provided the bill is received by
DISCOM within 5 days from metering date, and in the case of any
supplemental or other bill or claim, if any, the due date of payment shall
be thirty (30) days from the date of the presentation of such bill or claim to
the designated officer of the DISCOM.

Financial Year: shall mean, with respect to the initial Fiscal Year, the
period beginning on the Commercial Operation Date and ending at 12.00
midnight on the following March 31. Each successive Financial Year shall
begin on April 1 and end on the following March 31, except that the final
Fiscal Year shall end on the date of expiry of the Term or on termination of

this Agreement, whichever is earlier.

Installed Capacity: means the total rated capacity in MW of all the wind

Energy generators installed by the Wind Power Producer in this PPA.

Interconnection Facilities: means all the equipment and facilities,
including, but not limited to, all metering facilities, switchgear, substation
facilities, transmission lines and related infrastructure, to be installed at
the voltage specified in Article 1.20 at the Wind Power Producer’'s expense
from time to time throughout the term of this Agreement, necessary to
enable the DISCOM to economically, reliably and safely receive Delivered
Energy from the Project in accordance with the terms of this Agreement. As
indicated in the preamble, the interconnection facilities beyond Project’s

switchyard shall be common for the Wind Power Producer group projects

connected to the designated sub-station.

For Mytrah Vayu (Krishna) Private Limited
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1.14

1.15

Interconnection Point: means the point or points where the Project and
the DISCOM (APCPDCL) grid system are interconnected. For this project,
interconnection point is at the designated sub-station. The nﬁetering for the
Project will be provided at the interconnection point as per Article 4.1. As
indicated in the Preamble of this Agreement, Interconnection point for this
Project is common with other Wind power projects connected to the

designated sub-station.

Meter Reading Date: means mid-day (i.e., noon) of the 24th (twenty-

fourth) day of each calendar month, at the Interconnection Point.

Metering Point: means points where metering shall be provided for Project

and shall be as follows:

(i) Common meter provided at the Interconnection Point for purposes of

recording of Delivered Energy of the Project;
(i)  Individual meter provided at Project’s switchyard;

(iii) Metering point shall include two separate sets of 0.2 class accuracy
electronic tri-vector meters as specified in Article 4.1, main meter
installed by the Wind Power Producer and the check meter installed
by the DISCOM and both sealed by the DISCOM, having facilities to

record both export and import of electricity to / from the grid.

Project: means the 37.4 MW capacity Wind power project at Burugula (V),
Kurnool district, Andhra Pradesh with a proposal of 0.187 MW for auxiliary
consumption and 37.213 MW for export to network for sale to DISCOM as
entrusted to the Wind Power Producer for construction and operation as
detailed in Agreement entered into with NEDCAP as shown in Schedule 3

attached herewith and includes the metering system.

Prudent Utility Practices: means those practices, methods, techniques and
standards, that are generally accepted for use in electric utility industries
taking into account conditions in India, and commonly used in prudent

electric utility engineering and operations to design, engineer, construct,

7
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test, operate and maintain equipment lawfully, safely, efficiently and
economically as applicable to power stations of the size, service and type of
the Project, and that generally conform to the manufacturers' operation
and maintenance guidelines.

1.16 SLDC: means the State Load Dispatch Center as notified by the State
Government under the provisions of the Electricity Act 2003.

1.17 System Emergency: means a condition affecting the APTRANSCO’s/
DISCOM’s electrical system which threatens the safe and reliable operation
of such system or which is likely to result in the disruption of safe,
adequate and continuous electric supply by the APTRANSCO/ DISCOM, or
which endangers life or property, which condition is affected or aggravated
by the continued delivery of Delivered Energy from the Project.

1.18 Surcharge on Reactive Power drawn by Wind Farms: means the charges
leviable on the reactive power drawn by Wind Farms at the rate of 25 paise
(twenty five paise) per KVARh of reactive energy drawn from grid upto 10%
of net active energy generated and 50 paise per KVARh for total drawl if
reactive energy drawn is more than 10% of net active energy generated.
The above mentioned rates are subject to revision as per APERC orders from
time to time. The reactive power drawn as recorded by meters at
interconnection point shall be inclusive of Wind Power Producer project
also.

Explanation 1: Induction generators used in Wind Farms draw reactive

power from grid during generator mode and motor mode.

Explanation 2: Surcharge on reactive power drawn by Wind Farms will be
levied on the Wind Power Producer.

1.19 Unit: When used in relation to the generating equipment, means one set of
turbine generator and auxiliary equipment, and facilities forming part of

the project and when used in relation to electrical energy, means kilo watt

hour (kWh).
Chief General Mm&/ggﬂﬁmﬁai & RAC 8 For Mytrah Vayu (Krishna) Private Limited
1S '
APCPDCL, Corporate Office,
6-1-50, Mint ‘-;ggmpound, &
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Proposed Wind power
capacity on each 33 Ky
line

—=2 AV level:
Project interfacing Specified type of

(size)

Existing 33711 KV
DISCOM ss

Wind
Project

EHT Pooling ss or

existing EHT
APTRANSCO ss

This project will generate electrical energy at 690 volts, which will be

stepped up to 33 KV at Project’s switchyard and inter-connected to the
designated sub-station 132/33 KV Racherla sub-station of APTRANSCO at 33
KV voltage level for power delivery to the grid.

1.21 Al other words and expressions, used herein and not defined herein but
defined in Indian Electricity Rules 1956, AP Electricity Reform Act, 1998 and
the Electricity Act, 2003 shall have the meanings respectively assigned to

them in the said Acts.

{ For Mytrah Vayu (Krishna) Private Limited
Chief Genaral Ma .Cu/mmgi?l&ﬁﬁc ®
APCPDCL, Comorate Office, . SEn
6-1-50, Mint Compound, : authorised Signa
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ARTICLE 2
PURCHASE OF DELIVERED ENERGY AND TARIFF

2.1 All the Delivered Energy at the interconnection point for sale to DISCOM will
be purchased at the tariff provided for in Article 2.2 from and after the
date of Commercial Operation of the Project. Title to Delivered Energy
purchased shall pass from the Wind Power Producer to the DISCOM at the

Interconnection Point.

2.2 The Wind Power Producer shall be paid tariff for energy delivered at the
interconnection point for sale to DISCOM, which shall be firm at Rs.4.70 per
unit for a period of 25 years from the Commercial Operation Date (COD) as
per APERC order No 13/2012 dt.15.11.2012.

2.3 The tariff is inclusive of all taxes, duties and levies.
2.4 Al future increase in Taxes, Duties and Levies on Energy generated is to be

borne by the Wind Power Producer.

2.5 Where in any Billing month, the energy supplied by the DISCOM to the Wind
Power Producer as a bilateral arrangement to maintain the Auxiliaries in
the power plant in situations of non-generation of power, shall be billed by
the DISCOM, and the Wind Power Producer shall pay the DISCOM for such
electricity supplies, at the DISCOM’s then-effective tariff applicable to High
Tension Category-l Consumers. For this purpose, the maximum demand
specified in such DISCOM’s Tariff shall be computed by dividing the amount
of such energy supplied by the DISCOM by hours of drawl of power from the
grid in the Month.

Explanation: The Wind plants during the plant shut down periods shall draw

the energy from DISCOM only for the essential loads not exceeding auxiliary

consumption.

For Mytrah Vayu (Krishna) Private Limited
Chief General Mar%(, Tgmmercial & RAC @

APCPDCL, Corporate Office, _ .
6-1-50, Mint Compound, 10 Authorised Signatare
HYDERABAD-500 063




ARTICLE 3
INTERCONNECTION FACILITIES

3.1 Upon receipt of a requisition from the Wind Power Producer, the
APTRANSCO and DISCOM will prepare an estimate for arranging
interconnection facilities for power evacuation at the voltage level as per
Article 1.20. The Wind Power Producer have to bear the entire cost of the
interconnection facilities as per the sanctioned estimate. The DISCOM shall
evaluate, design, and install the Interconnection Facilities and perform all
work, at the Wind Power Producer’s expense, necessary to economically,

reliably and safely connect the grid system to the Project switch yard.

3.2 DISCOM (APCPDCL) may also permit the Wind Power Producer to execute
the interconnection facilities for power evacuation as per the sanctioned
estimate at it's discretion duly collecting the supervision charges as per

procedure in vogue.

3.3 The Wind Power Producer shall own, Operate and maintain interconnection
facilities from Project to Designated Sub-station from time to time and
necessary expenditure shall have to be borne by the wind power producer.
The maintenance work on the Generating units has to be done in

coordination with the APTRANSCO and DISCOM.

3.4 The Wind Power Producer shall agree to pay to the DISCOM, on or before
signing of this Agreement, at the rate of Rs.37,000/- per MW of Installed
Capacity and for fractions thereof on a pro-rata basis as a one time lump
sum payment for the sole purpose of providing the required MVAR capacity
at the Substation of the APTRANSCO/DISCOM to which the Project is
interconnected to supply the requisite reactive power to the Grid System.
APTRANSCO/DISCOM shall install the capacitors of required capacity, at the
substation of the APTRANSCO and DISCOM to which the project is

interconnected before commercial operation date of the project.

L%/ i For Mytrah Vayu (Krishna) Private Limited
Chief General Manager Commercial & RAC E

APCPDCL, Corporate Office, :
6-1-50, Mint Compound, Authorised Signatory
HYDERABAD-500 063



In case the APTRANSCO/DISCOM fails to install the capacitors of requisite
capacity before the commercial operation date, the amount collected for
this purpose shall be refunded by the DISCOM to the Wind Power Producer
who has paid the amount, within 30 days from the date of commercial

operation of the project.

3.5 Any modifications or procedures or changes in arranging interconnection

facilities for power evacuations rest with APTRANSCO and DISCOM.

3.6 During the period prior to the Commercial Operation Date, on the request
of the Wind Power Producer, the DISCOM will supply energy to the Project
for any purpose, on the Terms and Conditions and at the tariff rates that
are applicable from time to time to the category of consumers of the
DISCOM to which the Wind Power Producer belongs, provided separate
metering arrangements as may be required under the Terms and Conditions

of such tariff have been installed at the Project.

For Mytrah Vayu (Krishna) Private Limited
Chief General Managef Commercial & RAC
APCPDCL, Corporate Offica, _
6-1-50, Mint Compound, Authorised Signatory

HYDERABAD-500 063
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ARTICLE 4
METERING AND PROTECTION

4.1  The Wind Power Producer shall install main meters of Static type 0.2 class
accuracy at the Metering Point and the DISCOM shall install check meters of
Static type at the same point and of the same accuracy. The main meters
and check meters will each consist of a pair of export and import meters
with facility for recording meter readings using Meter Recording Instrument.
For the purpose of uniformity the Wind Power Producer shall follow

metering specifications as developed by the DISCOM from time to time.

4.2 All of the meters required to be installed pursuant to Article 4.1 above shall
be jointly inspected and sealed on behalf of both parties and shall not be
interfered with, tested or checked except in the presence of

representatives of both parties.

4.3 The meter readings from the main meters will form the basis of billing. If
any of the meters required to be installed pursuant to Article 4.1 above are
found to be registering inaccurately the affected meter will be immediately

be replaced.

4.4  Where the half yearly meter check indicates an error in one of the main
meter/meters beyond the limits for such meter but no such error is
indicated in the corresponding check meter/meters, billing for the month
will be done on the basis of the reading on the check meter/meters and the

main meter will be replaced immediately.

4.5 If during the half yearly test checks, both the main meters and the
corresponding check meters are found to be beyond permissible limits of
error, both the meters shall be immediately replaced and the correction
applied to the consumption registered by the main meter to arrive at the
correct delivered energy for billing purposes for the period of the one

month up to the time of such test check, computation of delivered energy

13 For My‘tl'ah Vayu

(Krishna) Private Limited
Chief Gensral Manaodr Commercial & RAC |
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for the period thereafter till the next monthly meter reading shall be as per

the replaced main meter.

4.6 Corrections in delivered energy billing, whenever necessary, shall be
applicable to the period between the previous monthly meter reading and
the date and time of the test calibration in the current month when the
error is observed and this correction shall be for the full value of the
absolute error. For the purpose of determining the correction to be applied
to any meter registering inaccurately, the meter shall be tested under
conditions simulating 100, 50, 20 and 10 percent load at unity power factor
and 0.5 power factor. Of these eight values, the error at the load and
power factor nearest the average monthly load served at the
Interconnection Point during the applicable period shall be taken as the

error to be applied for correction.

4.7 If both the main and check meters fail to record or if any of the PT fuses
are blown out, then the energy will be computed on a mutually agreeable

basis for that period of defect.

4.8 The main and check meters shall be tested and calibrated once in a
Financial year utilizing a Standard Meter. The Standard Meter shall be
calibrated once in every year at the approved Laboratory by Government of

India / Government of Andhra Pradesh, as per Terms and Conditions of
supply.
4.9  All main and check meter tests shall be jointly conducted by the authorized

representatives of both parties and the results and correction so arrived at

mutually will be applicable and binding on both the parties.

4.10 On the Metering Date of each month, meter readings shall be taken (and an

acknowledgement thereof signed) by the authorized representatives of both

parties.
\1’&(( For Mytrah Vayu (Krishna) Private Limited
Chief General Managt, Commercial & RAC
AFPCPDCL, Corporate Office, . .
6-1-50, Min;lggmpound, 14 Authorised Signatory
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4.11  Within six (6) months following the execution of this Agreement, the Wind
Power Producer and the DISCOM shall mutually agree to technical and
performance specifications (including, but not limited to, the metering
configuration for the Project) concerning the design and operation of the
facilities required to be installed by the Wind Power Producer in order for
the Wind Power Producer to operate in parallel with the grid. Thereafter,
any change in such specifications shall be subject to mutual agreement of

the parties.

4.12 The Project shall be operated and maintained in accordance with good and
generally accepted utility standards with respect to synchronizing, voltage,

frequency and reactive power control.

4.13 Voltage regulation shall be such as to enable continued paralleling and

synchronization with the network voltage at the point of interconnection.

4.14 The equipment of the Wind Power Producer shall be designed for
fluctuations in the frequency within limits of -5% and +3% of the standard

frequency of 50 cycles per second.

4.15 The Wind power producer shall ensure that the power factor of the power
delivered to the DISCOM is maintained as per the APERC/CEA/CERC norms

from the time to time

4.16 Any change in rupturing capacity of switch-gear, settings of the relays, etc.,

shall be subject to approval of the DISCOM.

4.17 As the Project's generator may carry fault currents that may occur on the
grid, the Wind Power Producer shall provide adequate generator and
switchgear protection against such faults. The DISCOM is not responsible
for damage, if any, caused to the Project's generator and allied equipment

during parallel operation of the generator with the grid.

4.18 The Wind Power Producer shall make a good faith effort to operate the

Project in such a manner as to avoid fluctuations and disturbances to the
15

cor Mytrah Vayu (Kish®
Chief General Man - Lommercial & RAC \[j&
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APTRANSCO’s / DISCOM’s network due to parallel operation with the

network.

4.19 The Wind Power Producer shall control and operate the Project as per
Prudent Utility Practices. The DISCOM shall only be entitled to request the
Wind Power Producer to reduce electric power and energy deliveries from
the Project during a System Emergency, and then only to the extent that in
the DISCOM’s reasonable judgment such a reduction will alleviate the
emergency. The DISCOM shall give the Wind Power Producer as much
advance notice of such a reduction as is practicable under the
circumstances and shall use all reasonable efforts to remedy the
circumstance causing the reduction as soon as possible. Any reduction
required of the Wind Power Producer hereunder shall be implemented in a

manner consistent with safe operating procedures.

Ld}/ For Mytrah Vayu (Krishna) Private Limited
Chief General Manager, Comimercial & RAC |
APCPDCLMCWS:T?;{%{& Authorised Signatory
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ARTICLE 5
BILLING AND PAYMENT

5.1  For Delivered Energy purchased, Wind Power Producer shall furnish a bill to
the DISCOM calculated at the rate provided for in Article 2.2, in such form
as may be mutually agreed between the DISCOM and the Wind Power
Producer, for the billing month on or before the 5% working day following

the metering date.

5.2 The DISCOM shall be entitled to a rebate of 1% of the total amount billed in
any billing month for payments made before the due date of payment. Any
payment made beyond the due date of payment, DISCOM shall pay interest
at existing nationalized bank rate (Prime Lending Rate) and in case this rate

is reduced, such reduced rate is applicable from the date of reduction.

5.3  The DISCOM shall pay the bill on monthly basis as per Article 5.1, by opening
a revolving Letter of Credit for a minimum period of one year in favour of
Wind Power Producer.

5.4 Letter of Credit: Not later than 30 days prior to the Scheduled COD of the
Generating Unit, DISCOM shall cause to be in effect an irrevocable revolving
Letter of Credit issued in favour of Wind Power Producer by a Scheduled
Bank (the “Letter of Credit”).

a. However Letter of Credit shall not be invoked for any disputed bill
amount.

b. Further LC can be invoked only when DISCOMs fail to pay bill amount
by due date of bill payment.

5.5 Direct Payment: Payment for bills raised: Wind Producer shall submit bills
for the energy delivered during the billing period as per the provision of this
PPA and there upon DISCOMs shall make payment for the eligible bill

amount by the due date of payment.

\EE; For Mytrah Vayu (Krishna) Private Limited
Chief General Managdt, Commercial & RAC
APCPDCL, Corporate Office, :
6-1-50, Mint Compound, 17 Authorised Signatoty
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3.6 Billj i -
illing disputes: The DISCom shall Pay the bills of Wind Power Producer

amount gn account of any dispute s to all or any portion of the bill Wind
.Power Producer shall immediately take up issue  with all re.leva t
mff)rmatfon with DISCom which shal( be rectified by the DISCOM, if founr:j
satrsfactory. Otherwise notify ijts (DlSCOM’s) rejection of the,disputed

57 Al Payments by the DISCOM to Wind Power Producer hereunder shall pe

made to such address as may be designated by Wind Power Producer to the
DISCOM in writing from time to time.

Address  M/s. Mytrah Vayy (Krishna) Private Limited,
8001, Q-City,
S.No. 109,
Nanakramguda,

Gachibowli,
Hyderabad - 500 032, AP, India

Telephone +91-40- 3376 0100,

Fax +91-40- 3376 0101

For Mytrah Vayu (Krishna) Private Limited

e Sy Man@%wal i Authorised Signatory

"~ APCPDCL, Corporate Offics,
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ARTICLE 6
UNDERTAKING

6.1 The Wind Power Producer shall be responsible:

(i) for proper maintenance of the project in accordance with

established prudent utility practices.

(ii)  for operation, maintenance, overhaul of the plant, equipment,
works, switch yard and transmission lines and equipment up to the
Interconnection Point of the project in close coordination with the
DISCOM.

(iii) the Wind Power Producer shall furnish the generation and

maintenance schedules every year.

(iv) for making all payments on account of any taxes, cess, duties or
levies imposed by any Government or competent statutory authority
on the land, equipment, material or works of the project or on the
energy generated or consumed by the project or the Wind Power

Producer or on the income or assets of the Wind Power Producer.

(v)  for obtaining necessary approvals, permits or licenses for operation
of the project and sale of energy to DISCOM there from under the

provision of the relevant laws.

(vi) the Wind Power Producer have to comply with the provisions of the

AP Code of Technical Interface (Grid Code).

(vii) for achieving Commercial Operation Date within two years from the

date of signing of the Agreement.

(viii) for seeking approval of APTRANSCO and DISCOM in respect of

Interconnection Facilities, Pooling Substation and synchronization of

the Project with grid.

% For Mytrah Vayu (Krishna) Private Limited
Chief Genaral Mardger Commercial & RAC

APCPODCL, Corporate Office,

6-1-50, Mint Cornpound, Authorised Signatory

HYDERABAD-50C 063



(ix)  the Wingd Power Producer shall not dismantle and take away project

(X)  after 25" year of the operation from Commercial Operation Date, if

beyond 25th year shall pe as Mmutually agreed by both the parties,
subject to approval of APERC.

(xi)  To share Clean Development Mechanism (CDM) benefit with DISCOM
as per APERC orders from time to time.

6.2 The DISCOM agrees:

(i) to make all reasonable efforts for making arrangements for
€vacuation of power from the project to be completed prior to the

Commercial Operation Date of the Project subject to Article 3,
(i) for purchase of Delivered Energy from the Project as per section 2.2.

(i)  to co-ordinate with APTRANSCO and assist the Wind Power Producer
in obtaining approval for the interconnection facilities where the
interconnection is at 132 kV or above voltages, for synchronization,

Commercial Operation, regular operation etc., as required by the

Wind Power Producer.

Private Limite?

U'(V For Mytrah Vayu (Kn/snna)
el Genoral Managér, Commercial & RAC W Authorised Signatory

APCPDCL, Comorate Office,
6-1-50, Mint pound,
HYDERABAD-500 063
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ARTICLE 7
DURATION OF AGREEMENT

This Agreement is subject to para (3) of the Preamble and shall be effective
upon its execution and delivery thereof between parties hereto and shall continue
in force from the Commercial Operation Date (COD) and until the twenty fifth
(25 anniversary that is for a period of twenty five years from the Commercial
Operation Date (COD). This Agreement may be renewed for such further period of
time and on such terms and conditions as may be mutually agreed upon by the
parties, 90 days prior to the expiry of the said period of twenty five years, subject
to the consent of the APERC. Any and all incentives/conditions envisaged in the
Articles of this Agreement are subject to modification from time to time as per

the directions of APERC.

- Private Limited
Chicf Gensral M%%ﬁﬁmgm: & RAC For Mytrah Vayu (Kishna)
APCPDCL, Cog’)rata Or’gce. -
6-1-50, Mint Compound, ised Signato
HYDERABAD-500 063 Authoris
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ARTICLE 8

NOTICES
8.1 Except as otherwise expressly provided in this Agreement, all notices or
other communications which are required or permitted hereunder shall be
in writing and sufficient if delivered personally or sent by registered or

certified mail, telecopy, telex or telegram addressed as follows:

If to the Wind Power Producer:

Attention : Mr. Vikram Kailas,
M/s. Mytrah Vayu (Krishna) Private Limited,
8001, Q-City,
S.No. 109,
Nanakramguda,
Gachibowli,
Hyderabad - 500 032, AP, India

Telephone : +91—40- 3376 0100,
Fax 1 +91—40- 3376 0101

If to the DISCOM :

Attention : Chief General Manager (Commercial & RAC),
APCPDCL, 6-1-50,
Corporate Office,
Mint Compound,
Hyderabad, 500063.

Fax No. : 040 23431395
Telephone No. : 040 23431008, 23431377
; Mytrah V Krishna) Private Limited
Chizf General M\i%mmal & RAC For Mytrah Vayu ( )

APCPDCL, C rate Office
6-1-50, Mint Compound, ) _
HYDERABAD-500 063 - Authorised Signatorv



8.2  All notices or communications given by telecopy, telex or telegram shall be
confirmed by depositing a copy of the same in the post office in an
envelope properly addressed to the appropriate party for delivery by
registered or certified mail. All notices shall be deemed delivered upon
receipt, including notices given by telecopy, telex or telegram regardless of

the date the confirmation of such notice is received.

8.3  Any party may by written notice change the address and/or addresses to

which such notices and communications to it are to be delivered or mailed.

For Mytrah Vayu (Krishna) Private Limited
Chief General Manag€r, Corimercial & RAC
APCPDCL, Corporate Office,
sﬁ;gééﬁg}éogna%c §6n§ Authorised Signatory
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ARTICLE 9
DEFAULT

9.1 In the event, DISCOM commits a breach of any of the terms of this

9.2 Inthe event, Wind Power Producer commits a breach of any of the terms of

9.3 Mihe default continyes for a period of 30 days or more, either party will

; : imited
\,%_{ For Mytrah Vayu (Krishna) Private Limites
Uhiiet Genaral Manafler, Cammercial & BAC
CPDCL, Corporate Office, @/ . —
6-1-50, Mint osn{;%ogsng Authorised Signa
HYDERABAD-
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ARTICLE 10
DISPUTE RESOLUTION

10.2. Following notice by one Party to the other setting out the Particulars of the

10.3. The Parties hereto agree to use their best efforts to attempt to resolye all

disputes arising hereunder promptly, equitably and in good faith and further

to any such dispute,

10.4 Failing resolution of the dispute in terms of the above provisions or even
otherwise, any party may approach the Ap Electricity Regulatory

Commission to adjudicate upon the dispute in terms of Section 86 (1) (f) of

Electricity Act, 2003.

v : For Mytrah Vayu (Krishna) Private Limited
Chief Genaral Manag8r Commercial & RAC

APCPDCL, Co 2orate Offics, : .
6-1-50, Mint ompound, Authorised Signatory

HYDERABAD-500 063
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ARTICLE 11
SPECIAL PROVISIONS

11.1 The waiver of any breach or failure to enforce any of the terms, covenants
or conditions of this Agreement shall not in any way affect, limit, modify or

waive the future enforcement of such terms, covenants or conditions.

11.2 No oral or written modification of this Agreement either before or after its
execution shall be of any force or effect unless such modification is in
writing and signed by the duly authorized representatives of the Wind
Power Producer and the DISCOM, subject to the condition that any further
modification of the Agreement shall be done only with the prior approval of
Andhra Pradesh Electricity Regulatory Commission. However, the
amendments to the Agreement as per the respective orders of APERC from

time to time shall be carried out.

11.3 However, in respect of power evacuation, the voltage levels for interfacing
with grid will be as per Article 1.20. The cost of interconnection facilities

has to be borne by the Wind Power Producer as per Article 3.

11.4 The invalidity or unenforceability for any reason of any provision of this
Agreement shall not prejudice or affect the validity or enforceability of any

other provision of this Agreement.

11.5 The failure of any party to insist in one or more instances upon the strict
performance of any of the provisions of this Agreement or to take
advantage of any of its rights hereunder shall not be construed as a waiver
of any such provisions or relinquishment of any such rights but the same

shall continue in full force and effect.

11.6 Unless the context otherwise requires, every arrangement, procedure or
any other matter which is, under any of the provisions of this Agreement,
required to be mutually agreed upon between the parties, shall be

concluded by a written Agreement between the parties not later than the

26 3
b For Mytrap Vayu (Krishna) Private Limited

Uhigf General Manager, Commercial & RAC
APCPDCL, Corporate Office, : :
6-1-50, Mint Compound, Authorised Signatory
HYDERABAD-500 063



date specified in the concerned clause of this Agreement, subject to the
consent of the APERC.

11.7 This Agreement, including Schedule 1, 2 & 3 attached hereto, constitute
the entire agreement between the parties with respect to the subject
matter hereof, and there are no oral or written understandings,
representations or commitments of any kind, express or implied, not set

forth herein.

11.8 The headings contained herein are included solely for the convenience of
the parties and are not to be used as a basis for interpreting the various

sections of this Agreement.

11.9 The parties each agree to act in good faith in implementing the terms and
conditions of this Agreement and in carrying out their respective obligations

hereunder.

11.10 In the event of the merger or re-organisation of DISCOM, if the resulting
entity is able to perform DISCOM’s obligations hereunder in no less a
manner than DISCOM, the resulting entity shall take the right and

responsibility for performance of DISCOM’s obligations.

11.11 In the event of the merger or re-organisation of Wind Power Producer if the
resulting entity is able to perform Wind Power Producer’s obligations
hereunder in no less a manner than Wind Power Producer, the resulting
entity shall take the right and responsibility for performance of Wind Power

Producer’s obligations.

11.12 Assignment and Financing: Neither party shall assign this Agreement or any
portion thereof to any third party without the prior written consent of the

other party which consent shall not be unreasonably withheld.

ué{ For Mytrah Vayu (Krishna) Private Limited
Chigt General Manager, Commercial & RAC
§ Authorised SignatorV

APCPDCL, Comorate Office, 27
6-1-50, Mint Compound,
HYDERABAD-500 063



IN WITNESS WHEREOF, the Wind Power Producer and the DISCOM have

Caused this Agreement to be executed as of the date and

the year first set forth
above.

For and behalf of
CENTRAL POWER DISTRIBUTION COMPANY
OF ANDHRA PRADESH LIMITED

WITNESS Vbﬁy

s (K- La3BHEH)
Chisf General Manager, Commercial & RAC

APCPDCL, Corporate Offics,
6-1-50, Mint Compound,

HYDERABAD-500 063
2. (y<. {'L/g/t._l/ Its:

((,y. COTY A PRM A1 )

. l:\‘m ‘eep ks‘%“ﬁ By:

Mefpe .
For and behalf of
M/S MYTRAH VAYU (KRISHNA) PRIVATE LIMITED
WITNESS \]\)ﬂM
1. % Jf* By: For M _ \P W
r Mytrah vayy (Krishna) Private Smizen
(s myrarzd-

A D(\Aw e Its: W

(Ken-R. MW)J\QW
fao)

Authoriseq Signatory
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SCHEDULE 1

Particulars of the Project
(referred to in the Preamble to the Agreement)

Name of the Location Capacity of the Capacity of
Project Wind Energy the Project*
Converter
M/s Mytrah Vayu Burugula (V), Kurnool District, 850 KW 37.4 MW
(Krishna) Private Andhra Pradesh (44 Nos X 0.850
Limited MW each)

* Out of 37.4 MW, 0.187 MW is for Auxiliary Consumption and 37.213 MW is for
export to grid for sale to DISCOM.

- i imites
Chic! Genaral Mana‘é&cmm & RAC For Mytrah Vayu (Krishna) Private LI

APCPDCL, Corporate Onm;ce.
6-1-50, Mint Compound, ; .
HYDERABAD-500 063 “ Authorised Signatory
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ANDHRA PRADESH ELEC‘!‘RICITY REGULATORY COMMISSION
From To
Secretaryz APERC, The Chief General Manager (Comm! & RACQ),
#11-4-660, 4™ & 5 Floor, APCPDCL, Corporate Office,
Singareni Bhavan, #6-1-50, P Floor, Mint Compound,
Red Hills, Lakdikapool, Hyderabad - 500 063 A.P.
Hyderabad - 500 004 A.P.
Lr.No. E - 897/Dir-Engg/JD(PPP)/D.No.97 5 /2013-01 DatedG2 -12-2013
Sir,
A/;//WB:SEI.\ APCPDCL - RE Projects - Draft PPA dated 24-10-2013 entered into
/’Z,fc r e oWith M/s. Mytrah Vayu (Krishna) Private Limited in respect of 37.4
j/"_;_' 3 o LoenCTio

MW\Wmd Power Project at Burugula in Kurnool District - Request for

vt

With reference to the subject PPA, the Commission hereby accords consent
under section 21(4)(b) of A.P.Electricity Reform Act 1998 read with section
86(1)(b) of Electricity Act 2003. = This consent is subject to the PPA being revised
consistent with the following observations and the revised PPA being submitted to

the Commission within a period of 45 days from the date of issue of this letter

failing which the conditional consent granted now will be deemed to have been

*"’"““"‘--——‘

Withdrawn:

\\M (i) Article 2: Why should auxiliary consumption be mentioned as part of PPA
between producer and DISCOMS? This consumption is not part of the
agreement.

{i1) ' Article 4: If NEDCAP cancellation is to be an event of default of the PPA,
it should be specifically mentioned in Article 9, rather than under Article
4,

< -
)

_/P} ' Page 1 of 3
s
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(iif)

(iv)

v)

{vi}

{vii)

(viii)

(ix)

(x)

(xiv)

Why should APERC approval be mentioned in Article 10, when it is nc - -
party to the contract.

Last part of Explanation to Article 1.4 may be deleted (since Ministry of

Non-renewable energy has not specified any guidelines for declaration of
Commercial Operation Date).

LS

Article 1.5: Delivered energy should be defined as energy generated by
the project derived from the Explanation - 3 without reference to

derived energy recorded Dy common meters.

Explanation - 1: states that the delivered energy excludes auxiliary
consumption. s it required?

Explanation - 2: limits energy delivered on the basis of a billing month.
However, Article 2 of the preamble limits energy based upon annual
generation. This contradiction needs to be resolved.

Article 1.8: could be amended to read installed capacity means total
rated capacity in MW of all the Wind Energy Generators installed by the
Wind Power Producer.

Article 1.13: Why should there be mention of auxiliary consumption?

Article 1.15: Will there be only one pooling station or many pooling
stations in an area. This requires clarification.

Article 2.5: Last line is not clear.

Article 4.15: Our Tariff Notifications do not prescribe Power Factor to
be delivered to the DISCOMS. This Article needs review.

Article 5.4 and Article 5.5 do not appear to be consistent. Necessary
changes needs to be carried out.

Article 5.6: “Interest at SBI’s base rate plus one percent” may be
applied instead of “interest at existing nationalized bank rate (Prime

Lending Ra-t;e)”. Consequential changes may also be made.

Page 2 of 3



{xv)

(xvi}

(xvii)

Article 11.2: last sentence “Ail conditions mentioned in the Agreement
are with the consent of the APERC” rieeds deletion. APERC is not a party
to the Agreement.

-

This Agreement does not stipulate performance guarantee for
completion within a certain period of time. While Articie 9 states that
the Agreement can be terminated, there is no penaity for breach by the
developer. It is desirable to enforce a penalty by stipulating a Bank
Guarantee for performance.

There is no stipulation regarding reaching of Financial Closure within a
specified time which will ensure the project implementation is being on
track. It may be desirable to include such a condition.

{(xviii) It may also be examined whether the following contingencies to be

(xix)

incorporated to provide clarity on the roles of respective partners as well
as to remove ambiguities.

aj Clause for allocating liability in case of non-availability of grid or
damage to electric generators resulting from a parallel operation
with the grid.

b) Provision for quarterly and annual reconciliation of energy supplied

and monthly billing to avoid future billing disputes.

¢} Provision mandating developer to obtain insurance against losses due

to natural calamities, fire, riot, strike and damages.

There appears to be no pooling sub-station in this particular case, only a
designated sub-station. In such a case, should the definition of delivered

energy (1.5) be the sum of energy delivered by all Wind Power Projects?
Schedule 2 & 3, as required under Article 11.7, are missing.

Agreement also has not been properly witnessed.

Yours faithfully,

L ]
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