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1 
Loading and Unloading 
charges      

SL NO Description of material   
Unit 

weight 
in Kg 

SAP Code Loading  SAP Code 
Un-
Loading 

   1.1 PSCC Poles             

     1.1.1 8m/140 KG PSCC Pole EA 355 CLD00001 89.00 CUD00001 44.50 

     1.1.2 8m/200 KG PSCC Pole EA 380 CLD00002 95.00 CUD00002 47.50 

     1.1.3 8m/300 KG PSCC Pole EA 505 CLD00003 126.00 CUD00003 63.00 

     1.1.4 9.1m/280 KG PSCC Pole EA 680 CLD00004 176.00 CUD00004 88.00 

     1.1.5 11m/365 KG PSCC Pole EA 1127 CLD00005 303.00 CUD00005 151.50 

                

   1.2 Spun poles             

     1.2.1 9.5m/300 KG Spun pole EA 620 CLD00006 210.00 CUD00006 147.00 

     1.2.2 11m/350KG Spun pole EA 900 CLD00007 314.00 CUD00007 219.80 

     1.2.3 12.5m/350 KG Spun pole EA 1200 CLD00008 430.00 CUD00008 301.00 

                

   1.3 RS Joists             

     1.3.1 9m - 150x75 RS Joist pole  EA 140 CLD00009 34.00 CUD00009 17.00 

     1.3.2 9m- 175 x85 RS Joist Pole EA 215 CLD00010 52.00 CUD00010 26.00 

     1.3.3 
9m - 150x150 RS Joist 
Pole (34.6Kg/m) 

EA 
311.4 CLD00011 75.00 CUD00011 37.50 

     1.3.4 
11m- 175 x85 RS Joist 
Pole (19.3Kg/m) 

EA 
212.3 CLD00012 57.00 CUD00012 28.50 

     1.3.5 
11m - 150x150 RS Joist 
Pole (34.6Kg/m) 

EA 
380.6 CLD00013 103.00 CUD00013 51.50 

                

   1.4 Rail poles             

     1.4.1 
8.23m - 60lbs/27.3 Kg 
Rail pole 

EA 
225 CLD00014 47.00 CUD00014 23.50 

     1.4.2 
9.14m - 75lbs/34.1 Kg 
Rail pole 

EA 
312 CLD00015 69.00 CUD00015 34.50 

     1.4.3 
9.14m - 90lbs/40.9Kg 
Rail pole 

EA 
374 CLD00016 82.00 CUD00016 41.00 

     1.4.4 
9.14m - 105lbs/47.7Kg 
Rail pole 

EA 
436 CLD00017 96.00 CUD00017 48.00 

                

   1.5 
Distribution 
Transformers 

            

     1.5.1 1Ph 5 KVA DTR EA 75 CLD00018 20.00 CUD00018 20.00 

     1.5.2 1Ph 10KVA DTR EA 115 CLD00019 30.00 CUD00019 30.00 

     1.5.3 1Ph 15/16KVA DTR EA 190 CLD00020 50.00 CUD00020 50.00 

     1.5.4 1Ph 25KVA DTR EA 245 CLD00021 64.00 CUD00021 64.00 

     1.5.5 3Ph 15/16KVA DTR EA 280 CLD00022 73.00 CUD00022 73.00 
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     1.5.6 3Ph 25KVA DTR EA 350 CLD00023 91.00 CUD00023 91.00 

     1.5.7 3Ph 40 KVA DTR EA 455 CLD00024 118.00 CUD00024 118.00 

     1.5.8 3Ph 50 KVA DTR EA 510 CLD00025 132.00 CUD00025 132.00 

     1.5.9 3Ph 63 KVA DTR EA 690 CLD00026 179.00 CUD00026 179.00 

     1.5.10 3Ph 75 KVA DTR EA 730 CLD00027 189.00 CUD00027 189.00 

     1.5.11 3Ph 100 KVA DTR EA 730 CLD00028 189.00 CUD00028 189.00 

     1.5.12 
Amorphous make 
100KVA DTRs 

EA 
900 CLD00029 233.00 CUD00029 233.00 

     1.5.13 3Ph 160KVA DTR EA 1200 CLD00030 335.00 CUD00030 335.00 

     1.5.14 3Ph 250 KVA DTR  EA 1700 CLD00031 474.00 CUD00031 474.00 

     1.5.15 3Ph 315 KVA DTR  EA 2340 CLD00032 652.00 CUD00032 652.00 

     1.5.16 3Ph 500 KVA DTR  EA 2750 CLD00033 766.00 CUD00033 766.00 

                

   1.6 
Power 
Transformers 

            

     1.6.1 3.15 MVA PTR EA 10350 CLD00034 3500.00 CUD00034 3500.00 

     1.6.2 5.0 MVA PTR EA 16000 CLD00035 5410.00 CUD00035 5410.00 

     1.6.3 8.0 MVA PTR EA 18500 CLD00036 6991.00 CUD00036 6991.00 

     1.6.4 10.0 MVA PTR EA 22500 CLD00037 8502.00 CUD00037 8502.00 

     1.6.5 12.5 MVA PTR EA 25000 CLD00038 9447.00 CUD00038 9447.00 

                

   1.7 Isolators             

     1.7.1 33 KV AB switch EA 224 CLD00039 83.00 CUD00039 83.00 

     1.7.2 11 KV AB switch EA 70 CLD00040 26.00 CUD00040 26.00 

     1.7.3 11 KV H.G. Fuse set EA 30 CLD00041 12.00 CUD00041 12.00 

     1.7.4 L.T. H.G. Fuse set EA 25 CLD00042 10.00 CUD00042 10.00 

                

   1.8 EQUIPMENT             

     1.8.1 33 KV VCB alone SET 910 CLD00043 724.00 CUD00043 724.00 

     1.8.2 11 KV VCB alone SET 730 CLD00044 581.00 CUD00044 581.00 

     1.8.3 
33KV or 11 KV control 
panels 

EA 
225 CLD00045 179.00 CUD00045 179.00 

     1.8.4 
33KV HV/LV twin feeder 
panel 

EA 600 CLD00046 358.00 CUD00046 358.00 

     1.8.5 11 KV Metering cubicle SET 170 CLD00047 136.00 CUD00047 136.00 

     1.8.6 33KV PT  or  CT  EA 110 CLD00048 88.00 CUD00048 88.00 

     1.8.7 11KV PT or  CT EA 65 CLD00049 52.00 CUD00049 52.00 

     1.8.8 Batteries EA 27 CLD00050 14.00 CUD00050 14.00 

     1.8.9 Charger with batteries EA 45 CLD00051 23.00 CUD00051 23.00 

                

   1.9 Iron Materials             

     1.9.1 Iron and steel materials TON 1000 CLD00052 259.00 CUD00052 259.00 

     1.9.2 HT, Mild steel wire TON 1000 CLD00053 259.00 CUD00053 259.00 

     1.9.3 Stay wire, GI wire TON 1000 CLD00054 259.00 CUD00054 259.00 

     1.9.4 D.P. structural materials SET 480 CLD00055 96.00 CUD00055 96.00 



6 
 

     1.9.5 
40 KVA DTR mounting 
arrangements 

EA 45 CLD00056 12.60 CUD00056 12.60 

     1.9.6 
Seating arrangements of 
3ph 16/25KVA DTRs 

EA 40 CLD00057 12.00 CUD00057 12.00 

     1.9.7 33 KV ' V' cross arms EA 22.5 CLD00058 6.30 CUD00058 6.30 

     1.9.8 11 KV ' V' cross arms EA 11 CLD00059 3.10 CUD00059 3.10 

     1.9.9 Three phase cross arms EA 8.8 CLD00060 2.30 CUD00060 2.30 

     1.9.10 Single phase cross arms EA 5.5 CLD00061 1.50 CUD00061 1.50 

     1.9.11 33 KV Top Fittings EA 7 CLD00062 1.90 CUD00062 1.90 

     1.9.12 11 KV Top Fittings EA 4.4 CLD00063 1.20 CUD00063 1.20 

     1.9.13 L.T Top Fittings EA 3.5 CLD00064 1.00 CUD00064 1.00 

     1.9.14 Back clamps EA 1.2 CLD00065 0.40 CUD00065 0.40 

     1.9.15 Stay clamps set SET 1.5 CLD00066 0.40 CUD00066 0.40 

     1.9.16 Stay set SET 7.8 CLD00067 2.10 CUD00067 2.10 

     1.9.17 G.I. Earth pipes EA 6.4 CLD00068 1.70 CUD00068 1.70 

     1.9.18 C.I. Earth pipes EA 35 CLD00069 9.10 CUD00069 9.10 

     1.9.19 ‘A’ Type Distribution Box EA 55 CLD00070 14.30 CUD00070 14.30 

     1.9.20 'B' type distribution box SET 20 CLD00071 5.20 CUD00071 5.20 

     1.9.21 M.S/GI Bolts & Nuts KG 1 CLD00072 0.30 CUD00072 0.30 

                

  
INSULATORS & 
PINS 

            

   1.10 
33KV - Insulators & 

Pins 
            

     1.10.1 
33 KV Post type 
Insulators-2 piece type 

EA 
6.2 CLD00073 3.70 CUD00073 3.70 

     1.10.2 
33 KV Post type 
Insulators-Single piece 
solid core type 

EA 

10 CLD00074 6.00 CUD00074 6.00 

     1.10.3 33 KV Pin Insulators EA 2.7 CLD00075 1.70 CUD00075 1.70 

     1.10.4 33 KV G.I. Pins EA 2.3 CLD00076 1.10 CUD00076 1.10 

     1.10.5 33 KV Polymer disc EA 1.25 CLD00077 0.60 CUD00077 0.60 

     1.10.6 33 KV LAS EA 19.6 CLD00078 15.60 CUD00078 15.60 

   1.11 
11KV - Insulators & 
Pins 

  
          

     1.11.1 
11 KV Post type 
Insulators 

EA 
5.6 CLD00079 3.40 CUD00079 3.40 

     1.11.2 11 KV Pin Insulators EA 1.1 CLD00080 0.70 CUD00080 0.70 

     1.11.3 11 KV GI Pins EA 0.9 CLD00081 0.40 CUD00081 0.40 

     1.11.4 11 KV Disc Insulators EA 1.4 CLD00082 0.90 CUD00082 0.90 

     1.11.5 11 KV Polymer disc EA 0.7 CLD00083 0.40 CUD00083 0.40 

     1.11.6 11 KV/33KV Metal parts SET 1.95 CLD00084 0.90 CUD00084 0.90 

     1.11.7 H.T. Guy Insulators EA 1.15 CLD00085 0.70 CUD00085 0.70 

   1.12 11 KV LAS             

     1.12.1 11 KV LAS(Station Type) EA 9.6 CLD00086 7.70 CUD00086 7.70 

     1.12.2 11 KV LAS(Line Type) EA 6.6 CLD00087 5.30 CUD00087 5.30 

   1.13 LT- Insulators & Pins             
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     1.13.1 L.T. Pin Insulators EA 0.5 CLD00088 0.30 CUD00088 0.30 

     1.13.2 L.T.G.I. Pins SET 0.5 CLD00089 0.30 CUD00089 0.30 

     1.13.3 L.T. Shackles EA 0.5 CLD00090 0.30 CUD00090 0.30 

     1.13.4 L.T. metal parts SET 0.5 CLD00091 0.30 CUD00091 0.30 

     1.13.5 L.T. Guy Insulators EA 0.5 CLD00092 0.30 CUD00092 0.30 

   1.14 
CONDUCTOR/ 
CABLE 

            

     1.14.1 Conductor Drum(All) EA 900 CLD00093 179.00 CUD00093 89.50 

     1.14.2 
PVC Cable(>25 up to 
185sq.mm) Drum 

EA 1000 CLD00094 199.00 CUD00094 199.00 

     1.14.3 
PVC Cable up to and 10 
Sq. Mm Drum 

EA 
734 CLD00095 146.00 CUD00095 146.00 

     1.14.4 

33KV  Cable XLPE 
Drum-
35/50,70,95,120,185,300
,400 Sqmm & LT UV 
XLPE cable 300 Sqmm 

DRUM 3000 CLD00096 597.00 CUD00096 597.00 

     1.14.5 
11KV  Cable XLPE Drum 
35/50,70,95,120,185,300 
Sqmm  

DRUM 2000 CLD00097 398.00 CUD00097 398.00 

                

   1.15 GENERAL ITEMS             

     1.15.1 
Transformer oil drums 
with oil 

EA 
193 CLD00098 50.00 CUD00098 50.00 

     1.15.2 Empty oil drums EA 22 CLD00099 4.40 CUD00099 4.40 

     1.15.3 
C.T. Meter box with 
complete assembly 

EA 
15 CLD00100 15.00 CUD00100 15.00 

     1.15.4 3Ph/CT Meter Boxes EA 10 CLD00101 6.00 CUD00101 6.00 

     1.15.5 3Ph Meters EA 2.5 CLD00102 2.50 CUD00102 2.50 

     1.15.6 1Ph Meters EA 1.2 CLD00103 1.20 CUD00103 1.20 

     1.15.7 Fuse units 16 A to 32 A EA 0.4 CLD00104 0.30 CUD00104 0.30 

     1.15.8 Fuse units 63 A / 100 A EA 0.75 CLD00105 0.50 CUD00105 0.50 

     1.15.9 Fuse units 200 A, 300 A EA 1 CLD00106 0.60 CUD00106 0.60 

     
1.15.10 

100 Lugs CAR-
100 
lugs 

1.6 CLD00107 1.30 CUD00107 1.30 

     
1.15.11 

11KV Fixed/ Moving 
contacts 

EA 
1.2 CLD00108 0.80 CUD00108 0.80 

     
1.15.12 

33KV Fixed/ Moving 
contacts 

EA 
2.5 CLD00109 1.50 CUD00109 1.50 

     
1.15.13 

11KV Cable Jointing kits EA 
2 CLD00110 1.60 CUD00110 1.60 

     
1.15.14 

33KV Cable Jointing kits EA 
3.5 CLD00111 2.80 CUD00111 2.80 

     
1.15.15 

Street light fixture SET 
12.5 CLD00112 7.50 CUD00112 7.50 

     
1.15.16 

Fuse wire/MRT 
Materials 

KG 1 CLD00113 0.60 CUD00113 0.60 

     
1.15.17 

Winding wire up to 5 Kg ROL 
5 CLD00114 3.00 CUD00114 3.00 
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1.15.18 

Winding wire more than 5 
Kg 

ROL 
15 CLD00115 9.00 CUD00115 9.00 

                

   1.16 Paints             

     1.16.1 
Paints up to & including 5 
Lts 

EA 5 CLD00116 1.60 CUD00116 1.60 

     1.16.2 Paints >5 Lts<=20 lts EA 20 CLD00117 6.60 CUD00117 6.60 

     1.16.3 Cement TO 1000 CLD00118 199.00 CUD00118 199.00 

                

   1.17 
Loading and 
unloading of any 
other materials 

            

     1.17.1 
Indoor Items up to 10 
Kgs 

BAG 10 CLD00119 2.00 CUD00119 2.00 

     1.17.2 Indoor Items > 10 Kgs BAG 25 CLD00120 5.00 CUD00120 5.00 

                

   1.18 SCRAP             

     1.18.1 Al./Cu/Plastic Scrap TO 1000 CLD00121 339.00 CUD00121 339.00 

     1.18.2 
Meters Scrap 
W/weighment 

TO 1000 CLD00122 339.00 CUD00122 339.00 

     1.18.3 
MS/Lead Scrap 
W/weighment 

TO 1000 CLD00123 339.00 CUD00123 339.00 

 

   1.19 
Un coiling of conductor/ cables including 
weighment and loading 

      

    Rate per SAP Code Rate 

     1.19.1 34sqmm conductor KM CSR00001 70.00 

     1.19.2 55sqmm conductor KM CSR00002 84.00 

     1.19.3 100sqmm conductor KM CSR00003 105.00 

     1.19.4 
200sqmm /Panther conductor- 100RM 

EA CSR00004 56.00 

     1.19.5 
Single Core 120/95/70 Sqmm LT X-PLE cables 

1RM CSR00005 0.50 

     1.19.6 
3 1/2 Core 120/95/70/50 Sqmm LT X-PLE cables 

1RM CSR00006 0.90 

     1.19.7 Coils 50 / 25 Sqmm 1RM CSR00007 0.20 

     1.19.8 Coils 10 / 6 / 4.25 / 1.5 Sqmm 1RM CSR00008 0.11 

     1.19.9 

Unwinding including loading 11KV  Cable XLPE 35, 
50, 70, 95, 120,185,300 Sqmm & LT UV XLPE cable 
300 Sqmm Meter CSR00009 4.20 

     
1.19.10 

Unwinding including loading 33KV  Cable XLPE 35, 
50, 70, 95, 120,185,300,400 Sqmm   Meter CSR00010 8.40 
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1.19.11 

Un Winding , Weighing and Shifting of 3CX16+25 AB 
Cable (Check Measurement) KM CSR00011 84.00 

     
1.19.12 

Un Winding , Weighing and Shifting of 2CX16+25 AB 
Cable (Check Measurement) KM CSR00012 84.00 

2 Survey of HT/LT lines       

   2.1 
Labour charges for survey and pit marking of HT/LT 
lines in plain areas  

KM CSR00013 416.00 

   2.2 
Labour charges for survey and pit marking of HT/LT 
lines in Agency and Hilly areas. 

KM CSR00014 578.00 

3 Jungle clearance       

   3.1 Clearing of heavy jungle 10 sqm CSR00015 32 

   3.2 Cutting and removing other kind of trees 1 No CSR00016 33 

   3.3 General Tree cutting per one day - Semi skilled labour 1no CSR00017 460 

4 Excavation of pole pits       

   4.1 
Excavation of pits in all soils, i.e, mixture of gravel and 
soft disintegrated rock like shales ordinary gravel, 
stony earth and earth mixed with fair sized boulders. 

      

     4.1.1 
For 8m or 9.1m PSCC/RS Joist Poles   
( Size of pit is 2'x2'x5' or 0.6mx0.6mx1.5m) 

Pit CSR00018 166.00 

     4.1.2 
For 10m Joists/Rail Poles  
( Size of pit is 2'x2'x5'6" or 0.6mx0.6mx1.65m) 

Pit CSR00019 182.00 

     4.1.3 
For 9.5m Spun or 11m Spun/Joist /PSCC Poles  
(2'6"x2'6"x6' or 0.75mx0.75mx1.8m) 

Pit CSR00020 310.00 

     4.1.4 
For 12.5m Spun/Joist Poles  
(2'6"x2'6"x7' or 0.75mx0.75mx2.1m) 

Pit CSR00021 362.00 

   4.2 
Excavation of pits in soft disintegrated rock 
removable by pick axes and disposing material to a 
lead of 10m and lift of 3m. 

      

     4.2.1 
For 8m or 9.1m PSCC/RS Joist Poles   
( Size of pit is 2'x2'x5' or 0.6mx0.6mx1.5m) 

Pit CSR00022 236.00 
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     4.2.2 
For 10m Joists/Rail Poles  
( Size of pit is 2'x2'x5'6" or 0.6mx0.6mx1.65m) 

Pit CSR00023 260.00 

     4.2.3 
For 9.5m Spun or 11m Spun/Joist /PSCC Poles  
(2'6"x2'6"x6' or 0.75mx0.75mx1.8m) 

Pit CSR00024 443.00 

     4.2.4 
For 12.5m Spun/Joist Poles  
(2'6"x2'6"x7' or 0.75mx0.75mx2.1m) 

Pit CSR00025 516.00 

          

   4.3 Excavation of pole pits in hard rock by blasting.       

     4.3.1 
For 8m or 9.1m PSCC/RS Joist Poles   
( Size of pit is 2'x2'x5' or 0.6mx0.6mx1.5m) 

Pit CSR00026 610.00 

     4.3.2 
For 10m Joists/Rail Poles  
( Size of pit is 2'x2'x5'6" or 0.6mx0.6mx1.65m) 

Pit CSR00027 671.00 

     4.3.3 
For 9.5m Spun or 11m Spun/Joist /PSCC Poles  
(2'6"x2'6"x6' or 0.75mx0.75mx1.8m) 

Pit CSR00028 1144.00 

     4.3.4 
For 12.5m Spun/Joist Poles  
(2'6"x2'6"x7' or 0.75mx0.75mx2.1m) 

Pit CSR00029 1335.00 

          

   4.4 
Excavation of pole pits  for all sizes in cement roads( 
Shall be certified by Deputy Executive Engineer) 

Pit CSR00030 1000 

          

5 

Transport of one Pole from road side to 
pit location including loading and 
unloading (For 1Km, 2Km, 3Km, 4Km and 
5 KM) 

      

   5.1 Transport of PSCC poles Unit   Rate 

  Up to 1 Km       

     5.1.1 8m/140 KG PSCC Pole EA CSR00031 317 

     5.1.2 8m/200 KG PSCC Pole EA CSR00032 355 

     5.1.3 8m/300 KG PSCC Pole EA CSR00033 370 
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     5.1.4 9.1m/280 KG PSCC Pole EA CSR00034 467 

     5.1.5 11m/365 KG PSCC Pole EA CSR00035 633 

  Up to 2 Km       

     5.1.6 8m/140 KG PSCC Pole EA CSR00036 356 

     5.1.7 8m/200 KG PSCC Pole EA CSR00037 398 

     5.1.8 8m/300 KG PSCC Pole EA CSR00038 415 

     5.1.9 9.1m/280 KG PSCC Pole EA CSR00039 524 

     5.1.10 11m/365 KG PSCC Pole EA CSR00040 709 

  Up to 3 Km       

     5.1.11 8m/140 KG PSCC Pole EA CSR00041 394 

     5.1.12 8m/200 KG PSCC Pole EA CSR00042 441 

     5.1.13 8m/300 KG PSCC Pole EA CSR00043 459 

     5.1.14 9.1m/280 KG PSCC Pole EA CSR00044 580 

     5.1.15 11m/365 KG PSCC Pole EA CSR00045 785 

  Up to 4 Km       

     5.1.16 8m/140 KG PSCC Pole EA CSR00046 432 

     5.1.17 8m/200 KG PSCC Pole EA CSR00047 483 

     5.1.18 8m/300 KG PSCC Pole EA CSR00048 504 

     5.1.19 9.1m/280 KG PSCC Pole EA CSR00049 636 

     5.1.20 11m/365 KG PSCC Pole EA CSR00050 861 

  Up to 5 Km       

     5.1.21 8m/140 KG PSCC Pole EA CSR00051 470 

     5.1.22 8m/200 KG PSCC Pole EA CSR00052 526 

     5.1.23 8m/300 KG PSCC Pole EA CSR00053 548 

     5.1.24 9.1m/280 KG PSCC Pole EA CSR00054 692 

     5.1.25 11m/365 KG PSCC Pole EA CSR00055 937 

          

   5.2 Transport of Spun Poles       

  Up to 1 Km       

     5.2.1 9.5m/300 KG Spun pole EA CSR00056 726 

     5.2.2 11m/350KG Spun pole EA CSR00057 847 

     5.2.3 12.5m/350 KG Spun pole EA CSR00058 924 

  Up to 2 Km       

     5.2.4 9.5m/300 KG Spun pole EA CSR00059 814 

     5.2.5 11m/350KG Spun pole EA CSR00060 949 

     5.2.6 12.5m/350 KG Spun pole EA CSR00061 1035 

  Up to 3 Km       

     5.2.7 9.5m/300 KG Spun pole EA CSR00062 901 

     5.2.8 11m/350KG Spun pole EA CSR00063 1051 

     5.2.9 12.5m/350 KG Spun pole EA CSR00064 1146 

  Up to 4 Km       

     5.2.10 9.5m/300 KG Spun pole EA CSR00065 988 

     5.2.11 11m/350KG Spun pole EA CSR00066 1152 

     5.2.12 12.5m/350 KG Spun pole EA CSR00067 1257 

  Up to 5 Km       



12 
 

     5.2.13 9.5m/300 KG Spun pole EA CSR00068 1075 

     5.2.14 11m/350KG Spun pole EA CSR00069 1254 

     5.2.15 12.5m/350 KG Spun pole EA CSR00070 1368 

          

   5.3 Transport of RS Joist poles Unit     

  Up to 1 Km       

     5.3.1 9m - 150x75 RS Joist pole  EA CSR00071 317 

     5.3.2 9m- 175 x85 RS Joist Pole EA CSR00072 370 

     5.3.3 9m - 150x150 RS Joist Pole EA CSR00073 443 

  Up to 2 Km       

     5.3.4 9m - 150x75 RS Joist pole  EA CSR00074 356 

     5.3.5 9m- 175 x85 RS Joist Pole EA CSR00075 415 

     5.3.6 9m - 150x150 RS Joist Pole EA CSR00076 497 

  Up to 3 Km       

     5.3.7 9m - 150x75 RS Joist pole  EA CSR00077 394 

     5.3.8 9m- 175 x85 RS Joist Pole EA CSR00078 459 

     5.3.9 9m - 150x150 RS Joist Pole EA CSR00079 550 

  Up to 4 Km       

     5.3.10 9m - 150x75 RS Joist pole  EA CSR00080 432 

     5.3.11 9m- 175 x85 RS Joist Pole EA CSR00081 504 

     5.3.12 9m - 150x150 RS Joist Pole EA CSR00082 603 

  Up to 5 Km       

     5.3.13 9m - 150x75 RS Joist pole  EA CSR00083 470 

     5.3.14 9m- 175 x85 RS Joist Pole EA CSR00084 548 

     5.3.15 9m - 150x150 RS Joist Pole EA CSR00085 656 

          

   5.4 Transport of Rail poles Unit     

  Up to 1 Km       

     5.4.1 8.23m - 60lbs/27.3 Kg Rail pole EA CSR00086 355 

     5.4.2 9.14m - 75lbs/34.1 Kg Rail pole EA CSR00087 467 

     5.4.3 9.14m - 90lbs/40.9Kg Rail pole EA CSR00088 493 

     5.4.4 9.14m - 105lbs/47.7Kg Rail pole EA CSR00089 522 

  Up to 2 Km       

     5.4.5 8.23m - 60lbs/27.3 Kg Rail pole EA CSR00090 398 

     5.4.6 9.14m - 75lbs/34.1 Kg Rail pole EA CSR00091 524 

     5.4.7 9.14m - 90lbs/40.9Kg Rail pole EA CSR00092 553 

     5.4.8 9.14m - 105lbs/47.7Kg Rail pole EA CSR00093 585 

  Up to 3 Km       

     5.4.9 8.23m - 60lbs/27.3 Kg Rail pole EA CSR00094 441 

     5.4.10 9.14m - 75lbs/34.1 Kg Rail pole EA CSR00095 580 

     5.4.11 9.14m - 90lbs/40.9Kg Rail pole EA CSR00096 612 

     5.4.12 9.14m - 105lbs/47.7Kg Rail pole EA CSR00097 648 

  Up to 4 Km       

     5.4.13 8.23m - 60lbs/27.3 Kg Rail pole EA CSR00098 483 

     5.4.14 9.14m - 75lbs/34.1 Kg Rail pole EA CSR00099 636 
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     5.4.15 9.14m - 90lbs/40.9Kg Rail pole EA CSR00100 671 

     5.4.16 9.14m - 105lbs/47.7Kg Rail pole EA CSR00101 710 

  Up to 5 Km       

     5.4.17 8.23m - 60lbs/27.3 Kg Rail pole EA CSR00102 526 

     5.4.18 9.14m - 75lbs/34.1 Kg Rail pole EA CSR00103 692 

     5.4.19 9.14m - 90lbs/40.9Kg Rail pole EA CSR00104 730 

     5.4.20 9.14m - 105lbs/47.7Kg Rail pole EA CSR00105 773 

          

6 Erection of PSCC/Spun/Rail/RS Joist Poles       

  

Erection of PSCC/Spun/Rail/RS Joist Poles in position, 
aligning and setting to work as per specification 
including supply of labour, T&P, back filling the earth, 
ramming for consolidation but excluding the cost of 
pit excavation and cost of transport. 

      

   6.1 Erection of PSCC poles Unit     

     6.1.1 8m/140 KG PSCC Pole EA CSR00106 430 

     6.1.2 8m/200 KG PSCC Pole EA CSR00107 447 

     6.1.3 8m/300 KG PSCC Pole EA CSR00108 574 

     6.1.4 9.1m/280 KG PSCC Pole EA CSR00109 727 

     6.1.5 11m/365 KG PSCC Pole EA CSR00110 1338 

          

   6.2 Erection of Spun Poles       

     6.2.1 9.5m/300 KG Spun pole EA CSR00111 1459 

     6.2.2 11m/350KG Spun pole EA CSR00112 1877 

     6.2.3 12.5m/350 KG Spun pole EA CSR00113 2217 

          

   6.3 Erection of RS Joist poles       

     6.3.1 9m - 150x75 RS Joist pole  EA CSR00114 394 

     6.3.2 9m- 175 x85 RS Joist Pole EA CSR00115 406 

     6.3.3 9m - 150x150 RS Joist Pole EA CSR00116 752 

          

   6.4 Erection of Rail poles       

     6.4.1 8.23m - 60lbs/27.3 Kg Rail pole EA CSR00117 710 

     6.4.2 9.14m - 75lbs/34.1 Kg Rail pole EA CSR00118 731 

     6.4.3 9.14m - 90lbs/40.9Kg Rail pole EA CSR00119 745 

     6.4.4 9.14m - 105lbs/47.7Kg Rail pole EA CSR00120 760 

          

7 Rectification of Leaned poles       
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Labour charges for rectification of all types of leaned 
poles where the lean is more than 30 degree to the 
vertical. 

35% of pole erection charges 

          

8 Dismantling works       

  Dismantling charges for all types of works 

75% of erection charges . In case 
of poles if received in good 
condition, 75% erection charges 
are payable. If pole is received in 
damaged condition then 50% 
erection charges are payable. 

          

9 Erection of stay sets       

   9.1 Erection of stay set for 33 KV line  EA CSR00121 193 

   9.2 Erection of stay set for  11 KV line or LT Line EA CSR00122 169 

          

10 Erection of Cross arms       

   10.1 33KV Cross arms       

     10.1.1 33 KV V X-arms EA CSR00123 71 

     10.1.2 33 KV Top fittings EA CSR00124 39 

     10.1.3 33 KV Tapping Channel X-arm set EA CSR00125 71 

     10.1.4 33 KV Side arm with strut EA CSR00126 94 

     10.1.5 33 KV T Channel Set EA CSR00127 94 

   10.2 11 KV Cross arms       

     10.2.1 11 KV V X-arms EA CSR00128 57 

     10.2.2 11 KV Top fittings EA CSR00129 36 

     10.2.3 11 KV Tapping Channel X-arm EA CSR00130 57 

     10.2.4 11 KV Side arm with strut EA CSR00131 78 

     10.2.5 11 KV T Channel Set EA CSR00132 78 

   10.3 LT Cross arms       

     10.3.1 LT S Ph. X-arm EA CSR00133 51 

     10.3.2 LT Top fitting EA CSR00134 32 

     10.3.3 LT 3 Ph. 4 / 5 W X-arm  EA CSR00135 57 

     10.3.4 LT 3 Ph. Side arm with strut EA CSR00136 64 

          

11 Fixing of insulators       

   11.1 33 KV Insulators       

     11.1.1 33 KV Polymer Pin Insulators Each CSR00137 25 

     11.1.2 33 KV Porcelain Pin Insulators Each CSR00138 25 
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     11.1.3 33 KV Composite Polymer/porcelain  Disc Insulator Each CSR00139 73 

   11.2 11 KV Insulators       

     11.2.1 11 KV Polymer Pin Insulators Each CSR00140 20 

     11.2.2 11 KV Porcelain Pin Insulators Each CSR00141 20 

     11.2.3 11 KV Composite Polymer/ porcelain Disc Insulator Each CSR00142 42 

   11.3 LT Insulators       

     11.3.1 LT PI / Shackles Each CSR00143 16 

          

12 Erection of Double Pole structure       

  
Individual pole erection  charges and other relevant 
items are to be considered to arrive the cost of 
erection of double pole structure 

      

          

13 Erection of Strut       

   13.1 Erection of Strut 
Relevant pole erection charges 
are to be considered for erection 
of strut 

   13.2 
Erection of 33KV Stay set with stay wire binding for 
eye bolt guy insulator and anchor rod and back filling 
the stay pit. 

EA CSR00144 180 

   13.3 
Erection of 11KV Stay set with stay wire binding for 
eye bolt guy insulator and anchor rod and back filling 
the stay pit. 

EA CSR00145 150 

          

14 
Paving, Stringing and Jumpering of 
Conductor 

      

   14.1 
100 sq mm AAAC 
/Per KM/Per Conductor 

KM CSR00146 4155 

   14.2 
55 sq mm AAAC  
/Per KM/Per Conductor 

KM CSR00147 2078 

   14.3 
34 sq mm AAAC  
/Per KM/Per Conductor 

KM CSR00148 1870 

          

15 Paving , Stringing and Jumpering of Cable       
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   15.1 2x16+25 sq mm KM CSR00149 2112 

   15.2 3x16+25 sq mm KM CSR00150 2703 

   15.3 11KV AB cable KM CSR00151 11114 

          

16 Restringing of loose spans       

  Charges for restringing of loose spans 50% of stringing charges 

 

17 Concreting of pole pits, stay pits and construction of DTR plinths 

  

AP Government has issued orders duly specifying  rates of sand based on stock point. These rates 
varies from Rs 375 to Rs 1865/- per Metric tonne for each stock point differently. Hence the item 
rates are given in four categories as shown below. While preparing estimate, user has to verify 
nearest stock point sand rate from the site and adopt proper item rate. 

   17.1 Concreting of pole pit     

Sand rate 
up to Rs 
500/- per 
MT 

Sand 
rate 
from Rs 
501/- to 
Rs 
1000/-  
per MT 

Sand rate 
from Rs 
1001/- to 
Rs 1500/-  
per MT 

Sand rate 
from Rs 
1501/- to 
Rs 1865/-  
per MT 

     17.1.1 

Concreting of pole pit of size 
2’x2’x5’ (0.6m x 0.6mx1.5 
m.) with C.C.(1:4:8) using 40 
mm. HBG metal. 

EA CSR00152 1968 2151 2333 2466 

     17.1.2 

Concreting of pole pit of size 
2’x2’x5’ (0.6m x 0.6mx1.5 
m.) with C.C.(1:3:6) using 20 
mm and 12mm HBG metal. 

EA CSR00153 2082 2264 2447 2580 

   17.2 Concreting of stay pit             

     17.2.1 

Concreting of stay pit of size 
1'-6"  x 1'-6" x 4'6" 
(0.45mx0.45x1.35m) with 
C.C. (1:4:8) using 40 mm and 
20mm HBG metal  

EA CSR00154 997 1090 1182 1249 

     17.2.2 

Concreting of stay pit of size 
1' 6"x 1'-6" x 4' 
6"(0.45mx0.45x1.35m) with 
C.C. (1:3:6) using 20 mm and 
12mm HBG metal  

EA CSR00155 1055 1147 1239 1307 
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   17.3 
Construction of DTR 
plinths 

            

     17.3.1 

Construction of DTR plinths- 
Size 4'x4'x6'(above ground) 
and 4'x4'x3' (below ground) 
with brick masonry/RR 
masonry wall - Excavation of 
pit of size 4’x4’x3’,  laying 
bed concrete with CC(1:4:8) 
using 40mm and 20mm HBG 
metal for 6” depth, 
Construction of distribution 
transformer plinth with 9” 
thick 8' height brick masonry 
wall in CM (1:6) all-round, 
filling the hollow portion 
with sand, laying of 6” thick 
PCC (1:3:6) using 20 mm and 
12mm HBG metal on top 
and plastering all-round the 
outer side of wall with CM 
(1:5) 12mm thick and white 
washing two coats, including 
cost and Transport of all 
materials. 

EA CSR00156 16685.00 18212 19738 20852 

     17.3.2 

Construction of DTR plinths- 
Pillar mounted RCC plinth 
with 5'x5'x5" slab with 
column 6' above ground 
level. - Excavation of pit of 
size 4’x4’x5’, laying bed 
concrete with CC(1:4:8) 
using 40mm and 20mm HBG 
metal for 6” depth, 
Construction of distribution 
transformer plinth with 
footing size (4’x4’x1.5’), 
column size 
9”x9”x4'6”(below ground), 
9"x9"x5' (above ground), 
cross beams in plus shape 
4'x9”x12”, slab size 5’x5’x5”, 
providing reif steel 12mm 
rod for footings and slab at 
6" spacing, 4 nos 12mm rod 
for columns and beams with 
8mm stirrups, re-filling the 
hollow portion with 
excavated earth,  plastering 

EA CSR00158 17040.00 17591 18142 18544 
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CM (1:5) 12mm thick and 
painting one coat to slabs, 
column and beam. 

     17.3.3 

Construction of DTR plinths- 
Size 4'x4'x6'(above ground) 
and 4'x4'x3' (below ground) 
with brick masonry/RR 
masonry wall- Excavation of 
pit of size 4’x4’x3’,  laying 
bed concrete with CC(1:4:8) 
using 40mm and 20mm HBG 
metal for 6” depth, 
Construction of distribution 
transformer plinth with 9” 
thick 8'6" height brick 
masonry wall in CM (1:6) all-
round, filling the hollow 
portion with sand, and 
plastering all-round the 
outer side of wall with CM 
(1:5) 12mm thick and white 
washing two coats, including 
cost and Transport of all 

EA CSR00159 22062.00 22796 23530 24066 

 

18 Erection or Dismantlement of DTRs       

  

Erection of Distribution Transformer on the 

plinth/pole carefully without causing and damaging 

to bushing including labour and transport complete 

including earthing as per department standards. 

      

   18.1 1Ph DTRs 5 / 15 KVA EA CSR00160 448 

   18.2 3Ph DTRs up to 40 KVA EA CSR00161 529 

   18.3 3Ph DTRs 63 KVA to 160 KVA EA CSR00162 967 

   18.4 3Ph DTRs 200 KVA to 500 KVA EA CSR00163 1289 

          

19 Erection of earth electrodes        
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Erection of earth electrodes using CI/GI pipes 
including pit excavation, back filling , betonite 
powder and cement collar of 2’dia x 1’ height etc 
complete. 

      

   19.1 GI Pipe 40mm/ 80mm depth up to 2m (6.5ft) EA CSR00164 676 

   19.2 CI Pipe 80mm/ 150mm depth up to 3m (10ft) EA CSR00165 903 

          

20 Wiring of 3 Phase DTR        

  

Wiring of 3 phase Distribution Transformer with 
PVC Cable/XLPE cable/ conductor from 
transformer LV bushing to LT HG Fuse set and HG 
Fuse set to line with bear conductor supported on 
insulator fixed to fabricated LV frame including 
lugging at terminals. 

      

   20.1 
Single feeder (open / PVC cable/ XLPE Cable) EA CSR00166 375 

   20.2 
Double feeder (open / PVC cable/ XLPE Cable) EA CSR00167 574 

          

21 Earthing of DTRs       

  

Running of No 8 G.I wire from Distribution 
Transformer (3 Phase) AB Switch, HG Fuse Set V’X’ 
Arm etc running of 14 SWG G.I. Wire including 
double earthing as per specification for running of 
total 10 Nos GI wires. (Per Lead Per length) 

Per 
Lead 
Per 
length 

CSR00168 30 

          

22 Security fencing to DTRs       

  

Providing security fencing to Distribution 
Transformer structures with gate and locking 
arrangement which is one side removable and 
three sides fixed fencing using G.I. Chain link mesh 
8 gauge   50.8mm x 50.8mm   (2” x 2”) size, MS 
angle 50 x 50 x 6, MS flat 35 x 6, MS flat 25 x 6, 
bolts, nuts, Aldrop, hinges, concreting the 
supports with PCC (1:3:6), painting one coat red 
oxide, two coats synthetic enamel paint, complete 

1 sqm CSR00169 1036 
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for finished item of work. 

          

23 Erection of HG Fuse sets       

   23.1 
Erection of HG Fuse sets- 33 KV fuse set EA CSR00170 447 

   23.2 
Erection of HG Fuse sets- 11 KV fuse set EA CSR00171 294 

   23.3 
Erection of HG Fuse sets- LT fuse set EA CSR00172 220 

          

24 

Extra percentage towards work 
involving (a) Single Pole (b) Two Pole 
(c) Three Poles (This rate is applicable 
to both Urban and Rural areas) 

      

   24.1 

Single Pole No Extra 
    

   24.2 

Two Poles No Extra 
    

   24.3 

Three Poles No Extra 
    

          

  33/11 KV sub station works       

25 

Erection of  VCBs with CTs and CR Panels 
including earthing, wiring and Jumpering 
with all accessories as per departmental 
standards. 

      

   25.1 33 KV VCBs EA CSR00173 7550 

   25.2 11 KV VCBs EA CSR00174 5675 

26 Erection of AB switches       

   26.1 33 KV AB switch EA CSR00175 1245 

   26.2 11 KV AB switch EA CSR00176 830 
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27 

Painting of old structures (Work is to 
be done during LC period, hence these 
rates are applicable for old structures. 
For new structures separate rate is to 
be worked out) 

      

          

   27.1 
Painting of old structures -  with One coat of Anti 

corrosive bitumen black paint or red oxide priming 

coat during LC period. 

      

  Rate /1 sqm 1sqm CSR00177 90 

  Rate / 1MT 1MT CSR00178 2807 

   27.2 
Painting of old structures - with One coat of 

aluminium/ Synthetic enamel paint  during LC 

period. 

      

  Rate /1 sqm 1sqm CSR00179 99 

  Rate / 1MT 1MT CSR00180 3085 

   27.3 
Painting of old structures - with two coats of 

aluminium/ Synthetic enamel paint  during LC 

period. 

      

  Rate /1 sqm 1sqm CSR00181 155 

  Rate / 1MT 1MT CSR00182 4848 

   27.4 
Painting of old structures - with One coat of red 

oxide and two coats of aluminium paint or 

synthetic enamel paint  during LC period. 

      

  Rate /1 sqm 1sqm CSR00183 245 

  Rate / 1MT 1MT CSR00184 7655 
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28 

Paving out and laying of 33KV/11 KV UG cable 

duly forming the cable trench including excavation 

of trench 2’X2’ filling the trench with excavated 

earth including transporting of cable etc. complete 

with out construction of trench. / Laying of copper 

control cables buried in trench or ground and 

termination. 

      

   28.1 33 KV UG cable RM CSR00185 320 

   28.2 11 KV UG cable RM CSR00186 175 

   28.3 4Corex2.5sqmm RM CSR00187 37 

   28.4 10Corex2.5sqmm RM CSR00188 42 

          

29 
Erection of Cable Heat Shrunken joints 
excluding material cost. 

      

   29.1 33  KV  cable  heat shrunken joint       

     29.1.1 up to 185 Sqmm EA CSR00189 3750 

     29.1.2 Above 185 Sqmm EA CSR00190 5250 

   29.2 11  KV  cable  heat shrunken joint       

     29.2.1 Up to 70 Sqmm EA CSR00191 1500 

     29.2.2 95Sqmm to 185Sqmm EA CSR00192 2500 

     29.2.3 Above 185Sqmm EA CSR00193 3500 

30 
11  KV  AB  cable  end  termination consisting  
of  3 phases. 

SET CSR00194 7300 

31 
Labour charges for erection of 33 or 11 KV 
C.Ts including all connections. 

      

   31.1 33 KV CTs EA CSR00195 250 

   31.2 11 KV CTs EA CSR00196 250 

   31.3 33KV Las- set(station type) SET CSR00197 1500 

   31.4 11KV Las- set(station type) SET CSR00198 1250 

   31.5 33 or 11KV Line type LAs EA CSR00199 100 

32 

Labour charges for erection of HT metering 
cubicle including all connections and earthing 
as per departmental standards. 

EA CSR00200 732 
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33 

Labour charges for erection of HT Trivector 
meter box including all connections and 
earthing as per departmental standards. 

EA CSR00201 468 

34 
Labour charges for fixing of tube light fitting 
for street light 

EA CSR00202 147 

35 
Labour charges for fixing of MV/SV lamp 
fitting for street light 

EA CSR00203 162 

36 

Laying of earth mat/risers including excavation 
of trenches, welding, fixing lugs, connecting to 
equipment and refilling trenches using MS flat 
75x8mm or 50x8mm. 

      

   36.1 75x8mm RM CSR00204 68 

   36.2 50x8mm RM CSR00205 46 

          

37 M & P Division Items       

  
Labour charges for testing and repairing of 
meters and rigging and modification of CT 
Boxes. 

      

   37.1 Single Phase meter repair and overhauling Each CSR00206 26 

   37.2 Single Phase meter old or new testing Each CSR00207 18 

   37.3 
Sealing of Meter bit, including inserting of 
wire  

Each CSR00208 9 

   37.4 
Winding of trip and close coils including 
material and without bobbin 

Each CSR00209 1035 

   37.5 
Fixing of 3-Ph LT CT meter at DTR 
including transport 

Each CSR00210 1455 

   37.6 

Replacement of existing S-Ph meter with 
H.A meter (all types including infrared(IR) 
meter) including writing meter change slip 
and handing over to Section office 
including transporting from section office 
to location and back. 

Each CSR00211 69 
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   37.7 

Replacement of existing S-Ph meter with 
H.A meter (all types including infrared(IR) 
meter) and supply of flexible pipe and PVC 
pipe including writing meter change slip 
and handing over to Section office 
including transporting from section office 
to location and back. 

Each CSR00212 99 

   37.8 

Replacement of existing 3-Ph meter with 
H.A meter (all types including infrared(IR) 
meter) including writing meter change slip 
and handing over to Section office 
including transporting from section office 
to location and back. 

Each CSR00213 104 

   37.9 

Replacement of existing 3-Ph meter with 
H.A meter (all types including infrared(IR) 
meter) and supply of flexible pipe and PVC 
pipe including writing meter change slip 
and handing over to Section office 
including transporting from section office 
to location and back. 

Each CSR00214 144 

   37.10 
Erection of 33KV and 11KV CTs including 
earthing & Jumpering with GI/Copper wire 

Each CSR00215 262 

   37.11 
Erection of 33KV and 11KV CTs including 
earthing & Jumpering with GI/Copper/MS  
Flat Earthing 

Each CSR00216 332 

   37.12 
Handling, testing, providing of seals with cover, 
stacking 
neatly. 

      

     
37.12.1 

S phase energy meter. EA CSR00217 12 

     3 Phase energy meter EA CSR00218 20 
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37.12.2 

   37.13 

Labour charges for sealing of single phase/3 phase 
meters 
including transportation of meter box carton to 
work spot, 
unpacking, packing of sealed meters and stocking 
etc., 
complete. 

      

     
37.13.1 

2 Seals EA CSR00219 5 

     
37.13.2 

3 Seals EA CSR00220 5 

     
37.13.3 

4 Seals EA CSR00221 5 

   37.14 

Labour charges for sealing of S Phase/ 3 phase 
energy 
meters housed in PP box including transportation 
unpacking and packing and stocking of meter box 
etc., 
complete. 

      

     
37.14.1 

2 Seals EA CSR00222 5 

     
37.14.2 

3 Seals EA CSR00223 5 

     
37.14.3 

4 Seals EA CSR00224 5 

     
37.14.4 

6 Seals EA CSR00225 10 

   37.15 

Removing the meter back cover, cleaning the old 
meter cover, painting the meter top & bottom 
covers with good approved enamel black paint, 
cleaning the meter with petrol and oiling to 
bearings with good 2 in 1 oil (Usha make) refixing 
the meter in meter cover duly providing new 
gaskets. Testing and adjustments of the meter as 
per departmental standards, loading, transporting, 
and unloading including introducing sealing wire 
to each meter including replacement of glass 
wherever necessary. 

      

     
37.15.1 

Including cost of paint EA CSR00226 31 

     
37.15.2 

Excluding cost of paint EA CSR00227 23 

   37.16 
Removal or fixing of PC coil, CC coil or Disc, 
cyclometer or terminal block. 

EA CSR00228 3.6 

   37.17 
Metering arrangement with CTs to 16/25 KVA 
Agricultural DTRs 

      



26 
 

     
37.17.1 

Supply and rigging of meter with country wood of 
size 1’x1/2’, 7/20 finolex wire, bolts and nuts and 
screws along with lugs. Removing of metallic strip 
in syntex box, fixing of wooden board suitably, 
fixing of meter and CT in position including fixing 
of neutral terminal bolt. Providing of internal 
wiring duly giving proper connections, opening of 
internal link in the meter duly providing sealing 
after testing. ( energy meter and box will be 
supplied by the dept) 

EA CSR00229 759 

     
37.17.2 

Supply and fixing of 2meters of aluminium cable, 
05m of 3/20 copper wire, 2 sets of clamps with 
bolts and nuts and misc items like insulation tapes, 
screws etc., including labour  charges for fixing of 
box and transport charges including loading and 
unloading. 

EA CSR00230 350 

     
37.17.3 

.do. with 4 sets of clamps EA CSR00231 409 

   37.18 
HT metering wiring including pipes, bends and 
wires including cost of pipes, bends and wires 

LS CSR00232 2200 

          

          

  Transformer division/ SPM Works       

   38.1 Loading or Unloading of PTR in to Lorry       

     38.1.1 
Loading or Unloading of 1.5MVA/ 3MVA / 
3.15MVA PTR  

EA CSR00233 3500.00 

     38.1.2 Loading or Unloading of 5MVA PTR  EA CSR00234 5410.00 

     38.1.3 Loading or Unloading of 8MVA PTR  EA CSR00235 6991.00 

     38.1.4 Loading or Unloading of 10MVA EA CSR00236 8502.00 

     38.1.5 Loading or Unloading of 12.5MVA EA CSR00237 9447.00 

   38.2 Dragging of PTR on ground       

     38.2.1 
Dragging of 
1.5MVA/3MVA/3.15MVA/5MVA PTR 

FT CSR00238 204 

     38.2.2 Dragging of 8MVA/10 MVA PTR  FT CSR00239 237 
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   38.3 
Assembling  or Dismantling of conservator 
tank, radiators, vent pipe and other 
accessories of PTR 

      

     38.3.1 1.5MVA PTR to 5MVA PTR EA CSR00240 2186 

     38.3.2 8MVA PTR to 12.5MVA PTR EA CSR00241 2733 

          

   38.4 
Top up/ removal of Transformer Oil into 
Conservator tank Radiators and other 
accessories  

      

     38.4.1 1.5MVA PTR to 5MVA PTR EA CSR00242 1168 

     38.4.2 8MVA PTR to 12.5MVA PTR EA CSR00243 1378 

   38.5 

Labour for opening of the top cover of CSP 
Transformer by cutting with grinder and 
welding/fixing with bolts and nuts of the top cover 
for various capacities of Distribution transformers 
ie.,63 KVA,100KVA 250 KVA and 500 KVA at SPM 
shed inclusive of cost of welding electrodes, cost 
of bolts and nuts and drilling of holes 

EA CSR00244 1800 

   38.6 
Labour charges for reclamation of used 
transformer oil at MRT shed 

Kilo Litre CSR00245 5000 

   38.7 

Providing of MS vent pipe with diaphragm to the 
top cover of the D.Tr. The vent Pipe consists of 
50mm dia, 4mm thick copper foil should be fixed 
between flange of the Nipple and 180 bend. Wire 
gauge protection should  be provided at the end of 
the bend Duly providing flange 

EA CSR00246 261 

          

  FABRICATION OF LINE MATERIALS       

39 CUTTING CHARGES       

   39.1 60 lbs. Rail poles EA CSR00247 38 

   39.2 90 lbs. Rail poles EA CSR00248 59 
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   39.3 105 lbs. Rail poles EA CSR00249 59 

   39.4 R.S. Joists of various sizes EA CSR00250 30 

   39.5 M.S. Channels of size 75 x 40 mm. and 80 x 40 mm EA CSR00251 
10 

   39.6 
M.S. Channels of  size 100 x 50 mm. and 125 x 65 
mm 

EA CSR00252 
11 

   39.7 M.S. Channels of size 150 x 75 mm. and above EA CSR00253 
15 

   39.8 
M.S. Angles of sizes 50 x 50 x 6 mm. and 55 x 55 x 
5 mm. 

EA CSR00254 
5 

   39.9 M.S. Angles of size 65 x 65 x 6 mm. and above EA CSR00255 
6 

   39.10 M.S. Flat 75 x 8 mm. EA CSR00256 4 

   39.11 M.S. Flat of size 50 x 6 mm. EA CSR00257 4 

   39.12 M.S. Flat of width below 50 mm. EA CSR00258 
4 

   39.13 M.S. Rounds up to 23 mm. EA CSR00259 4 

40 DRILLING CHARGES       

   40.1 
Charges for drilling of holes to various sizes of 
angle, channel and flats. 

      

     40.1.1 For holes up to 18 mm. EA CSR00260 4 

     40.1.2 For holes above 18 mm EA CSR00261 5 

   40.2 
Drilling of holes of various sizes to R.S. Joists and 
Rail poles with rachet or hand Drilling machine: 

      

     40.2.1 For R.S. Joists EA CSR00262 6 

     40.2.2 For 60 lbs. Rail poles EA CSR00263 7 

     40.2.3 For 90 lbs. Rail poles EA CSR00264 8 

   40.3 
Drilling of holes of various sizes to R.S. Joists or 
Rails poles using power drilling Machine:. 

      

     40.3.1 For R.S. Joists EA CSR00265 5 

     40.3.2 For 60 lbs. Rail poles EA CSR00266 6 

     40.3.3 For 90 lbs. And 120 lbs Rail EA CSR00267 7 

41 FABRICATION CHARGES       

   41.1 
33 KV “V” Cross arms with 100x50 mm MS 

Channel 2.08mtrs(6’.10”) – Weight of the 

materials=19.0 Kg 

EA CSR00268 158 

   41.2 11KV “V” Cross arms .       



29 
 

     41.2.1 
With 75x40 mm M.S. Channel . Weight of the 
materials = 9 Kgs.(with 4 nos 50x50x6 packing 
plates are welded) 

EA CSR00269 131 

     41.2.2 
With 65x65x6mm M.S. Angle – . Weight of the 
materials =8.2 Kgs 

EA CSR00270 102 

   41.3 LT 3.Phase 4 Wire Cross arms.       

     41.3.1 
With 50x50x6mm M.S. Angle( 3’.8”) . Weight of 
the materials = 5.75 Kgs. 

EA CSR00271 58 

     41.3.2 
With 65x65x6mm M.S. Angle (3’.8”) – Weight of 
the materials = 7 Kgs 

EA CSR00272 58 

   41.4 LT 3.Phsse 5 Wire Cross arms .       

     41.4.1 
With  50x50x6mm  M.S.  Angle(4’.5”)–  Weight  of  
the materials = 7.3 Kgs 

EA CSR00273 60 

     41.4.2 
With 65x65x6mm M.S. Angle ( 4’.5”) – Weight of 
the materials = 9.6 Kgs 

EA CSR00274 60 

   41.5 
LT S.Phase 3 Wire Cross arms with 50x50x6mm 

M.S. Angle (2’.5”) = Weight of the materials = 

4.2 Kgs. 

EA CSR00275 43 

   41.6 M.S. Stay sets       

     41.6.1 
11 KV M.S. Stay sets with 20 mm M.S. Rod & Stay 

Clamps with 100x50mm M.S. Channel . 

Weight of the materials = 10.3 Kgs 

EA CSR00276 143 

     41.6.2 
M.S. Stay sets with 20 mm M.S. Rod & Stay 

Clamps with 75 x40mm M.S. Channel  . 

Weight of the materials = 10.2 Kgs. 

EA CSR00277 143 

     41.6.3 
M.S. Stay sets with 16mm M.S. Rod & Stay 

Clamps with 100x50mm M.S. Channel 

.Weight of the materials = 8.0 Kgs 

EA CSR00278 115 

     41.6.4 
M.S. Stay sets with 16mm M.S. Rod & Stay 

Clamps with 75x40xmm M.S.  Channel 

.Weight of the materials  = 7.6 Kgs 

EA CSR00279 115 
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     41.6.5 
M.S. Stay sets with 16mm M.S. Rod & Stay 

Clamps with 50x50x6mm M.S. Angle – 

Weight of the materials  = 6.3 Kgs 

EA CSR00280 100 

   41.7 33KV Top Fitting       

     41.7.1 
33KV  Top  Fitting  with  Clamps  with  

75x40mm  M.S. Channel  . Weight of the 

materials = 6.9 Kgs. 

EA CSR00281 72 

     41.7.2 
33KV Top Fitting with Clamps with 65x65x6mm 

M.S. angle . Weight of the materials = 6.5 Kgs. 
EA CSR00282 72 

   41.8 11KV Top Fittings     0 

     41.8.1 
11KV  Top  Fittings  with  Clamps 65x65x6mm  

M.S. Angle  – Weight of the materials = 4.4 

Kgs. 

EA CSR00283 77 

     41.8.2 
11KV  Top  Fittings  with  Clamps 50x50x6mm  

M.S. Angle . Weight of the materials = 

3.63Kgs. 

EA CSR00284 64 

     41.8.3 
11KV Special Top Fittings with Clamps (2’.0” 

Height ) 50x50x6mm M.S. Angle – Weight of 

the materials = 3.6Kgs. 

EA CSR00285 64 

   41.9 
LT  Top  Fittings  with  Clamps  50x6mm  M.S.  

Flat  – Weight of the materials = 2.4 Kgs. 
EA CSR00286 42 

   41.10 
11KV Tapping Cross arms with (5.6”) 100x50mm 

M.S. Channel – Weight of the materials =13.4 

Kgs 

EA CSR00287 80 

   41.11 
11KV Tapping Cross arms with (5.6”) 75x40mm 

M.S. Channel – Weight of the materials = 11.2 

Kgs. 

EA CSR00288 80 

   41.12 
33KV  Tapping  Cross  arms  with  (7’.0”)  

100x50mm M.S. Channel – Weight of the 

materials = 16.2 Kgs. 

EA CSR00289 80 
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   41.13 

HT/LT Side arms with strut- (7’.6”) 75x40mm M.S. 
Channel, (3’.6”) 50x50x6mm M.S. Angle, (7’.6”) 
50x50x6mm M.S. Angle,  (3’.0”) 50x50x6mm M.S. 
Angle – Weight of the 
materials = 37.600Kgs. 

EA CSR00290 132 

   41.14 
LT Side arms with strut - (5’.6”) 50x50x6mm M.S. 
Angle, (6’.0”) 50x50x6mm M.S. Angle – Weight of 
the materials = 15.600Kgs. 

EA CSR00291 192 

   41.15 M.S Back Clamps (1’.3”)       

     
41.15.1 

With 50x6mm M.S. Flat for 8m/140 Kg Pole – 
Weight of the materials = 0.84 Kgs. 

EA CSR00292 19 

     
41.15.2 

With 50x6mm M.S. Flat for 8m/200 Kg Pole – 
Weight of the materials = 0.924 Kgs. 

EA CSR00293 19 

     
41.15.3 

With 75x8mm M.S. Flat for 9.1m/280 Kg Pole – 
Weight of the materials = 2.17 Kgs. 

EA CSR00294 20 

   41.16 
M.S. Stay Clamps (1’.1” X 2Nos.)- 50x6mm M.S. 
Flat – Weight of the materials = 1.640Kgs. 

      

     
41.16.1 

For 8m/140 Kg Pole – Weight of the materials = 
1.38 Kgs. 

EA CSR00295 31 

     
41.16.2 

For 8m/200 Kg Pole – Weight of the materials = 
1.416 Kgs. 

EA CSR00296 32 

     
41.16.3 

For 9.1m/280 Kg Pole – Weight of the materials = 
3.71 Kgs. 

EA CSR00297 39 

   41.17 

Pole mounting arrangement for 3.Phase 16/25 
KVA DTR’S - (4’.0=2Nos.) 75x40mm M.S. Channel,  
(5’.0” =1No) 50x50x6mm M.S. Angle, 
(1’.6”=2Nos.)50x50x6mm M.S. Angle, 
(1’.1”=2Nos.)50x50x6mm M.S. Flat – Weight of the 
materials = 26Kgs 

SET CSR00298 289 

   41.18 
D.P. Structures total set- 10’ – 2Nos. 100 x 50 MS 
Channel,  10’ .2Nos. 50 x 50x 6 Angle, 3’ – 3 Nos. 
75 x 40 Channel, 2’ – 4Nos. 50 x 6 MS Flat 

SET CSR00299 598 
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   41.19 Spun Pole Clamps       

     
41.19.1 

i) Back Clamps EA CSR00300 34 

     
41.19.2 

ii) Stay Clamps EA CSR00301 28 

   41.20 Extension Pieces EA CSR00302   

   41.21 
HT/LT  Spun Pole mounting- 8’ – 100 x 50 Channel, 
21’ – 65 x 65 Angle, 12’ – 75 x 8 MS Flat 

SET CSR00303 404 

   41.22 AB Switch OFF & ON Base with Clamp SET CSR00304 69 

  WELDING CHARGES       

   42.1 
ARC WELDING charges for all steel materials to a 

length of 25 mm.(1") of weld including cost of 

power and electrodes. 

      

     42.1.1 Double welding 25mm CSR00305 12 

     42.1.2 Single welding 25mm CSR00306 7 

   42.2 
GAS WELDING charges for all steel materials to a 

length of 25 mm.(1") of weld including cost of 

gas 

25mm CSR00307 13 

43 GAS CUTTING 25mm CSR00308 6 

  Other Items       

44 

Labour charges for erection / fixing of heavy steel 
structures, like M+3, M+6, M+9 and M+12 towers , 
Trusses erecting in position and fixing by using 
chain pulley blocks, Derek pole  arrangements and 
cranes etc., complete in position 

1MT CSR00309 7800 

   44.1 M+3 Tower Light(2.02MT) 1 No CSR00310 15756 

   44.2 M+3 Tower Heavy(2.4MT) 1 No CSR00311 18720 

   44.3 M+6 Tower Light(2.4MT) 1 No CSR00312 18720 

   44.4 M+6 Tower Heavy(2.8MT) 1 No CSR00313 21840 

   44.5 M+9 Tower Light(2.8MT) 1 No CSR00314 21840 

   44.6 M+9 Tower Heavy(3.4MT) 1 No CSR00315 26520 

   44.7 M+12 Tower Light(3.2MT) 1 No CSR00316 24960 

   44.8 M+12 Tower Heavy(4MT) 1 No CSR00317 31200 

45 

Providing of trenchless digging with HDD 
(Horizontal Directional Drilling) method for laying 
& installation of HT or LT lines using XLPE UG 
Cables 
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   45.1 33KV 400 sqmm RM CSR00318 806 

   45.2 11KV 300 sqmm RM CSR00319 719 

   45.3 11KV 185 sqmm RM CSR00320 635 
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46 Transport/ conveyance/ Lead charges 

1)  
Government  SSR for the year 2019-20 for transport Charges of materials (Steel, RCC 
Poles, Cement, Packed materials) excluding loading and unloading is adopted for all 
DISCOM materials.  

2)  

However, for transport of conductor drums, transformer oil drums, and fragile 
materials such as kiosks, L.As, Insulators, Transformers, Meters etc.,  which occupy 

more space and less weight, the rates with 20% excess over the Govt SSR 
rates for line materials shall be adopted.  

3)  Loading and unloading charges are payable extra. 

4) Transport  charges in respect of poles up to 5 KM, SSR item 10 may be adopted. 

  
Transport/conveyance/Lead charges for 
trucks and tippers  

  

Sl 

No. 

Distance For Cement/ Steel/ RCC poles/ AC & GI 

sheets/ Packed materials/  Rate per Ton 

1 2 3 

1 Lead up to 1 km 17.1 

2 Lead up to 2 km 24 

3 Lead up to 3 km 33 

4 Lead up to 4 km 40 

5 Lead up to 5 km 47.1 

6 for Every km beyond 5 km up to 30 km 7.1 

7 for Every km beyond 30 km 5.9 

 

Transport charges for Cement/ Steel/ RCC poles/ AC & GI sheets/ Packed materials excluding 

loading and unloading charges - Rate per Ton for each Km- is shown in the next page along 

with SAP codes. 
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Calculated transport charges 
 

1Km to 35Km 
 

36Km to 70Km 

SAP Service 
code 

Lead 
in KM 

Rate/MT 
 

SAP 
Service 
code 

Lead 
in 

KM 

Rate/ 
MT  

SAP 
Service 
code 

Lead 
in 

KM 

Rate/ 
MT 

CTR00001 1 17.1 
 

CTR00001 1 17.1 
 

CTR00036 36 265.4 

CTR00002 2 24 
 

CTR00002 2 24 
 

CTR00037 37 272.2 

CTR00003 3 33 
 

CTR00003 3 33 
 

CTR00038 38 279 

CTR00004 4 40 
 

CTR00004 4 40 
 

CTR00039 39 285.8 

CTR00005 5 47.1 
 

CTR00005 5 47.1 
 

CTR00040 40 292.6 

CTR00006 6 54.2 
 

CTR00006 6 54.2 
 

CTR00041 41 299.4 

CTR00007 7 61.3 
 

CTR00007 7 61.3 
 

CTR00042 42 306.2 

CTR00008 8 68.4 
 

CTR00008 8 68.4 
 

CTR00043 43 313 

CTR00009 9 75.5 
 

CTR00009 9 75.5 
 

CTR00044 44 319.8 

CTR00010 10 82.6 
 

CTR00010 10 82.6 
 

CTR00045 45 326.6 

CTR00011 11 89.7 
 

CTR00011 11 89.7 
 

CTR00046 46 333.4 

CTR00012 12 96.8 
 

CTR00012 12 96.8 
 

CTR00047 47 340.2 

CTR00013 13 103.9 
 

CTR00013 13 103.9 
 

CTR00048 48 347 

CTR00014 14 111 
 

CTR00014 14 111 
 

CTR00049 49 353.8 

CTR00015 15 118.1 
 

CTR00015 15 118.1 
 

CTR00050 50 360.6 

CTR00016 16 125.2 
 

CTR00016 16 125.2 
 

CTR00051 51 367.4 

CTR00017 17 132.3 
 

CTR00017 17 132.3 
 

CTR00052 52 374.2 

CTR00018 18 139.4 
 

CTR00018 18 139.4 
 

CTR00053 53 381 

CTR00019 19 146.5 
 

CTR00019 19 146.5 
 

CTR00054 54 387.8 

CTR00020 20 153.6 
 

CTR00020 20 153.6 
 

CTR00055 55 394.6 

CTR00021 21 160.7 
 

CTR00021 21 160.7 
 

CTR00056 56 401.4 

CTR00022 22 167.8 
 

CTR00022 22 167.8 
 

CTR00057 57 408.2 

CTR00023 23 174.9 
 

CTR00023 23 174.9 
 

CTR00058 58 415 

CTR00024 24 182 
 

CTR00024 24 182 
 

CTR00059 59 421.8 

CTR00025 25 189.1 
 

CTR00025 25 189.1 
 

CTR00060 60 428.6 

CTR00026 26 196.2 
 

CTR00026 26 196.2 
 

CTR00061 61 435.4 

CTR00027 27 203.3 
 

CTR00027 27 203.3 
 

CTR00062 62 442.2 

CTR00028 28 210.4 
 

CTR00028 28 210.4 
 

CTR00063 63 449 

CTR00029 29 217.5 
 

CTR00029 29 217.5 
 

CTR00064 64 455.8 

CTR00030 30 224.6 
 

CTR00030 30 224.6 
 

CTR00065 65 462.6 

CTR00031 31 231.4 
 

CTR00031 31 231.4 
 

CTR00066 66 469.4 

CTR00032 32 238.2 
 

CTR00032 32 238.2 
 

CTR00067 67 476.2 

CTR00033 33 245 
 

CTR00033 33 245 
 

CTR00068 68 483 

CTR00034 34 251.8 
 

CTR00034 34 251.8 
 

CTR00069 69 489.8 

CTR00035 35 258.6 
 

CTR00035 35 258.6 
 

CTR00070 70 496.6 
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71Km to 105Km   106Km to 140Km 
 

141Km to 175Km 

SAP 
Service 
code 

Lead 
in 

KM 

Rate/ 
MT  

SAP 
Service 
code 

Lead 
in 

KM 

Rate/ 
MT  

SAP 
Service 
code 

Lead 
in 

KM 

Rate/ 
MT 

CTR00071 71 503.4 
 

CTR00106 106 741.4 
 

CTR00141 141 979.4 

CTR00072 72 510.2 
 

CTR00107 107 748.2 
 

CTR00142 142 986.2 

CTR00073 73 517 
 

CTR00108 108 755 
 

CTR00143 143 993 

CTR00074 74 523.8 
 

CTR00109 109 761.8 
 

CTR00144 144 999.8 

CTR00075 75 530.6 
 

CTR00110 110 768.6 
 

CTR00145 145 1006.6 

CTR00076 76 537.4 
 

CTR00111 111 775.4 
 

CTR00146 146 1013.4 

CTR00077 77 544.2 
 

CTR00112 112 782.2 
 

CTR00147 147 1020.2 

CTR00078 78 551 
 

CTR00113 113 789 
 

CTR00148 148 1027 

CTR00079 79 557.8 
 

CTR00114 114 795.8 
 

CTR00149 149 1033.8 

CTR00080 80 564.6 
 

CTR00115 115 802.6 
 

CTR00150 150 1040.6 

CTR00081 81 571.4 
 

CTR00116 116 809.4 
 

CTR00151 151 1047.4 

CTR00082 82 578.2 
 

CTR00117 117 816.2 
 

CTR00152 152 1054.2 

CTR00083 83 585 
 

CTR00118 118 823 
 

CTR00153 153 1061 

CTR00084 84 591.8 
 

CTR00119 119 829.8 
 

CTR00154 154 1067.8 

CTR00085 85 598.6 
 

CTR00120 120 836.6 
 

CTR00155 155 1074.6 

CTR00086 86 605.4 
 

CTR00121 121 843.4 
 

CTR00156 156 1081.4 

CTR00087 87 612.2 
 

CTR00122 122 850.2 
 

CTR00157 157 1088.2 

CTR00088 88 619 
 

CTR00123 123 857 
 

CTR00158 158 1095 

CTR00089 89 625.8 
 

CTR00124 124 863.8 
 

CTR00159 159 1101.8 

CTR00090 90 632.6 
 

CTR00125 125 870.6 
 

CTR00160 160 1108.6 

CTR00091 91 639.4 
 

CTR00126 126 877.4 
 

CTR00161 161 1115.4 

CTR00092 92 646.2 
 

CTR00127 127 884.2 
 

CTR00162 162 1122.2 

CTR00093 93 653 
 

CTR00128 128 891 
 

CTR00163 163 1129 

CTR00094 94 659.8 
 

CTR00129 129 897.8 
 

CTR00164 164 1135.8 

CTR00095 95 666.6 
 

CTR00130 130 904.6 
 

CTR00165 165 1142.6 

CTR00096 96 673.4 
 

CTR00131 131 911.4 
 

CTR00166 166 1149.4 

CTR00097 97 680.2 
 

CTR00132 132 918.2 
 

CTR00167 167 1156.2 

CTR00098 98 687 
 

CTR00133 133 925 
 

CTR00168 168 1163 

CTR00099 99 693.8 
 

CTR00134 134 931.8 
 

CTR00169 169 1169.8 

CTR00100 100 700.6 
 

CTR00135 135 938.6 
 

CTR00170 170 1176.6 

CTR00101 101 707.4 
 

CTR00136 136 945.4 
 

CTR00171 171 1183.4 

CTR00102 102 714.2 
 

CTR00137 137 952.2 
 

CTR00172 172 1190.2 

CTR00103 103 721 
 

CTR00138 138 959 
 

CTR00173 173 1197 

CTR00104 104 727.8 
 

CTR00139 139 965.8 
 

CTR00174 174 1203.8 

CTR00105 105 734.6 
 

CTR00140 140 972.6 
 

CTR00175 175 1210.6 
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176Km to 210Km 
 

211Km to 245Km 
 

246Km to 280Km 

SAP 
Service 
code 

Lead 
in 

KM 

Rate/ 
MT  

SAP 
Service 
code 

Lead 
in 

KM 

Rate/ 
MT  

SAP 
Service 
code 

Lead 
in 

KM 

Rate/ 
MT 

CTR00176 176 1217.4 
 

CTR00211 211 1455.4 
 

CTR00246 246 1693.4 

CTR00177 177 1224.2 
 

CTR00212 212 1462.2 
 

CTR00247 247 1700.2 

CTR00178 178 1231 
 

CTR00213 213 1469 
 

CTR00248 248 1707 

CTR00179 179 1237.8 
 

CTR00214 214 1475.8 
 

CTR00249 249 1713.8 

CTR00180 180 1244.6 
 

CTR00215 215 1482.6 
 

CTR00250 250 1720.6 

CTR00181 181 1251.4 
 

CTR00216 216 1489.4 
 

CTR00251 251 1727.4 

CTR00182 182 1258.2 
 

CTR00217 217 1496.2 
 

CTR00252 252 1734.2 

CTR00183 183 1265 
 

CTR00218 218 1503 
 

CTR00253 253 1741 

CTR00184 184 1271.8 
 

CTR00219 219 1509.8 
 

CTR00254 254 1747.8 

CTR00185 185 1278.6 
 

CTR00220 220 1516.6 
 

CTR00255 255 1754.6 

CTR00186 186 1285.4 
 

CTR00221 221 1523.4 
 

CTR00256 256 1761.4 

CTR00187 187 1292.2 
 

CTR00222 222 1530.2 
 

CTR00257 257 1768.2 

CTR00188 188 1299 
 

CTR00223 223 1537 
 

CTR00258 258 1775 

CTR00189 189 1305.8 
 

CTR00224 224 1543.8 
 

CTR00259 259 1781.8 

CTR00190 190 1312.6 
 

CTR00225 225 1550.6 
 

CTR00260 260 1788.6 

CTR00191 191 1319.4 
 

CTR00226 226 1557.4 
 

CTR00261 261 1795.4 

CTR00192 192 1326.2 
 

CTR00227 227 1564.2 
 

CTR00262 262 1802.2 

CTR00193 193 1333 
 

CTR00228 228 1571 
 

CTR00263 263 1809 

CTR00194 194 1339.8 
 

CTR00229 229 1577.8 
 

CTR00264 264 1815.8 

CTR00195 195 1346.6 
 

CTR00230 230 1584.6 
 

CTR00265 265 1822.6 

CTR00196 196 1353.4 
 

CTR00231 231 1591.4 
 

CTR00266 266 1829.4 

CTR00197 197 1360.2 
 

CTR00232 232 1598.2 
 

CTR00267 267 1836.2 

CTR00198 198 1367 
 

CTR00233 233 1605 
 

CTR00268 268 1843 

CTR00199 199 1373.8 
 

CTR00234 234 1611.8 
 

CTR00269 269 1849.8 

CTR00200 200 1380.6 
 

CTR00235 235 1618.6 
 

CTR00270 270 1856.6 

CTR00201 201 1387.4 
 

CTR00236 236 1625.4 
 

CTR00271 271 1863.4 

CTR00202 202 1394.2 
 

CTR00237 237 1632.2 
 

CTR00272 272 1870.2 

CTR00203 203 1401 
 

CTR00238 238 1639 
 

CTR00273 273 1877 

CTR00204 204 1407.8 
 

CTR00239 239 1645.8 
 

CTR00274 274 1883.8 

CTR00205 205 1414.6 
 

CTR00240 240 1652.6 
 

CTR00275 275 1890.6 

CTR00206 206 1421.4 
 

CTR00241 241 1659.4 
 

CTR00276 276 1897.4 

CTR00207 207 1428.2 
 

CTR00242 242 1666.2 
 

CTR00277 277 1904.2 

CTR00208 208 1435 
 

CTR00243 243 1673 
 

CTR00278 278 1911 

CTR00209 209 1441.8 
 

CTR00244 244 1679.8 
 

CTR00279 279 1917.8 

CTR00210 210 1448.6 
 

CTR00245 245 1686.6 
 

CTR00280 280 1924.6 
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281Km to 315Km 
 

316Km to 350Km 
 

351Km to 385Km 

SAP 
Service 
code 

Lead 
in 

KM 

Rate/ 
MT  

SAP 
Service 
code 

Lead 
in 

KM 

Rate/ 
MT  

SAP 
Service 
code 

Lead 
in 

KM 

Rate/ 
MT 

CTR00281 281 1931.4 
 

CTR00316 316 2169.4 
 

CTR00351 351 2407.4 

CTR00282 282 1938.2 
 

CTR00317 317 2176.2 
 

CTR00352 352 2414.2 

CTR00283 283 1945 
 

CTR00318 318 2183 
 

CTR00353 353 2421 

CTR00284 284 1951.8 
 

CTR00319 319 2189.8 
 

CTR00354 354 2427.8 

CTR00285 285 1958.6 
 

CTR00320 320 2196.6 
 

CTR00355 355 2434.6 

CTR00286 286 1965.4 
 

CTR00321 321 2203.4 
 

CTR00356 356 2441.4 

CTR00287 287 1972.2 
 

CTR00322 322 2210.2 
 

CTR00357 357 2448.2 

CTR00288 288 1979 
 

CTR00323 323 2217 
 

CTR00358 358 2455 

CTR00289 289 1985.8 
 

CTR00324 324 2223.8 
 

CTR00359 359 2461.8 

CTR00290 290 1992.6 
 

CTR00325 325 2230.6 
 

CTR00360 360 2468.6 

CTR00291 291 1999.4 
 

CTR00326 326 2237.4 
 

CTR00361 361 2475.4 

CTR00292 292 2006.2 
 

CTR00327 327 2244.2 
 

CTR00362 362 2482.2 

CTR00293 293 2013 
 

CTR00328 328 2251 
 

CTR00363 363 2489 

CTR00294 294 2019.8 
 

CTR00329 329 2257.8 
 

CTR00364 364 2495.8 

CTR00295 295 2026.6 
 

CTR00330 330 2264.6 
 

CTR00365 365 2502.6 

CTR00296 296 2033.4 
 

CTR00331 331 2271.4 
 

CTR00366 366 2509.4 

CTR00297 297 2040.2 
 

CTR00332 332 2278.2 
 

CTR00367 367 2516.2 

CTR00298 298 2047 
 

CTR00333 333 2285 
 

CTR00368 368 2523 

CTR00299 299 2053.8 
 

CTR00334 334 2291.8 
 

CTR00369 369 2529.8 

CTR00300 300 2060.6 
 

CTR00335 335 2298.6 
 

CTR00370 370 2536.6 

CTR00301 301 2067.4 
 

CTR00336 336 2305.4 
 

CTR00371 371 2543.4 

CTR00302 302 2074.2 
 

CTR00337 337 2312.2 
 

CTR00372 372 2550.2 

CTR00303 303 2081 
 

CTR00338 338 2319 
 

CTR00373 373 2557 

CTR00304 304 2087.8 
 

CTR00339 339 2325.8 
 

CTR00374 374 2563.8 

CTR00305 305 2094.6 
 

CTR00340 340 2332.6 
 

CTR00375 375 2570.6 

CTR00306 306 2101.4 
 

CTR00341 341 2339.4 
 

CTR00376 376 2577.4 

CTR00307 307 2108.2 
 

CTR00342 342 2346.2 
 

CTR00377 377 2584.2 

CTR00308 308 2115 
 

CTR00343 343 2353 
 

CTR00378 378 2591 

CTR00309 309 2121.8 
 

CTR00344 344 2359.8 
 

CTR00379 379 2597.8 

CTR00310 310 2128.6 
 

CTR00345 345 2366.6 
 

CTR00380 380 2604.6 

CTR00311 311 2135.4 
 

CTR00346 346 2373.4 
 

CTR00381 381 2611.4 

CTR00312 312 2142.2 
 

CTR00347 347 2380.2 
 

CTR00382 382 2618.2 

CTR00313 313 2149 
 

CTR00348 348 2387 
 

CTR00383 383 2625 

CTR00314 314 2155.8 
 

CTR00349 349 2393.8 
 

CTR00384 384 2631.8 

CTR00315 315 2162.6 
 

CTR00350 350 2400.6 
 

CTR00385 385 2638.6 
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386Km to 420Km 
 

421Km to 455Km 
 

456Km to 490Km 

SAP 
Service 
code 

Lead 
in 

KM 

Rate/ 
MT  

SAP 
Service 
code 

Lead 
in 

KM 

Rate/ 
MT  

SAP 
Service 
code 

Lead 
in 

KM 

Rate/ 
MT 

CTR00386 386 2645.4 
 

CTR00421 421 2883.4 
 

CTR00456 456 3121.4 

CTR00387 387 2652.2 
 

CTR00422 422 2890.2 
 

CTR00457 457 3128.2 

CTR00388 388 2659 
 

CTR00423 423 2897 
 

CTR00458 458 3135 

CTR00389 389 2665.8 
 

CTR00424 424 2903.8 
 

CTR00459 459 3141.8 

CTR00390 390 2672.6 
 

CTR00425 425 2910.6 
 

CTR00460 460 3148.6 

CTR00391 391 2679.4 
 

CTR00426 426 2917.4 
 

CTR00461 461 3155.4 

CTR00392 392 2686.2 
 

CTR00427 427 2924.2 
 

CTR00462 462 3162.2 

CTR00393 393 2693 
 

CTR00428 428 2931 
 

CTR00463 463 3169 

CTR00394 394 2699.8 
 

CTR00429 429 2937.8 
 

CTR00464 464 3175.8 

CTR00395 395 2706.6 
 

CTR00430 430 2944.6 
 

CTR00465 465 3182.6 

CTR00396 396 2713.4 
 

CTR00431 431 2951.4 
 

CTR00466 466 3189.4 

CTR00397 397 2720.2 
 

CTR00432 432 2958.2 
 

CTR00467 467 3196.2 

CTR00398 398 2727 
 

CTR00433 433 2965 
 

CTR00468 468 3203 

CTR00399 399 2733.8 
 

CTR00434 434 2971.8 
 

CTR00469 469 3209.8 

CTR00400 400 2740.6 
 

CTR00435 435 2978.6 
 

CTR00470 470 3216.6 

CTR00401 401 2747.4 
 

CTR00436 436 2985.4 
 

CTR00471 471 3223.4 

CTR00402 402 2754.2 
 

CTR00437 437 2992.2 
 

CTR00472 472 3230.2 

CTR00403 403 2761 
 

CTR00438 438 2999 
 

CTR00473 473 3237 

CTR00404 404 2767.8 
 

CTR00439 439 3005.8 
 

CTR00474 474 3243.8 

CTR00405 405 2774.6 
 

CTR00440 440 3012.6 
 

CTR00475 475 3250.6 

CTR00406 406 2781.4 
 

CTR00441 441 3019.4 
 

CTR00476 476 3257.4 

CTR00407 407 2788.2 
 

CTR00442 442 3026.2 
 

CTR00477 477 3264.2 

CTR00408 408 2795 
 

CTR00443 443 3033 
 

CTR00478 478 3271 

CTR00409 409 2801.8 
 

CTR00444 444 3039.8 
 

CTR00479 479 3277.8 

CTR00410 410 2808.6 
 

CTR00445 445 3046.6 
 

CTR00480 480 3284.6 

CTR00411 411 2815.4 
 

CTR00446 446 3053.4 
 

CTR00481 481 3291.4 

CTR00412 412 2822.2 
 

CTR00447 447 3060.2 
 

CTR00482 482 3298.2 

CTR00413 413 2829 
 

CTR00448 448 3067 
 

CTR00483 483 3305 

CTR00414 414 2835.8 
 

CTR00449 449 3073.8 
 

CTR00484 484 3311.8 

CTR00415 415 2842.6 
 

CTR00450 450 3080.6 
 

CTR00485 485 3318.6 

CTR00416 416 2849.4 
 

CTR00451 451 3087.4 
 

CTR00486 486 3325.4 

CTR00417 417 2856.2 
 

CTR00452 452 3094.2 
 

CTR00487 487 3332.2 

CTR00418 418 2863 
 

CTR00453 453 3101 
 

CTR00488 488 3339 

CTR00419 419 2869.8 
 

CTR00454 454 3107.8 
 

CTR00489 489 3345.8 

CTR00420 420 2876.6 
 

CTR00455 455 3114.6 
 

CTR00490 490 3352.6 
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491Km to 525Km 
 

526Km to 560Km 
 

561Km to 595Km 

SAP 
Service 
code 

Lead 
in 

KM 

Rate/ 
MT  

SAP 
Service 
code 

Lead 
in 

KM 

Rate/ 
MT  

SAP 
Service 
code 

Lead 
in 

KM 

Rate/ 
MT 

CTR00491 491 3359.4 
 

CTR00526 526 3597.4 
 

CTR00561 561 3835.4 

CTR00492 492 3366.2 
 

CTR00527 527 3604.2 
 

CTR00562 562 3842.2 

CTR00493 493 3373 
 

CTR00528 528 3611 
 

CTR00563 563 3849 

CTR00494 494 3379.8 
 

CTR00529 529 3617.8 
 

CTR00564 564 3855.8 

CTR00495 495 3386.6 
 

CTR00530 530 3624.6 
 

CTR00565 565 3862.6 

CTR00496 496 3393.4 
 

CTR00531 531 3631.4 
 

CTR00566 566 3869.4 

CTR00497 497 3400.2 
 

CTR00532 532 3638.2 
 

CTR00567 567 3876.2 

CTR00498 498 3407 
 

CTR00533 533 3645 
 

CTR00568 568 3883 

CTR00499 499 3413.8 
 

CTR00534 534 3651.8 
 

CTR00569 569 3889.8 

CTR00500 500 3420.6 
 

CTR00535 535 3658.6 
 

CTR00570 570 3896.6 

CTR00501 501 3427.4 
 

CTR00536 536 3665.4 
 

CTR00571 571 3903.4 

CTR00502 502 3434.2 
 

CTR00537 537 3672.2 
 

CTR00572 572 3910.2 

CTR00503 503 3441 
 

CTR00538 538 3679 
 

CTR00573 573 3917 

CTR00504 504 3447.8 
 

CTR00539 539 3685.8 
 

CTR00574 574 3923.8 

CTR00505 505 3454.6 
 

CTR00540 540 3692.6 
 

CTR00575 575 3930.6 

CTR00506 506 3461.4 
 

CTR00541 541 3699.4 
 

CTR00576 576 3937.4 

CTR00507 507 3468.2 
 

CTR00542 542 3706.2 
 

CTR00577 577 3944.2 

CTR00508 508 3475 
 

CTR00543 543 3713 
 

CTR00578 578 3951 

CTR00509 509 3481.8 
 

CTR00544 544 3719.8 
 

CTR00579 579 3957.8 

CTR00510 510 3488.6 
 

CTR00545 545 3726.6 
 

CTR00580 580 3964.6 

CTR00511 511 3495.4 
 

CTR00546 546 3733.4 
 

CTR00581 581 3971.4 

CTR00512 512 3502.2 
 

CTR00547 547 3740.2 
 

CTR00582 582 3978.2 

CTR00513 513 3509 
 

CTR00548 548 3747 
 

CTR00583 583 3985 

CTR00514 514 3515.8 
 

CTR00549 549 3753.8 
 

CTR00584 584 3991.8 

CTR00515 515 3522.6 
 

CTR00550 550 3760.6 
 

CTR00585 585 3998.6 

CTR00516 516 3529.4 
 

CTR00551 551 3767.4 
 

CTR00586 586 4005.4 

CTR00517 517 3536.2 
 

CTR00552 552 3774.2 
 

CTR00587 587 4012.2 

CTR00518 518 3543 
 

CTR00553 553 3781 
 

CTR00588 588 4019 

CTR00519 519 3549.8 
 

CTR00554 554 3787.8 
 

CTR00589 589 4025.8 

CTR00520 520 3556.6 
 

CTR00555 555 3794.6 
 

CTR00590 590 4032.6 

CTR00521 521 3563.4 
 

CTR00556 556 3801.4 
 

CTR00591 591 4039.4 

CTR00522 522 3570.2 
 

CTR00557 557 3808.2 
 

CTR00592 592 4046.2 

CTR00523 523 3577 
 

CTR00558 558 3815 
 

CTR00593 593 4053 

CTR00524 524 3583.8 
 

CTR00559 559 3821.8 
 

CTR00594 594 4059.8 

CTR00525 525 3590.6 
 

CTR00560 560 3828.6 
 

CTR00595 595 4066.6 
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596Km to 630Km 
 

631Km to 665Km 
 

666Km to 700Km 

SAP 
Service 
code 

Lead 
in 

KM 

Rate/ 
MT  

SAP 
Service 
code 

Lead 
in 

KM 

Rate/ 
MT  

SAP 
Service 
code 

Lead 
in 

KM 

Rate/ 
MT 

CTR00596 596 4073.4 
 

CTR00631 631 4311.4 
 

CTR00666 666 4549.4 

CTR00597 597 4080.2 
 

CTR00632 632 4318.2 
 

CTR00667 667 4556.2 

CTR00598 598 4087 
 

CTR00633 633 4325 
 

CTR00668 668 4563 

CTR00599 599 4093.8 
 

CTR00634 634 4331.8 
 

CTR00669 669 4569.8 

CTR00600 600 4100.6 
 

CTR00635 635 4338.6 
 

CTR00670 670 4576.6 

CTR00601 601 4107.4 
 

CTR00636 636 4345.4 
 

CTR00671 671 4583.4 

CTR00602 602 4114.2 
 

CTR00637 637 4352.2 
 

CTR00672 672 4590.2 

CTR00603 603 4121 
 

CTR00638 638 4359 
 

CTR00673 673 4597 

CTR00604 604 4127.8 
 

CTR00639 639 4365.8 
 

CTR00674 674 4603.8 

CTR00605 605 4134.6 
 

CTR00640 640 4372.6 
 

CTR00675 675 4610.6 

CTR00606 606 4141.4 
 

CTR00641 641 4379.4 
 

CTR00676 676 4617.4 

CTR00607 607 4148.2 
 

CTR00642 642 4386.2 
 

CTR00677 677 4624.2 

CTR00608 608 4155 
 

CTR00643 643 4393 
 

CTR00678 678 4631 

CTR00609 609 4161.8 
 

CTR00644 644 4399.8 
 

CTR00679 679 4637.8 

CTR00610 610 4168.6 
 

CTR00645 645 4406.6 
 

CTR00680 680 4644.6 

CTR00611 611 4175.4 
 

CTR00646 646 4413.4 
 

CTR00681 681 4651.4 

CTR00612 612 4182.2 
 

CTR00647 647 4420.2 
 

CTR00682 682 4658.2 

CTR00613 613 4189 
 

CTR00648 648 4427 
 

CTR00683 683 4665 

CTR00614 614 4195.8 
 

CTR00649 649 4433.8 
 

CTR00684 684 4671.8 

CTR00615 615 4202.6 
 

CTR00650 650 4440.6 
 

CTR00685 685 4678.6 

CTR00616 616 4209.4 
 

CTR00651 651 4447.4 
 

CTR00686 686 4685.4 

CTR00617 617 4216.2 
 

CTR00652 652 4454.2 
 

CTR00687 687 4692.2 

CTR00618 618 4223 
 

CTR00653 653 4461 
 

CTR00688 688 4699 

CTR00619 619 4229.8 
 

CTR00654 654 4467.8 
 

CTR00689 689 4705.8 

CTR00620 620 4236.6 
 

CTR00655 655 4474.6 
 

CTR00690 690 4712.6 

CTR00621 621 4243.4 
 

CTR00656 656 4481.4 
 

CTR00691 691 4719.4 

CTR00622 622 4250.2 
 

CTR00657 657 4488.2 
 

CTR00692 692 4726.2 

CTR00623 623 4257 
 

CTR00658 658 4495 
 

CTR00693 693 4733 

CTR00624 624 4263.8 
 

CTR00659 659 4501.8 
 

CTR00694 694 4739.8 

CTR00625 625 4270.6 
 

CTR00660 660 4508.6 
 

CTR00695 695 4746.6 

CTR00626 626 4277.4 
 

CTR00661 661 4515.4 
 

CTR00696 696 4753.4 

CTR00627 627 4284.2 
 

CTR00662 662 4522.2 
 

CTR00697 697 4760.2 

CTR00628 628 4291 
 

CTR00663 663 4529 
 

CTR00698 698 4767 

CTR00629 629 4297.8 
 

CTR00664 664 4535.8 
 

CTR00699 699 4773.8 

CTR00630 630 4304.6 
 

CTR00665 665 4542.6 
 

CTR00700 700 4780.6 
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Annexure – I - References 

1 
Points observed for preparation of common SSR for 
APSPDCL and APEPDCL. 

i) 

Rates of labour, Transport and other items of Andhra Pradesh Government 
common SSR as per A.P revised standard data for the year 2019-20 (with 
effect from 1-6-2019) is adopted in preparation of Common SSR for 
Transco and Discoms. 

ii) 
Lower rates of APSPDCL and APEPDCL SSRs with worked out data are 
considered for preparation of this SSR. 

iii) 
No contractor profit and over head charges are applicable from the date of 
issue of this SSR in respect of all Civil, Electrical and Telecom works. 

iv) 
Area allowances on labour extra is revised  and are as per Annexure Point 
3. 

v) 
Transport/ Lead/ Conveyance Charges of Government SSR for the year 
2019-20 is adopted for preparation of common SSR. 

vi) 

For construction of DTR plinths and pole pit concreting average lead of 30 
Km is adopted for Sand, Metal, stone, brick and gravel material to arrive at 
common rate. But these rates may be  revised by local civil wings based on 
actual leads of above materials 
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2 
Note on GST rates on labour and materials and Contractor 
Profit and overhead charges 

SL 
No 

Description of Item 

1 

All the labour rates in SSR and material rates (except Petrol & Diesel) in Cost data are 
exclusive of GST only.  At the time of preparation of estimate, applicable Building 
workers welfare cess and applicable GST is to be applied on the final value of 
estimate. 

2 
But for Petrol & Diesel, the rates are inclusive of VAT & Excise duty as per the current 
policy of Govt. of India. 

3 
Rates of Cement, Reinforcement Steel and structural steel are exclusive of GST only 
and are communicated by Govt of AP on monthly basis. 

4 
As on 1-9-2019 applicable Building workers welfare cess and GST on works is as below ( 
Estimates are to be revised as and when Government revises applicable Cess and GST 
rates) 

a) Building workers welfare cess 1% 
To be applied at the 
end of estimate but 
before GST. 

b) 
Rate of GST on works contract, applicable on 
estimate value + Building workers welfare cess 

18% 

To be applied at the 
end of estimate. GST 
rate from 1-7-2017 to 
till date 

 

Imp Note :- No provision is allowed towards Contractor profit and over head 

charges in respect of all Discom Electrical, Civil and Telecom works. Hence 

adding of extra percentage towards CP & OH in Electrical, Civil and Telecom 

estimates is not allowed from the date of issue of this SSR. 
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3. Area Allowances 

a) 15% extra over the basic rates on labour component of works is allowed in all District head 

quarters for all special class and Municipal Corporations. 

b) 10% extra over the basic rates on labour component of works is allowed in minor municipalities.  

Note:- Works within a belt of 12Km from the Municipal limits shall be taken into account for the 

purpose of allowing the extra percentage. 

c) Agency/ Tribal Areas:-  

i. 25% extra is allowed for the works located inside the Agency/Tribal area. 

ii. 15% extra is allowed for the works located in the border of Agency/ Tribal area i.e., works 

located within a belt of 16km from the boundary of Agency/Tribal area. 

Note:-  

i. The extra percentage on cost of material in agency / tribal area can be allowed on the labour 

component only, if they are manufactured in agency/ tribal area, itself except forest 

produced. 

ii. No extra percentage is permissible in respect of forest produce such as Bamboos, Rellu grass 

and for all materials obtained from outside the Agency/ Tribal area. 

iii. 20% extra rate is payable for soils such as hard gravel, murram in case of excavation of pits 

for erection of poles, joists etc. 
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4 Basic rates of Labour and hire charges of machinery 

 

( As per AP Government Common Schedule of rates for the year 2019-20, 
effective from 1-6-2019) 

a) Basic rates of labour 
  

  
Part I (WATER RESOURCES DEPARTMENT WORK ITEMS)- Labour 
Rates-Common SoR 2019-20- Page No 6 to 9 

    

Sl no Description of item Unit 
Rate in 

Rs 

        

1 Skilled Labour     

a Electrician (Licensed) 1 No 575 

b Bar bender 1 No 625 

c Work inspector with Non Technical qualification SSLC/ SSC/ HSC 1 No 520 

d 
Operator Crane/ Tower Crane/ Cable way/ Tipper/ dumper/ 
Lorry/ Bus/ Tanker/ Driller/ Drifter/ Blaster 

1 No 570 

e Operator concrete vibrator 1 No 510 

f Mason/ Brick layer/ Tile layer 1st class 1 No 500 

g Carpenter/ Painter/ Plumber 1st class 1 No 580 

h Welder/ Gas cutter 1 No 510 

        

2 Semi Skilled Labour     

a Lineman Electric 1 No 460 

b 
Helper Crane/ Tower Crane/ Cable way/ Tipper/ dumper/ Lorry/ 
Bus/ Tanker 

1 No 460 

c Helper Vibrator 1 No 460 

d Mason/ Brick layer 2nd class 1 No 460 

e Helper Carpenter/ Painter 2nd class 1 No 460 

        

3 Un Skilled Labour     

a Man/ Woman Mazdoor 1 No 420 

b Watch man 1 No 420 

b) Hire charges of machinery 
  

  
Part I (WATER RESOURCES DEPARTMENT WORK ITEMS)- 
Machinery Hire Charges – Common SoR 2019-20- Page No 44 to 
47 

    

1 Truck mounted derrick crane 5 Ton     

  Hire charges 1 Hour 432.10 

  Fuel charges 1 Hour 369.30 

  Crew Charges 1 Hour 200.90 

    1 Hour 1002.30 

    1 day 8018.40 

2 Hydraulic Truck Crane 16 Ton     
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  Hire charges 1 Hour 1893.60 

  Fuel charges 1 Hour 1282.40 

  Crew Charges 1 Hour 601.50 

    1 Hour 3777.50 

    1 day 30220.00 

3 Hydraulic Truck Crane 30 Ton     

  Hire charges 1 Hour 2574.10 

  Fuel charges 1 Hour 1450.10 

  Crew Charges 1 Hour 601.50 

    1 Hour 4625.70 

    1 day 37005.60 

        

4 Tractor (as per Local market rates)     

  Hire charges + Crew Charges - 1500/- per day 1 day 1500.00 

  Fuel Charges -  1 day 583.33 

  Tractor hire charges  1 day 2084.00 

 
Diesel cost per 1 Lt in Rs 70 

 
 

Tractor mileage in KM for 1 lt 6 Km 

 
Tractor utilised distance in KM 50 Km 

  
  5 Concrete mixer 300 / 200 ( diesel)     

  Hire charges 1 Hour 44.5 

  Fuel charges 1 Hour 97.7 

  Crew Charges 1 Hour 252.2 

    1 Hour 394.4 

6 Needle vibrator 40 mm ( petrol )     

  Hire charges 1 Hour 6.4 

  Fuel charges 1 Hour 21.2 

  Crew Charges 1 Hour 181.5 

    1 Hour 209.1 

7 Batching plant 0.5 cum ( 6 Cum/hr)     

  Hire charges 1 Hour 95.3 

  Fuel charges 1 Hour 127.6 

  Crew Charges 1 Hour 387.4 

    1 Hour 610.3 

8 Air compressor 15 cmm/ hour     

  Hire charges 1 Hour 115.4 

  Fuel charges 1 Hour 1063.1 

  Crew Charges 1 Hour 201.8 

    1 Hour 1380.3 

9 Welding set     

  Hire charges 1 Hour 14.4 

  Fuel charges/ Power charges 1 Hour 102.1 
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  Crew Charges 1 Hour 0 

    1 Hour 116.5 

c) Other items 
  

i) 
Part II ROAD & BRIDGE WORKS- Rates of works-Common SoR 
2019-20- Page No 21 &22 

    

ii) Clearing of heavy jungle 32 10 sqm 

iii) Cutting and removing other kind of trees 33 1 No 

iv) Gelatin 80% 59 1 Kg 

v) Detonator electric 9 1 No 

vi) Water proof Cement paint 49 1 Kg 

vii) Water charges (urban) 107 1 KL 

viii) Water charges (Rural) 80 1 KL 

ix) Binding wire 55 1 Kg 

xi) 
Red Oxide Primer Paint/ black bitumen paint for iron works of 
Grade -1 

121 1 Lt 

x) Ready mixed Synthetic Enamel paints in all shades Grade I 248 1 Lt 

xi) Aluminium paint Grade I 255 1 Lt 

xii) 
Labour charges for fabricating steel works like Window Grills, 
Compound Wall Grills, Iron Doors, Windows including cost of 
welding rods, power charges, excluding cost of fixing in position 

27 1 Kg 

xiii) 
Hot dipped Galvanised Iron Chain link mesh 8 gauge - (4.0 mm) 

as per IS: 2721-1979: 2"x2" (50 mm x 50 mm) - 8 Gauge 
404 1 sqm 

xiv) Oxygen gas @ 2.4 cum / t 40 1 cum 

xv) Acetylene gas @ 0.8 cum / t 306 1 cum 

d) Centering Charges  
  i) Footings     

  Material 1 cum 288 

  Labour 1 cum 631 

  Total 1 cum 919 

ii) Columns     

  Material 1 cum 355 

  Labour 1 cum 2268 

  Total 1 cum 2623 

iii) Beams     

  Material 1 cum 2085 

  Labour 1 cum 1903 

  Total 1 cum 3988 

iv) Slab up to 150mm thick     

  Material 1 cum 236 

  Labour 1 cum 226 

  Total 1 cum 462 
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