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POWER PURCHASE AGREEMENT
BETWEEN
SOUTHERN POWER DISTRIBUTION COMPANY OF A.P. LIMITED
AND
M/S. MYTRAH VAYU (TUNGABHADRA) PRIVATE LIMITED

This Power Purchase Agreement (the “Agreement”) entered into this _2
day of March 2016 between Southern Power Distribution Company of AP
Limited (DISCOM), incorporated by the Government of Andhra Pradesh in
accordance with the Andhra Pradesh Electricity Reform Act 1998 (Act No.30
of 1998), under the provisions of Companies Act, 1956, having its office at
19-13-65/A, Ragavendra Nagar, Kesavayana Gunta, Tiruchanoor Road
Tirupati, Pin - 517501,AP, India, hereinafter referred to as the “DISCOM”
(which expression shall, unless repugnant to the context or meaning thereof,
include its successors and assigns) as first party, and M/s. Mytrah Vayu
(Tungabhadra) Private Limited, a company incorporated under companies

- Act, 1956, having registered office at at #8001, Q-City, S.No.109,

Nanakramguda, Gachibowli, Hyderabad-500032, India, hereinafter referred
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to as the “Wind Power Producer” (which expression shall, unless repugnant
to the con-text or meaning thereof, include its successors and assigns) as
second party.

2. WHEREAS, the Wind Power Producer is setting up the New and
Renewable Energy Project i.e., the 99.30 MW capacity Wind power project at
Aspari Site in Kurnool District, Andhra Pradesh (hereafter called the
Project,) with a proposal of 0.50 MW for Auxiliary Consumption and 98.80
MW for export to grid for Sale to DISCOM as detailed in Schedule 1 attached
herewith, and New and Renewable Energy Development Corporation of
Andhra Pradesh Limited hereafter referred to as M/s NREDCAP has
accorded approval to the said project in their proceedings No.
NREDCAP/WE/MEIL/8935-C/2016, dt.05.01.2016 and the Wind Power
Producer has entered into an Agreement with NREDCAP on 08.01.2016 and
the copies whereof are attached herewith as Schedule-II and Schedule-III
respectively;

3. WHEREAS, it has been agreed that the Project will be designed,
engineered and constructed and operated by or on behalf of the Wind Power
Producer or its successors with reasonable diligence subject to all applicable
Indian laws, rules, regulations and orders having the force of law;

4. Whereas, the proposed Project is being setup under cluster of Wind power
projects proposed at Aspari Site in Kurnool District and will be connected to
Extra High Voltage (EHV) Pooling Substation to be built for power
evacuation from Wind power projects. The Project will share a common
metering at line isolator on outgoing feeder on High Voltage (HV) side of the
Pooling Substation along with other Wind power projects. The Project will
also have a separate metering at Project’s switchyard.

S. The terms and conditions of the Agreement are subject to the provisions
of the Electricity Act, 2003 (36 of 2003) and the amendments made to the
act from time to time, and also subject to regulation by the APERC.

6. Now therefore, in consideration of the foregoing premises and their
mutual covenants herein, and for other valuable consideration, the receipt
and sufficiency of which are acknowledged, the parties hereto, intending to
be legally bound hereby agree as follows:
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ARTICLE 1
DEFINITIONS

As used in this Agreement, the following terms shall have the meanings set
forth herein below. Defined terms of singular number shall include the
plural and vice-versa.

1.1 APTRANSCO: Transmission Corporation of Andhra Pradesh Limited,
incorporated by the Government of Andhra Pradesh.

1.2 Billing Date: means the fifth (S5th) day after the Meter Reading Date.

1.3 Billing Month: means the period commencing from 25th of the calendar
month and ending on the 24th of the next calendar month.

1.4 Commercial Operation Date (COD): means, with respect to each
Generating unit, the date on which such Generating unit is declared by the
Wind Power Producer to be operational, provided that the Wind Power
Producer shall not declare a Generating unit to be operational until such
Generating unit has completed its performance acceptance test as per
standards prescribed.

Explanation: In respect of Non-conventional based power projects the date
of synchronisation of the first unit of the project will be treated as the
Commercial Operation Date of the project.

1.5 Delivered Energy: means, with respect to any Billing Month, the kilo
watt hours (kWh) of electrical energy generated by the Project and delivered
to the DISCOM at the Interconnection Point as defined in Article 1.10, as
measured by the common energy meter at the Interconnection Point during
that Billing Month. As indicated in the preamble, the delivered energy
recorded by the common meter shall be sum of energy delivered by all Wind
power projects connected to the Pooling Substation.

Explanation 1: For the purpose of clarification, Delivered Energy, excludes
all energy consumed in the Project, by the main plant and equipment,
lighting and other loads of the Project from the energy generated and as
recorded by energy meter at Interconnection Point.

Explanation 2: The delivered energy in a Billing Month shall be limited to
the energy calculated based on the Capacity agreed for export to network for
sale to DISCOM as mentioned in Preamble and Schedule - 1, multiplied with
number of hours and fraction thereof the project is in operation during that
billing month. In case any excess energy is delivered no payment shall be

made for the same.
Yoy
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Explanation 3: The Delivered Energy will be equal to energy recorded by the
individual meter at Project’s switchyard minus apportioned line losses from
Project’s switchyard to interconnection point and shall be calculated as per
the formula mentioned below:

Delivered Energy = X1 ~ (X1 xZ%)
Where
X1 is the reading of the energy meter installed at the Project’s switchyard.

Z% is the line loss incurred in the transmission line between the Project and
the Pooling Substation and shall be:

(X1 +X2+X3+X4+_ )--Y
Z= - X 100
X1 +X2+X3+X4+_ )
Where

Y is the reading of the common energy meter installed at interconnection
point. X1, X2, X3, X4 etc. are the readings of the energy meters installed at
the various individual Wind power projects being developed/proposed to be
set up in the area and connected to the Pooling Substation.

1.6 Due Date of Payment: means the date on which the amount payable by
the DISCOM to the Wind Power Producer hereunder for Delivered Energy, if
any, supplied during a Billing Month becomes due for payment, which date
shall be thirty (30) days from the Meter Reading Date provided the bill is
received by DISCOM within 5 days from Meter Reading Date, and in the case
of any

supplemental or other bill or claim, if any, the due date of payment shall be
thirty (30) days from the date of the presentation of such bill or claim to the
designated officer of the DISCOM.

1.7 Financial Year: shall mean, with respect to the initial Fiscal Year, the
period beginning on the Commercial Operation Date and ending at 12.00
midnight on the following March 31. Each successive Financial Year shall
begin on April 1 and end on the following March 31, except that the final
Fiscal Year shall end on the date of expiry of the Term or on termination of
this Agreement, whichever is earlier.

1.8 Installed Capacity: means the total rated capacity in MW of all the
Wind Energy Generators installed by the Wind Power Producer.

1.9 Interconnection Facilities: means all the equipment and facilities,
including, but not limited to, all metering facilities, switchgear, substation
facilities, transmission lines and related infrastructure, to be installed at the
voltage specified in Article 1.20 at the Wind Power Producer's expense from
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time to time throughout the term of this Agreement, necessary to enable the
DISCOM to economically, reliably and safely receive Delivered Energy from
the Project in accordance with the terms of this Agreement. As indicated in
the preamble, the interconnection facilities beyond Project’s switchyard shall
be common for Wind Power Producer and other Wind power projects
connected to the Pooling Substation.

1.10 Interconnection Point: means the line isolator on outgoing feeder on
HV side of the pooling sub-station i.e., the sub-station at project site of wind
farm which consists of step-up transformer(s) and associated switchgear
and to the LV side of which, multiple generating unit(s) ie., wind turbine
generators are connected.

1.11 Meter Reading Date: means mid-day (i.e., noon) of the 24th (twenty-
fourth) day of each calendar month, at the Interconnection Point.

1.12 Metering Point: means points where metering shall be provided for
Project and shall be as follows:

() Common meter provided at the Interconnection Point for purposes of
recording of Delivered Energy of the Project;

(i) Individual meter provided at Project’s switchyard;

(i) Metering point shall include two separate sets of 0.2 /0.2S class
accuracy electronic tri-vector meters as specified in Article 4.1, main meter
installed by the Wind Power Producer and the check meter installed by the
DISCOM and both sealed by the DISCOM, having facilities to record both
export and import of electricity to / from the grid.

1.13 Project: means the 99.30 MW capacity Wind power project at Aspari
site in Kurnool District, Andhra Pradesh with a proposal of 0.50 MW for
Auxiliary Consumption and 98.80MW for export to network for Sale to
DISCOM as entrusted to the Wind Power Producer for construction and
operation as detailed in Agreement entered into with NREDCAP as shown in
Schedule 3 attached herewith and includes the metering system.

1.14 Prudent Utility Practices: means those practices, methods,
techniques and standards, that are generally accepted for use in electric
utility industries taking into account conditions in India, and commonly
used in prudent electric utility engineering and operations to design,
engineer, construct, test, operate and maintain equipment lawfully, safely,
efficiently and economically as applicable to power stations of the size,
service and type of the Project, and that generally conform to the
manufacturers' operation and maintenance guidelines.

5 toy
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1.15 Pooling or Receiving Substation: means 33/220 KV Substation
constructed, owned and maintained by the Wind Power Producer at Aspari
site in Kurnool District for the sole purpose of evacuating energy generated
by the Project to the Grid System and for facilitating interconnection
between the transmission lines emanating from the Project and the Grid
System. As indicated in the Preamble, the Pooling Substation will be
common for all Wind power projects connected to the Pooling Substation.

1.16 SLDC: means the State Load Dispatch Center as notified by the State
Government under the provisions of the Electricity Act 2003.

1.17 System Emergency: means a condition affecting the APTRANSCO’s/
DISCOM’s electrical network which threatens the safe and reliable operation
of such system or which is likely to result in the disruption of safe, adequate
and continuous electric supply by the APTRANSCO /DISCOM, or which
endangers life or property, which condition is affected or aggravated by the
continued delivery of Delivered Energy from the Project.

1.18 Surcharge on Reactive Power drawn by Wind Farms: means the
charges leviable on the reactive power drawn by Wind Farms at the rate of
25 paise (twenty five paise) per KVARh of reactive energy drawn from grid
upto 10% of net active energy generated and 50 paise per KVARh for total
drawl if reactive energy drawn is more than 10% of net active energy
generated. The above mentioned rates are subject to revision as per APERC
orders from time to time. The reactive power drawn as recorded by meters at
interconnection point includes the reactive power drawn by all the Wind
Power Producers in the cluster. As such the reactive power recorded by the
meters at the interconnection point shall be shared by all the individual
power producers in the ratio of the active energy delivered by them
individually.

Explanation 1: Induction generators used in Wind Farms draw reactive
power from grid during generator mode and motor mode.

Explanation 2: Surcharge on reactive power drawn by Wind Farms will be
levied on the Wind Power Producer.

1.19 Unit: When used in relation to the generating equipment, means one
set of turbine generator and auxiliary equipment, and facilities forming part
of the project and when used in relation to electrical energy, means kilo watt
hour (kWh).

1.20 Voltage of Delivery: means the voltage at which the electrical energy
generated by the project is required to be delivered to the APTRANSCO at
the Interconnection Point and the Voltage of Delivery is as detailed below:
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(Note: Insert Table A or Table B whichever is applicable)

TABLE - A
At 33 KV level:
Project interfacing Specified type of Proposed Wind
From To AAAC Conductor power capacity on
(size) each 33 KV line
Wind Existing 33/11 55 sqmm 8 MW
project KV DISCOM SS 100 sqmm 10 MW*
150 sgmm
Wind EHT Pooling SS 55 sqmm 8 MW
project or existing EHT 100 sgqmm 12 MW
APTRANSCO SS 150 sgqmm 17 MW**
* Capacity is restricted considering less load availability in DISCOM SS.
** As amended vide Commission’s order dated 11-07-2012 in O.P.No. 7 of
2012 read with letter dated 04-06-2014 attached herewith as Schedule - IV

TABLE - B
At EHT level:
Project interfacing EHT Level Proposed Wind power
From To capacity
Pooling SS | Existing 132 KV (i) Up to S0 MW on SC
APTRANSCO EHT Line
SS (ii) Above 50 MW to 100
MW on DC Line
Pooling SS | Existing 220 KV Above 100 MW
APTRANSCO EHT
SS

This Project will generate electrical energy at 690 Volts, which will be
stepped up to 33 KV at Project’s switchyard. The electrical energy will be
further stepped up from 33 KV to 220 KV at Pooling Substation and
delivered to the grid. (And to be connected at 220 KV level to the 220/11KV
Nasuralla Substation. After realization of 400/220 KV Aspari SS the
developer has to connect this wind project to 400/220 KV Aspari SS)

1.21 All other words and expressions, used herein and not defined herein
but defined in Indian Electricity Rules 1956, AP Electricity Reform Act, 1998
and the Electricity Act, 2003 shall have the meanings respectively assigned
to them in the said Acts.

P&MM & IPC, APSPDCL
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2.1

2.2

2.3

2.4

2.5

ARTICLE 2

PURCHASE OF DELIVERED ENERGY AND TARIFF

All the Delivered Energy at the interconnection point for sale to
DISCOM will be purchased at the tariff provided for in Article 2.2 from
and after the date of Commercial Operation of the Project. Title to
Delivered Energy purchased shall pass from the Wind Power Producer
to the DISCOM at the Interconnection Point.

The Wind Power Producer shall be paid tariff for energy delivered at
the interconnection point for sale to DISCOM, which shall be firm at
Rs.4.83 per unit without considering Accelerated Depreciation for a
period of 25 Years from the Commercial Operation Date (COD) as per
APERC orders No. 03 of 2015 dt.01.08.2015.

Tariff Determined under these regulations shall be exclusive of taxes
and duties as may be levied by the Government.

Provided that the taxes and duties levied by the Government shall be
allowed as pass through on actually incurred basis.

Income tax/ MAT is a pass through and is to be paid by the
Distribution Licensees to the developer upon receipt of the claim from
the developer. This is over and above the tariff determination made
here in.

Electricity Duty is a pass through and is to be paid by the
Distribution Licensees to the developer upon receipt of the claim from
the developer. This is over and above the tariff determination made
herein.

Where in any Billing month, the energy supplied by the DISCOM to
the Wind Power Producer as a bilateral arrangement to maintain the
Auxiliaries in the power plant in situations of non-generation of
power, shall be billed by the DISCOM, and the Wind Power Producer
shall pay the DISCOM for such electricity supplies, at the DISCOM’s
then-effective tariff applicable to High Tension Category-I Consumers.
For this purpose, the maximum demand specified in such DISCOM’s
Tariff shall be computed by dividing the amount of such energy
supplied by the DISCOM by hours of drawl of power from the grid in
the Month.

Explanation: The Wind plants during the plant shut down periods
shall draw the energy from DISCOM only for the essential loads not
exceeding auxiliary consumption.
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3.1

ARTICLE 3

INTERCONNECTION FACILITIES
Upon receipt of a requisition from the Wind Power Producer, the
APTRANSCO and DISCOM will prepare an estimate for arranging
interconnection facilities for power evacuation at the voltage level as per
Article 1.20. The Wind Power Producer have to bear the entire cost of
the interconnection facilities as per the sanctioned estimate. The
APTRANSCO and DISCOM shall evaluate, design, and install the
Interconnection Facilities and perform all work, at the Wind Power
Producer’s expense, necessary to economically, reliably and safely
connect the grid system to the Project switch yard.

3.2 APTRANSCO and DISCOM may also permit the Wind Power Producer to

3.3

3.4

3.5

3.6

execute the interconnection facilities for power evacuation as per the
sanctioned estimate at it's discretion duly collecting the supervision
charges as per procedure in vogue.

The Wind Power Producer shall own, operate and maintain
interconnection facilities from Project to Pooling Substation from time to
time and necessary expenditure shall have to be borne by the Wind
Power Producer. The maintenance work on the Generating units has to
be done in coordination with the APTRANSCO and DISCOM.

The Wind Power Producer shall agree to pay to the DISCOM, on or
before signing of this Agreement, at the rate of Rs.37,000/- per MW of
Installed Capacity and for fractions thereof on a pro-rata basis as a one
time lump sum payment for the sole purpose of providing the required
MVAR capacity at the Substation of the APTRANSCO and / or DISCOM
to supply the requisite reactive power to the Grid System.

APTRANSCO and /or DISCOM shall install the capacitors of required
capacity, at the substation of the APTRANSCO and/or DISCOM before
commercial operation date of the project.

Any modifications or procedures or changes in arranging
interconnection facilities for power evacuations rest with APTRANSCO
and DISCOM.

During the period prior to the Commercial Operation Date, on the
request of the Wind Power Producer, the DISCOM will supply energy to
the Project for internal consumption, on the Terms and Conditions and
at the tariff rates that are applicable from time to time to the category of
consumers of the DISCOM to which the Wind Power Producer belongs,
provided separate metering arrangements as may be required under the
Terms and Conditions of such tariff have been installed at the Project.

9 %’
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ARTICLE 4
METERING AND PROTECTION

4.1 The Wind Power Producer shall install main meters of Static type 0.2 /
0.2S class accuracy at the Metering Point and the DISCOM shall install
check meters of Static type at the same point and of the same accuracy. The
main meters and check meters will each consist of a pair of export and
import meters with facility for recording meter readings using Meter
Recording Instrument. For the purpose of uniformity the Wind Power
Producer shall follow metering specifications as developed by the DISCOM
from time to time.

4.2 All of the meters required to be installed pursuant to Article 4.1 above
shall be jointly inspected and sealed on behalf of both parties and shall not
be interfered with, tested or checked except in the presence of
representatives of both parties.

4.3 The meter readings from the main meters will form the basis of billing. If
any of the meters required to be installed pursuant to Article 4.1 above are
found to be registering inaccurately the affected meter will be immediately
be replaced.

4.4 Where the half yearly meter check indicates an error in one of the main
meter/meters beyond the limits for such meter but no such error is
indicated in the corresponding check meter/meters, billing for the month
will be done on the basis of the reading on the check meter/meters and the
main meter will be replaced immediately.

4.5 If during the half yearly test checks, both the main meters and the
corresponding check meters are found to be beyond permissible limits of
error, both the meters shall be immediately replaced and the correction
applied to the consumption registered by the main meter to arrive at the
correct delivered energy for billing purposes for the period of the one month
up to the time of such test check, computation of delivered energy for the
period thereafter till the next monthly meter reading shall be as per the
replaced main meter.

4.6 Corrections in delivered energy billing, whenever necessary, shall be
applicable to the period between the previous monthly meter reading and
the date and time of the test calibration in the current month when the error
is observed and this correction shall be for the full value of the absolute
error. For the purpose of determining the correction to be applied to any
meter registering inaccurately, the meter shall be tested under conditions
simulating 100, 50, 20 and 10 percent load at unity power factor and 0.5
power factor. Of these eight values, the error at the load and power factor

10
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nearest the average monthly load served at the Interconnection Point during
the applicable period shall be taken as the error to be applied for correction.

4.7 If both the main and check meters fail to record or if any of the PT fuses
are blown out, then the energy will be computed on a mutually agreeable
basis for that period of defect.

4.8 The main and check meters shall be tested and calibrated once in a
Financial year utilizing a Standard Meter. The Standard Meter shall be
calibrated once in every year at the approved Laboratory by Government of
India / Government of Andhra Pradesh , as per Terms and Conditions of

supply.

4.9 All main and check meters tests shall be jointly conducted by the
authorized representatives of both parties and the results and correction so
arrived at mutually will be applicable and binding on both the parties.

4.10 On the Meter Reading Date of each month, meter readings shall be
taken (and an acknowledgement thereof signed) by the authorized
representatives of both parties.

4.11 Within six (6) months following the execution of this Agreement, the
Wind Power Producer and the DISCOM shall mutually agree to technical
and performance specifications (including, but not limited to, the metering
configuration for the Project) concerning the design and operation of the
facilities required to be installed by the Wind Power Producer in order for the
Wind Power Producer to operate in parallel with the grid. Thereafter, any
change in such specifications shall be subject to mutual agreement of the
parties.

4.12 The Project shall be operated and maintained in accordance with good
and generally accepted utility standards with respect to synchronizing,
voltage, frequency and reactive power control.

4.13 Voltage regulation shall be such as to enable continued paralleling and
synchronisation with the network voltage at the point of interconnection.

4.14 The equipment of the Wind Power Producer shall be designed for
fluctuations in the frequency within limits of -5% and +3% of the standard
frequency of 50 cycles per second.

4.15 The Wind power developer shall ensure that the power factor of the
power delivered to the DISCOM is maintained as per the APERC/CEA/CERC
norms from the time to time.

4.16 Any change in rupturing capacity of switch-gear, settings of the relays,
etc., shall be subject to approval of the DISCOM.

11
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4.17 As the Project's generator may carry fault currents that may occur on
the grid, the Wind Power Producer shall provide adequate generator and
switchgear protection against such faults. The DISCOM is not responsible
for damage, if any, caused to the Project's generator and allied equipment
during parallel operation of the generator with the grid.

4.18 The Wind Power Producer shall make a good faith effort to operate the
Project in such a manner as to avoid fluctuations and disturbances to the
APTRANSCO’s / DISCOM’s network due to parallel operation with the
network. '

4.19 The Wind Power Producer shall control and operate the Project as per
Prudent Utility Practices. The DISCOM shall only be entitled to request the
Wind Power Producer to reduce electric power and energy deliveries from the
Project during a System Emergency, and then only to the extent that in the
DISCOM’s reasonable judgment such a reduction will alleviate the
emergency. The DISCOM shall give the Wind Power Producer as much
advance notice of such a reduction as is practicable under the
circumstances and shall use all reasonable efforts to remedy the
circumstance causing the reduction as soon as possible. Any reduction
required of the Wind Power Producer hereunder shall be implemented in a
manner consistent with safe operating procedures.

For Mytrah Vayu (Tungabhadra) Privale Limited
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ARTICLE 5

BILLING AND PAYMENT
5.1 For Delivered Energy purchased, Wind Power Producer shall furnish a
bill to the DISCOM calculated at the rate provided for in Article 2.2, in such
form as may be mutually agreed between the DISCOM and the Wind Power
Producer, for the billing month on or before the 5th working day following
the Meter Reading Date.

5.2 For payment of bills of the generating company through letter of credit, a
rebate of 2 % shall be allowed.

Where payments are made other than through letter of credit within a period
of one month of presentation of bills by the generating company, a rebate of
1% shall be allowed.

Any payment made beyond the due date of payment, DISCOM shall pay
interest at existing SBI base rates plus one percent and in case this rate is
reduced, such reduced rate is applicable from the date of reduction.

5.3 The DISCOM shall pay the bill on monthly basis as per Article 5.1.

5.4 Letter of Credit: Not later than 30 days prior to the Scheduled COD of
the Generating Unit, DISCOM shall cause to be in effect an irrevocable
revolving Letter of Credit issued in favour of Wind Power Developer for a
minimum period of one year by a Scheduled Bank (the “Letter of Credit”).

a. However Letter of Credit shall not be invoked for any disputed bill
amount.

5.5 Direct payment: Wind developer shall submit bills for the energy
delivered during the billing period as per the provision of this PPA and there
upon DISCOMs shall make payment for the eligible bill amount by the due
date of payment.

5.6 Billing disputes: The DISCOM shall pay the bills of Wind Power
Producer promptly subject to the clauses 5.1 and 5.2 above.

The DISCOM shall notify Wind Power Producer in respect of any disallowed
amount on account of any dispute as to all or any portion of the bill. Wind
Power Producer shall immediately take wup issue with all relevant
information with DISCOM which shall be rectified by the DISCOM, if found
satisfactory. Otherwise notify its (DISCOM’s) rejection of the disputed claim
within reasonable time with reasons therefor. The dispute may also be
decided by mutual agreement. If the resolution of any dispute requires the
DISCOM to reimburse Wind Power Producer, the amount to be reimbursed
shall bear interest at SBI base rates plus one percent and in case this rate is
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reduced, such reduced rate is applicable from the date of reduction from the
date of disallowance to the date of reimbursement.

5.7 All payments by the DISCOM to Wind Power Producer hereunder shall
be made to such address as may be designated by Wind Power Producer to
the DISCOM in writing from time to time.

Address 5 M/s. Mytrah Vayu (Tungabhadra) Private Limited
#8001, Q-City, S.No.109,
Nanakramguda, Gachibowli,
Hyderabad - 500032, India

Mail ID ; www.mytrah.com
Telephone + 91-40-33760100
Fax : +91-40-33760101
For Mytrah Vayu (Tungabhadra) Private Limited 6\\7
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ARTICLE 6
UNDERTAKING

6.1 The Wind Power Producer shall be responsible:

(i For proper maintenance of the project in accordance with established
prudent utility practices.

(ii) For operation, maintenance, overhaul of the plant, equipment, works,
switch yard and transmission lines and equipment up to the
Interconnection Point of the project in close coordination with the DISCOM.

(il The Wind Power Producer shall furnish the generation and maintenance
schedules every year.

(iv) For making all payments on account of any taxes, cess, duties or levies
imposed by any Government or competent statutory authority on the land,
equipment, material or works of the project or on the energy generated or
consumed by the project or the Wind Power Producer or on the income or
assets of the Wind Power Producer.

(v) For obtaining necessary approvals, permits or licences for operation of
the project and sale of energy to DISCOM there from under the provision of
the relevant laws.

(vi) The Wind Power Producer have to comply with the provisions of the AP
Code of Technical Interface (Grid Code).

(vii) For achieving Commercial Operation Date within two years from the
date of signing of the Agreement.

(vii) For seeking approval of APTRANSCO and DISCOM in respect of
Interconnection Facilities, Pooling Substation and synchronization of the
Project with grid.

(ix) The Wind Power Producer shall not dismantle and take away project
machinery and interconnection facilities during the PPA term.

(x) After 25th year of the operation from Commercial Operation Date, if plant
continues to operate, the DISCOM shall have the first right of refusal on
power purchase from the Wind power plant. The tariff beyond 25th year
shall be as mutually agreed by both the parties, subject to approval of
APERC.

(xi) Sharing of Clean Development Mechanism (CDM) benefits: The
Proceeds of carbon credit from approved CDM Project shall be shared
between generating company and concerned beneficiaries in the following
manner namely.
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(a) 100% of the gross proceeds on account of CDM benefits is to be
retained by the project developer in the first year after the date of
commercial operation of the generating station.

(b) In the second year, the share of the beneficiaries shall be 10 % which
shall be progressively increased by 10% every year till it reaches 50%,
where after the proceeds shall be shared in equal proportion, by the
generating company and the beneficiaries.

6.2 The DISCOM agrees:

() To make all reasonable efforts for making arrangements for evacuation of
power from the project to be completed prior to the Commercial Operation
Date of the Project subject to Article 3.

(ii) For purchase of Delivered Energy from the project as per section 2.2.

(iii) To co-ordinate with APTRANSCO and assist the Wind Power Producer in
obtaining approval for the interconnection facilities where the
interconnection is at 132 kV or above voltages, for synchronization,
Commercial Operation, regular operation etc., as required by the Wind
Power Producer.

For Wytrah Vayu (Tungatinadra) Prseta mited CHIEF GENtFﬁ?MANA GER
P&MM & IPC, APSPDCL
o CTIRUPATI

Authorised Signato
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ARTICLE 7
DURATION OF AGREEMENT

This Agreement shall be effective upon its execution and delivery thereof
between parties hereto and shall continue in force from the Commercial
Operation Date (COD) and until the twenty fifth (25th) anniversary that is
for a period of twenty five years from the Commercial Operation Date (COD).
This Agreement may be renewed for such further period of time and on such
terms and conditions as may be mutually agreed upon by the parties, 90
days prior to the expiry of the said period of twenty five years, subject to the
consent of the APERC. Any and all incentives/conditions envisaged in the
Articles of this Agreement are subject to modification from time to time as
per the directions of APERC.

R

For Mytrah Vayu (Tungabhadra) Private Limited
CHIEF GENERAL MANAGER
P&MM & IPC, APSPDCL
. . TIRUPATI
Authorised Signatory
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ARTICLE 8
NOTICES
8.1 Except as otherwise expressly provided in this Agreement, all notices or
other communications which are required or permitted hereunder shall be
in writing and sufficient if delivered personally or sent by registered or
certified mail, email or fax addressed as follows:

If to the Wind Power Producer:

Attention ! M/s. Mytrah Vayu (Tungabhadra) Private Limited
#8001, Q-City, S.No.109,
Nanakramguda, Gachibowli,
Hyderabad - 500032, India

Mail ID i www.mytrah.com
Telephone : +91-40-33760100
Fax £ +91-40-33760101

If to the DISCOM:
Attention : Chief General Manager, (IPC & P&MM)
APSPDCL,
19-13-65-A, Corporate Office ,
Ragavendra Nagar , Kesavayana Gunta,
Tiruchanoor Rd, Tirupati — AP, India - 517501

Fax No. : 0877-2237407
Telephone No. : 0877-2237407
Email id : gmipcspdcl@gmail.com

8.2 All notices or communications given by email, fax shall be confirmed by
depositing a copy of the same in the post office in an envelope properly
addressed to the appropriate party for delivery by registered or certified mail.
All notices shall be deemed delivered upon receipt, including notices given
by email, fax regardless of the date the confirmation of such notice is
received.

8.3 Any party may by written notice change the address and /or addresses to
which such notices and communications to it are to be delivered or mailed.

P&MM & IPC, APSPDCL
TIRUPATI

For Mytrah Vayu (Tungahhadra) Pr@niled CHIEF GENE.;L)Z MANAGER
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ARTICLE 9
DEFAULT

9.1 The Wind Power Producer shall achieve Commercial Operation Date
within two years from the date of signing of the Agreement, default of which,
the Agreement is liable for termination and the same can be done at the
option of DISCOM with due notice.

9.2 In the event, DISCOM commits a breach of any of the terms of this
Agreement, the Wind Power Producer shall be entitled to specific
performance of this Agreement or claim such damages as would be available
under Law or both, at its option, by giving 30 days notice to DISCOM.

9.3 In the event, Wind Power Producer commits a breach of any of the terms
of this Agreement, the DISCOM shall be entitled to specific performance of
this Agreement or claim such damages as would be available under Law or
both, at its option, by giving 30 days notice to Wind Power Producer.

9.4 If the default continues for a period of 30 days or more, either party will
have a right to issue a preliminary notice for termination of this Agreement.
If the default is not cured within 30 days thereafter, either party can
terminate this Agreement and can claim damages at its option.

9.5 In the event of cancellation of the Project allotted to the Wind Power
Producer by NREDCAP for any reason, the PPA with DISCOM will
automatically get cancelled;

For Mytrah Vayu (Tungabhagra) Pri Q‘q
yirah Vayu (Tung ) Privajortinitod CHIEF GENERAL MANAGER
P&MM & IPC, APSPDCL
55 TIRUPATI

Authorised Signatory
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ARTICLE 10
DISPUTE RESOLUTION

10.1 Each Party shall designate in writing to the other party a representative
who shall be authorized to resolve any dispute arising under this Agreement
in an equitable manner.

10.2. Following notice by one Party to the other setting out the particulars of
the dispute, if the designated representatives are unable to resolve a dispute
under this Agreement within 15 days, such dispute shall be referred by such
representatives to a senior officer designated by the Wind Power Producer
and a senior officer designated by the DISCOM, respectively, who shall
attempt to resolve the dispute within a further period of 15 days.

10.3. The Parties hereto agree to use their best efforts to attempt to resolve
all disputes arising hereunder promptly, equitably and in good faith and
further agree to provide each other with reasonable access during normal
business hours to any and all non-privileged records, information and data
pertaining to any such dispute.

10.4 Failing resolution of the dispute in terms of the above provisions or
even otherwise, any party may approach the AP Electricity Regulatory
Commission to adjudicate upon the dispute in terms of Section 86 (1) (f) of
Electricity Act, 2003.

P&MM & IPC, APSPDCL

For Mytrah Vayu (Tungabhadra) Private-Limited CHIEF GENERAL MANAGER
TIRUPATI

Authorised Sl"gm/al"u‘ry.\
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ARTICLE 11
SPECIAL PROVISIONS

11.1 The waiver of any breach or failure to enforce any of the terms,
covenants or conditions of this Agreement shall not in any way affect, limit,
modify or waive the future enforcement of such terms, covenants or
conditions.

11.2 No oral or written modification of this Agreement either before or after
its execution shall be of any force or effect unless such modification is in
writing and signed by the duly authorized representatives of the Wind Power
Producer and the DISCOM, subject to the condition that any further
modification of the Agreement shall be done only with the prior approval of
Andhra Pradesh Electricity Regulatory Commission. However, the
amendments to the Agreement as per the respective orders of APERC from
time to time shall be carried out.

11.3 However, in respect of power evacuation, the voltage levels for
interfacing with grid will be as per Article 1.20. The cost of interconnection
facilities has to be borne by the Wind Power Producer as per Article 3.

11.4 The invalidity or unenforceability for any reason of any provision of this
Agreement shall not prejudice or affect the validity or enforceability of any
other provision of this Agreement.

11.5 The failure of any party to insist in one or more instances upon the
strict performance of any of the provisions of this Agreement or to take
advantage of any of its rights hereunder shall not be construed as a waiver
of any such provisions or relinquishment of any such rights but the same
shall continue in full force and effect.

11.6 Unless the context otherwise requires, every arrangement, procedure or
any other matter which is, under any of the provisions of this Agreement,
required to be mutually agreed upon between the parties, shall be concluded
by a written Agreement between the parties not later than the date specified
in the concerned clause of this Agreement, subject to the consent of the
APERC.

11.7 This Agreement, including Schedule 1, 2 & 3 attached hereto,
constitute the entire agreement between the parties with respect to the
subject matter hereof, and there are no oral or written understandings,
representations or commitments of any kind, express or implied, not set
forth herein.

11.8 The headings contained herein are included solely for the convenience
of the parties and are not to be used as a basis for interpreting the various
sections of this Agreement.
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11.9 The parties each agree to act in good faith in implementing the terms
and conditions of this Agreement and in carrying out their respective
obligations hereunder.

11.10 In the event of the merger or re-organisation of DISCOM, if the
resulting entity is able to perform DISCOM’s obligations hereunder in no
less a manner than DISCOM, the resulting entity shall take the right and
responsibility for performance of DISCOM’s obligations.

11.11 In the event of the merger or re-organisation of Wind Power Producer
if the resulting entity is able to perform Wind Power Producer’s obligations
hereunder in no less a manner than Wind Power Producer, the resulting
entity shall take the right and responsibility for performance of Wind Power
Producer’s obligations.

11.12 Assignment and Financing: Neither party shall assign this
Agreement or any portion thereof to any third party without the prior written
consent of the other party which consent shall not be unreasonably
withheld.

For Mytrah Vayu (Tungabhadra) imitad M\)
CHIEF GENERAL/MANAGER
%P@V P&MM & IPC, APSPDCL
ol _ TIRUPATI

Authorised Signatory
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IN WITNESS WHEREOF, the Wind Power Producer and the DISCOM have
caused this Agreement to be executed as of the date and the year first set
forth above.

O\
Royapdp gMNAGER

SOUTHERN POWER DISTRIBUTION
TP .E.AﬂiMITED

WITNESS
1. W
C DBX’OA
el Its:
o KA & oo hage) Private Limiia
M/S.Mytrah Vayu (Tungabhadra) t imi
\:JIT;ESS — o Authorised Signatory /SJ\?] ool
S NG NA  Reooy
( T’\V‘wa\\ )

2. Its:
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SCHEDULE 1
Particulars of the Project

(Referred to in the Preamble to the Agreement)

Name of the Project Location No. of Wind Capacity of Power
Energy the Project* export to
Converters In MW the Grid
In MW
M/s.Mytrah Vayu Aspari in Kurnool District 30 X 1.7MW | 99.30 MW
(Tungabhadra) Private Location No. Survey No. each & 23X 98.80
Limited ASP-05 50/B 2.1MW each
ASP-06 413/C
ASP-07 428
ASP-08 429
ASP-09 484/A,483
ASP-10 485/A,485/B
ASP-11 485/M,485/Q
ASP-12 489
ASP-13 494/1,494/J,494/K,500
ASP-14 505/2
ASP-15 504
ASP-16 510
ASP-17 511
ASP-18 11/A3
ASP-19 7
ASP-21 137/B
ASP-22 163/B
ASP-23 163/B
ASP-24 338/C, 339
ASP-25 48
ASP-26 135
ASP-27 306/1
ASP-28 300
ASP-29 328
ASP-61 766/2, 767
ASP-62 130/3
ASP-63 129
ASP-64 125,142/1
ASP-65 153,154
ASP-66 164
ASP-01 121/2,121/3
ASP-02 179
ASP-03 184
ASP-30 176
ASP-31 180/1
ASP-32 259,260/2
ASP-33 263/2,263/1A, 263/1B
ASP-35 422
ASP-36 411
ASP-37 187/1, 187/3
ASP-38 180/1A
ASP-39 180/1B
ASP-42 273
ASP-43 227
ASP-87 36/2A
ASP-88 17/2,17/3,30
ASP-89 15
ASP-90 22
ASP-91 3
ASP-92 572/1C
ASP-93 544
ASP-94 339/2
ASP-95 328/2

* Out of 99.30 MW, 0.50 MW is for Auxiliary Consumption and98.80 MW is for export to
grid for sale to DISCOM.

For Mytrah Vayu (Tungaphadra) Pr

imited 24
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Authorised Signatt;ry
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SCHEDULE - 1II
(Copy of sanction proceedings from NREDCAP to the Company)

SCHEDULE - 1III
(Copy of agreement entered into by the Company with NREDCAP)

SCHEDULE - IV
Annexure — I to the Commission’s order dated 30-03-2010 in O.P.No. 40 of
2010 and Commission’s order dated 11-07-2012 in O.P.No.7 of 2012 and
letter dated 04-06-2014 & Regulation No. 1 of 2015 and as per Order No. 3
of 2015 dated 01.08.2015.

For Mytrah Vayu (Tungahhadra) Pyivate Limited CHIEF Ggmmz MANAGER
P&MM & IPC, APSPDCL
Y _ TIRUPATI

Authorised Sign;tory
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BOFHHS KPEH HOAW YHWYBBAD B0YH SHWO O3 VoY D.
New & Renewable Energy Development Corporation of Andhra Pradesh Ltd.

(A State Government Company)
(Formerly Non-Conventional Energy Development Corporation of Andhra Pradesh Ltd.)
Regd. Office : # 5-8-207/2, Pisgah Complex, Nampally, Hyderabad - 500 001. India.
Tel : Off : 040-23202391, 23202262. 23203376 Fax : 040-2320 1666

E-mail : info@nedcap.gov.in, nedcap@ap.nic.in Website : www.nedcap.gov.in WEEBEA?
Ref: NREDCAP/WE/MEIL/8935-C/2016 Dt.05.01.2016
To '

M/s Mytrah Vayu (Tungabhadra) Pvt. Ltd,
# 8001, S.N.109, Q-City,
Nanakaramguda, Gachibowli,
HYDERABAD-500032.

Sirs,

Sub: Transfer of 101.40 MW capacity wind farm in favour of M/s Mytrah Vayu
(Tungabhadra) Pvt. Ltd, out of 200 MW wind farm allotment given to M/s
Mytrah Energy (India) Ltd,~ Orders issued — Reg

Ref: 1. Sanction Proceedings No. NREDCAP/WE/MEIL/ 8935-C/2015,
Dt.23.03.2015
2. Agreement entered on 23.03.2015
3, Lr.No. MEIL/ASP/CT/2015-16/257, dt. 16.12.2015 of M/s Mytrah Energy
(India) Ltd

4. Board Resolutions of, M/s. Mytrah Energy (India) Ltd &
M/s Mytrah Vayu (Tungabhadra) Pvt. Ltd,

5. G.O. Rt No.61, Dt.24-3-2011 of Energy (RES) Dept, GOAP,
Hyderabad
&&&

In the reference 1% & 2™ cited, 200 MW capacity wind farm project allotment was
given to M/s Mytrah Energy (India) Ltd to set up at Aspari site, Kumool dist.

In the reference 3" cited, M/s. Mytrah Energy (India) Ltd, has informed that they
have decided to develop the 101.40 MW Capacity wind farm project at Aspari site,
Kurnool dist through SPV M/s Mytrah Vayu (T ungabhadra) Pvt. Ltd which is same group
company and requested to transfer 101.40 MW capacity in the name of M/s Mytrah Vayu
(Tungabhadra) Pvt. Ltd

Taking Into consideration, the request made by M/s Mytrah Vayu (Tungabhadra)
pvt. Ltd, the consent given by M/s. Mytrah Energy (India) Ltd and also the provisions of
sanction proceedings issued vide reference 1%cited and the agreement entered on
23.03.2015, permission is hereby accorded to transfer 101.40 MW wind power capacity in
favour of M/s Mytrah Vayu (T ungabhadra) Pvt. Ltd, # 8001, S.N.109, Q-City,
Nanakaramguda, Gachibowli, Hyderabad-500032 from existing capacity allotment

accorded to M/s. Mytrah Energy (India) Ltd
th’\

For Mytrah Vayu (Tungabhag Privat?&m‘ﬁd CHIEF GENERAL MANAGER
£ \5_% P&MM & IPC, APSPDCL

“Energy is Life - Conserve it” T ERUIEAL S

Authorised Signatory
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M/s Mytrah Vayu (Tungabhadra) Pvt. Ltd, is requested to enter into agreement
with NREDCAP as per the prescribed format (enclosed) within one month from the date of
this order. The other terms and conditions of the sanction order issued to M/s. Mytrah
Energy (India) Ltd will holdygood to this transfer of project of 101.40 MW capacity to M/s
Mytrah Vayu (Tungabhadra) Pvt. Ltd.

Thanking you,
Yours faithfully,
Sd/-
VC & Managing Director
Encl:a.a.

Copy to M/s. Mytrah Energy (India) Ltd, # 8001, S.N.109, Q-City, Nanakaramguda,
Gachibowli, HYDERABAD-500032
Copy to Chairman and Managing Director, APSPDCL, Tirupathi
Copy to the Chief Engineer, IPC, APPCC, AP TRANSCO ,Hyderabad.
Copy to the District Collector, Anantapur District.
Copy to the District Manager (WD), Anantapur/Kurnool District.
/[FBO/[

o~

PROJECT DIRECTOR (WE)

For Mylrah Vayu (Tungabhadra) Priyate-Hnied CHIEF GENEZAL MANAGER
P&MM & IPC, APSPDCL
— TTIRUPATI

Authorised Signato
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t AGREEMENT

f . | % R

THIS AGREEMENT is entered into on the day of ~ January, 2016 at Hyderabad,

§ byand among

b (1) New and Renewable Energy Development Corporation of Andhra
Pradesh Itd.,(Formerly NEDCAP) a fully owned State Government Company,
b registered under the Companies Act, 1956, having its office at 5-8-207/2, Pisgah
Complex, Nampally, Hyderabad 500 001 (India), represented by its Vice Chairman
& Managing Director, hereinafter referred to as the NREDCAP of the FIRST
{ PART,

AND

(2) M/s Mytrah Vayu (Tungabhadra) Pvt. Ltd, a company incorporated
i under the Companies Act, 1956 having its registered office at # 8001, S.N.109, Q-

City, Nanakaramguda, Gachibowli, HYDERABAD-500032 represented by its
i Authorised Signatory Mr. DVV Satyaprasad,, hereinafter referred to as the
Customer’ of the SECONDPART.

} Contd...2
For Mytrah gy tindia) imiled’ For Mytrah Vayy (Tungabhadra) Privaie Limited
For New & Renewable Energy Development
2 el = ~ Corporation of Andhra Pradesh Ltd.
B “Authorised Signatory Authorised Signatory Ao bad

Vice Chairman & Managing Director

For Mytrah Vayu (Tungabh ) Priv

ited AGER
|IEF GENERAL MAN

§ ; Cg&MM & IPC, APSPDCL
- TIRUPATI

Authorised Signatory
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(3) M/s Mytrah Energy (India) Ltd, the company incorporated under the
Companies Act, 1956, having its registered office at # 8001, S.N.109, Q-City,
Nanakaramguda, Gachibowli, - HYDERABAD-500032,represented by its Authorised
Signatory, Mr. DVV Satyaprasad, hereinafter referred to as the ‘Developer’ of the
THIRDPART.

The NREDCAP, Customer and the Developer are severally referred to as the Party
and collectively as Parties.

The expressions ‘"NREDCAP’, ‘Customer’ and ‘Developer’ shall unless repugnant to
the context or meaning thereof, include respectively their successors,
administrators and permitted assignees.

WHEREAS,

A. NREDCAP (formerly ‘NEDCAP’) is the Nodal Agency for approval of Wind
Energy Projects upto 40 MW capacity and, therefore, for setting up of Wind Farms
in the Potential Areas in the State of Andhra Pradesh as per the guidelines of the
Ministry of New and Renewable Energy (MNRE), Government of India and also
the guidelines under the New Wind Power Policy of the Government of Andhra
Pradesh (GOAP) notified through GO MS No.9, of Energy, Infrastructure, &
Investment (PR.ITI) Department, Dated 13-02-2015(hereinafter called the 'Policy’)
as well. For the projects with more than 40 MW capacity, the GOAP grants
clearance on the recommendations of NREDCAP. The Policy, inter-alia, aims at
encouraging optimum utilization of the available wind power potential in the State
by facilitating adoption of state of art technology through private participation,
balancing the interest of the customers and the developers, permitting the
developers for using the power produced for captive consumption or making sale
to a third party or to DISCOMs as per the guidelines under the Policy, and the
Indian Electricity Act 2003 and the rules and regulations made and the directions
issued by GOAP there under. Under the Policy the Developer is also eligible for
certain incentives and concessions. As per the existing Policy guidelines of
NREDCAP, where the Developer is a manufacturer or supplier, such Developer can
transfer the capacities allotted to it to any customer provided prior approval of
NREDCAP stipulating such of the terms and conditions as it considers necessary

and appropriate is obtained.

B. The Third Parties was earlier sanctioned 200 MW Wind Power Projects to
be set up at Aspari site, Kurnool District and accordingly an Agreement was
entered between NREDCAP and the Developers as given in foliowing table,
hereinafter referred as the ‘Principal Agreement’ containing the terms and
conditions thereof. Para 2 of the Principal Agreement enables development of the
wind power projects by the Developer for customers/users

For Mytrah Engrgy (India) Limited  For Mytrah Vayy (Tungabjuadra) Private Limited Contd...3
/ ’ ' For New & Renewable Energy Development
For Myt 7 o A N Corporation of Andhra Pradesh Ltd,
or Mytra : oy
\ ’ Authorised Signatory &‘ V&M-}C.ﬁ/
ce Chairman & Managing Director
= CHIEF GENERAL MANAGER

Authorised Signatory PaMM & IPC, APSPDCL
TIRUPATI



ls\;lc.. Company Né‘me Proceedings ggi-:e& Agreement ngcpggi::d
M/s Mytrah Energy (India) | Sanction Proceedings No.
Ltd NREDCAP/WE/MEIL/8935-C/
: 2015, Dt. 23-03-2015 200 00
Agreement Date: 23.03.2015

Total 200.00 MW

C. The Third Parties through their Letter No. MEIL/ASP/CT/2015-16/257,
dated 16.12.2015 informed that they have received orders from the following
company as per the details given below, hereinafter referred to as the
‘Project’, duly conveying its no objection and consent for transfer of the
Project in the name of the Second Party being its customer from the existing
capacity sanctioned..

S Capacity w L "
l: Customer Name transferred from transferred Site Name
M/s Mytrah Vayu ol
Total 101.40 MW

The Second Party has also submitted a LetterNo.MVTPL/ASP/CT/2015-16/249,,
Dated: 15.12.2015 expressing its interest to set up the Project with a request to
transfer the Project.

D. After due consideration of the proposals under (B) above, the First Party,
through its Letter No. NREDCAP/WE/MEIL/8935-C/2016, Dated 05.01.2016
granted permission for the transfer of the Project stipulating the terms and
conditions therefore and for entering into this Agreement. The Second Party
having complied with the conditions of the said permission letter of NREDCAP
requested for execution of this Agreement.

Contd...4

For Mytrah Vayu (Tungabhadra) Private Limi
v yv (Tung ) i For New & Renewable Energy Development
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NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS:

ARTICLE 1
DEFINITIONS AND INTERPRETATION

1.3 Definitions

In this Agreement, the words and expressions, unless and otherwise defined or
described herein, shall, unless repugnant to the context or meaning thereof, have
the meaning assigned in the Andhra Pradesh Electricity Reforms Act 1998 (APERC
Act), the Indian Electricity Act 2003 and GO. Ms, No. GO MS. No. 9, of Energy,
Infrastructure, & Investment (PR.II) Department, Dated 13.02.2015 or in the
Principal Agreement appended hereto,

1.2 Public Interest
The sanction, development, operation and maintenance of the Project is in public
interest.

1.3 Essence of Time

As the Project Implementation is as per a pre-decided time schedule, the
Customer shall ensure that the Project is executed within the Project
Implementation Period.

ARTICLE 2
GRANT OF ALLOTMENT

2.1 Transfer of Sanctioned Capacity

Subject to and in accordance with the terms and conditions set forth in this
Agreement and the Principal Agreement; and the Customer undertaking to
observe and perform the covenants, obligations, responsibilities, terms and
conditions of this Agreement and the Principal Agreement as well NREDCAP
hereby sanctions transfer of 101.40 MW capacity wind power out of 200 MW Wind
Power Project earlier sanctioned to the Developer, to and in the name of the
Customer for setting up of the Project as per the following table for generation of
101.40 MW capacity of Wind Power for captive use/sale of power to AP TRANCO.

SI.No. Customer Name Capacity (MW) Site details
M/s Mytrah Vayu Aspari site of Kurnool
1 (Tungabhadra) Pvt. Ltd 101.40 MW District
Total : 101.40 MW | |

22 Financing

The Customer shall set up and operate the Project with itd own finance. There
shall be no financial contribution from NREDCAP. AP\
( #

CHIE] GENE

JANAGER
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2.3 Applicability of other Laws

The sanction of the Project and its development and operation by the Customer
shall be subject to the Indian Electricity Act 2003 the Rules and Regulations made
there under from time to time; the Regulations and directions of the Andhra
Pradesh Electricity Regulatory Commission (APERC); the Policy of the GOAP and
NREDCAP as formulated and amended from time to time and all other Applicable
Laws. '

2.4 Regulation of Allotment

The Policy empowers NREDCAP to regulate the allotment of wind generation
power projects.

ARTICLE 3

PERFORMANCE GUARANTEE

The Performance Guarantee submitted by the Developer and renewed from time
to time shall be proportionately applicable to this Project and it shall be the
responsibility of the Customer to ensure that the Performance Guarantee well
before its expiry renewed from time to time and no notice there for shall be issued
by NREDCAP duly complying with the stipulations and conditions specified in
Article 5 of the Principal Agreement.

ARTICLE 4
EFFECT OF PRINCIPAL AGREEMENT

Save except as otherwise and to the extent provided in this Agreement all other
terms and conditions of the Principal Agreement including rights, entitlement,
obligations and liabilities shall remain the same and binding on the Parties. It is
clarified that any extension of time granted by NREDCAP for any particular event
in terms of the Principal Agreement shall also be applicable to this Agreement.

ARTICLE 5

MISCELLANEOUS
5.1 Dispute Resolution

(a) Amicable Resolution

Save where expressly stated otherwise in this Agreement, any dispute, difference
or controversy of whatever nature howsoever arising under, out of or in relation to
this Agreement including completion or otherwise of the Project between the
Parties and so notified in writing by either Party to the other (the “Dispute”) in the
first instance shall be attempted to be resolved amicably by the Parties

Limited  For Mytrah Vayu (Tungabhadra) Private Limited Contd...6
For New & Renewable Energy Development
o N~ Corporation of Andhra Pradesh Ltd.
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For Mytrah Energy(India)

(b) Appeal
1. In the event of the Parties not finding an acceptable solution to the dispute(s)

within 30(thirty) days, the Customer may appeal to the Chairman of the Board
of Directors of NREDCAP whose decision shall be final and binding.

5.2Governing Law and Jurisdiction

This Agreement shall be construed and interpreted in accordance with and
governed by the laws of India and the Courts at Hyderabad, Andhra Pradesh
State, India shall have jurisdiction over all matters arising out of or relating to this
Agreement. N

5.3 Waiver

(a)Waiver by either Party of any default or any rights under the Agreement by the
other Party in the observance and performance of any provision of or obligations
or under this Agreement

i. shall not operate or be construed as a waiver of any other or subsequent
default hereof or of other provisions or obligations under this Agreement

ii.shall not be effective unless it is in writing and executed by a duly authorized
representative of such Party; and

iii.shall not affect the validity or enforceability of this Agreement in any
manner.

(b)Neither the failure by either Party to insist on any occasion upon the
performance of the terms, conditions and provisions of this Agreement or any
obligation there under nor time or other indulgence granted by a Party to the
other Party shall be treated or deemed as waiver of such breach or acceptance of
any variation or the relinquishment of any such right hereunder.

5.4 Amendments

This Agreement and the Schedules together constitute a complete and exclusive
statement of the terms of the Agreement among the Parties on the subject hereof
and no amendment or modification hereto shall be valid and effective unless
agreed to by the Parties hereto and evidenced in writing.
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5.5 Exclusion of Implied Warranties etc.

1. This Agreement - expressly excludes any warranty, condition or other
undertaking implied at law or by custom or otherwise arising out of any other
agreement between the Parties or any representation by any Party not contained
in a binding legal agreement executed by the Parties.

5.6 Indemnity

The Customer and the Developer hereby undertake and agrees to defend,
indemnify and hold harmless the NREDCAP, its officers, employees and
consultants from and against any and all claims, liabilities, actions, demands,
judgments, losses, costs, expenses, suits, actions and damages arising by reason
of bodily injury, death or damages to property sustained by third parties that are
caused by an act of negligence or the wilful misconduct of the Customer and/or
Developer or by their officer/s, director/s, sub-contractor/s, agent/s or employees.

5.7 Notices

Unless otherwise stated, notices to be given under this Agreement including but
not limited to a notice of waiver of any term, breach of any term of this
Agreement and termination of this Agreement, shall be in writing and shall be
given by registered post, hand delivery, recognized national courier, mail, telex or
facsimile transmission and delivered or transmitted to the Parties at their
respective addresses set forth below:

If to the NREDCAP
Vice Chairman and Managing Director,
5-8-207/2, Pisgah Complex,
Nampally, Hyderabad 500 001
Fax.No.040 23201666, email: info@nedcap.gov.in

If to the Customer

M/s Mytrah Vayu (Tungabhadra) Pvt. Ltd,

# 8001, S.N.109, Q-City,

Nanakaramguda, Gachibowli,
HYDERABAD-500032, Phone: 040-33760100

If to the Developer
M/s Mytrah Energy (India) Ltd,

# 8001, S.N.109, Q-City, [\

Nanakaramguda, Gachibowli, CHIEE GENERAL MANAGER
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Or such address, or facsimile number as may be duly notified by the respective
Parties from time to time, and shall be deemed to have been made or delivered (i)
in the case of any communication made by letter, when delivered by hand, by
recognized national courier or by mail (registered, return receipt requested) at
that address and (i) in the case of any communication made by facsimile, when
transmitted properly addressed to such facsimile number and copy sent by mail.
In case of any change in the address, it shall be the responsibility of each party to
get such change recorded in relevant records of the other Party/ies and get
confirmation to that effect.

5.8 Partial Invalidity / Severability

If for whatever reason, any provision of this Agreement is or become invalid,
illegal or unenforceable or is declared by any court of competent jurisdiction or
any other instrumentally to be invalid, illegal or unenforceable, the validity, legality
or enforceability of the remaining provisions shall not be affected in any manner,
and the Parties will negotiate in good faith with a view to agreeing upon one or
more provisions which may be substituted for such invalid, unenforceable or illegal
provisions, as nearly as is practicable. Provided failure to agree upon any such
provisions shall not be subject to dispute resolution under this Agreement or
otherwise.

5.9 Precedence of Documents

The following documents / agreements between the Parties shall be construed as
mutually explanatory to one another provided that in the event of any conflict or
repugnancy between them the order of precedence of the documents shall be:

a) This Agreement, including Schedules and Annexure.
b) The Principal Agreement.

c) Letter of Sanction.

d) Proposals submitted by the Customer and Developer

5.10 Counterparts

This Agreement shall be executed in three counterparts on non-judicial papers of
Rs.100/- each and registered if required under law at the cost and expense of the
Developer which when executed and delivered shall constitute an original of this
Agreement

For Mytrah Eneggy (Indig) Limited  For Mytrah Vaye{Tungabhadra) Private Limited
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IN WITNESS WHEREOF THE, PARTIES HAVE EXECUTED AND DELIVERED THIS
AGREEMENT AS OF THE DATE FIRST ABOVE WRITTEN.

Signed, Sealed and Delivered Signed, Sealed and Delivered
For and on behalf of Customer by: For and on behalf of the NREDCAP
For Mytrah Vayu (Tu : bhadra) Private Limited For N;ew & Renewable Energy Development
Cé_gu (;y?/ Corporation of Andhra Pradesh Ltd.
- W/
Authorised Signatory Vice Chairman & Managing ['irecrn-

Signature of Authorized Person Signature of Authorized Person

(Name) (Name)

(Designation) (Designation)

(Seal) (Seal)

Signed, Sealed and Delivered
For and on behalf of Developer by

For Myl@%icﬁ@aimited
L)
“Authorised Signatory

Signature of Authorized Person
(Name)

(Designation)

(Seal)

Witnesses
In the presence of W_/L
1) Signature p m
Name A
Address D, NQEDCM) H"at

2) Signature ). Mosridmbeino
Name ML,

Address Goghibowl Pidersdord.

For Mytrah Vayu (Tungabhagra) Priva {ted Q/r\
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Annexure-1

Guidelines on Power Evacuation
P

from Wind Power Projects in Andhra Pradesh

1. The Wind power projects are mostly developed as cluster. The power

evacuation scheme for such cluster projects consists of the following:

(a) Laying of 33 KV feeders for evacuation of power from all Wind

projects in a site.

(b) Construction of Extra High Tension Substation (EHT SS)
(Receiving / Pooling SS) for grouping the total Wind power and
step up to higher Voltage level.

(c) EHT Line for interfacing Pooling SS to existing nearest
APTRANSCO network.

2. In case of Wind power projects which may come up as independent
projects at a particular location, they will normally be interfaced to

nearest grid SS at available Voltage level.

3. The Power Evacuation from prospective Wind power projects will be

governed by the guidelines mentioned below:

(i) Voltage level of evacuation:

At 33 KV level:

The Wind power projects supply intermittent energy. These are
seasonal and operate at low capacity. As such, evacuation of Wind
power at 33 KV level is permitted as mentioned below duly taking
into consideration of the type of conductor to be used and
corresponding current carrying capacity as per the Bureau of Indian
Standards (BIS) vide 1S398/Part-1V:

\
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Sl. | Project interfacing Type of Current Calculated | Proposed Wind
No. | From To AAAC carrying power power
Conductor ca(!)acity at carrying capacity on
(size) 45~ ambient | capacity at each 33 KV
temp. as per | 33 KV level line
standard considering
the temp. rise
in conductor
(A) | (B) (©€) (D) (E) (F) = (G)
(/3 x33 KV
x Current X
PF at 0.9)
1 Wind Existing 55 sqmm 173 Amps 8.91 MW 8 MW
project | 33/11 KV 100 sqmm 254 Amps 13.08 MW 10 MW*
DISCOM SS 150 sgqmm 370 Amps 19.05 MW
2 Wind EHT 55 sgmm 173 Amps 8.91 MW 8 MW
project | Pooling SS| 100 sqmm 254 Amps 13.08 MW 12 MW
or existing 370 Amps 19.05 MW 17 MW
il 150
APTRANSCO S
SS
“Capacity is restricted considering less load availability in DISCOM SS.

At EHT level:

Project interfacing | EHT Level Existing Proposed Wind power
permissible capacity
From To capacity
Pooling | Existing 132 KV 40 MW (i) Up to 50 MW on SC
SS APTRANSCO Line
EHT SS (i)  Above 50 MW to 100
MW on DC Line
Pooling | Existing 220 KV 80 MW Above 100 MW
SS APTRANSCO
EHT SS

The above evacuation facilities are permitted specifically for Wind

power projects only, considering the following:

(a) The Wind power projects are renewable and have low Capacity
Utilization Factor (CUF).

For Mytrah Vayu (Jupgabh a}Prw@l&ed
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(b) The Wind power projects are seasonal and operate at lesser

capacity during most of the time.

(c) The optimum utilization of infrastructure will help the Wind

power projects to enhance financial viability.

The above provisions shall not be adopted for other Non-conventional

power projects, Conventional power projects and any other projects.

(i)  Metering Point and energy accounting:

(a)For Wind power projects coming under cluster scheme:

The common metering for Wind projects connected to a Pooling
Substation (SS) shall be provided at EHT side of Power Transformer
(PTR) in Pooling SS. This point shall be considered as Interconnection
point where energy is delivered by each Wind power project to grid
for sale. Also, metering for each individual project shall be provided
at Project’s switchyard (on 33 KV side of 415 V/33 KV Generator
Transformer). As such, each Wind power project will have two
metering points, one at Project’s switchyard and another metering

point is common metering point at EHT Pooling SS.

The DISCOM Officers & Wind Power Producer’s representative shall
take Joint meter readings for individual meters (at Project’s
switchyard) and common meter (at EHT side of pooling SS) every

month.

The DISCOM will make payment to each Wind power project for
delivered energy, which shall be calculated as per the formula

mentioned below:

Delivered Energy to be billed for an individual project = X; - (X1 x Z%)

\§
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Where

X1 is the reading of the energy meter installed at the Project Site.

Z is the percentage line loss incurred in the 33 KV line between the Project and
the Pooling (Receiving) Station and shall be:

K+ X+ X3+ X+ __ ) - Y
Z= x 100

Ko+ Xp+ X3+ X+ _____ )

Where

Y is the reading of the common meter installed on EHT side of the Pooling SS and
X1, X2, X3, X4 etc. are the readings of the energy meters installed at the various
individual Wind projects connected to the Pooling Station.

(b)For Wind power projects coming as individual projects:

Metering shall be provided at designated APTRANSCO /DISCOM SS.
The DISCOM Officers & Wind Power Producer’s representative shall
take Joint meter readings every month. The DISCOM will make

payment for the energy recorded by the meter provided at SS.

(iii) Cost of power evacuation:

(a)For Wind power projects coming under cluster scheme:

The Cluster Project Developers and Wind Power Producers shall bear
the entire cost for interconnecting the Wind projects with the grid
and delivery of energy for sale, but not limited to, cost of 33 KV
networks for interfacing individual Wind power projects to the
Pooling SS, the cost of Pooling SS, Metering at individual project sites
& Pooling SS etc., and cost of EHT line for interfacing Pooling SS with
APTRANSCO network including cost of additional infrastructure on
APTRANSCO side, required if any.

(b)For Wind power projects coming as individual projects:

The entire cost of evacuation shall be borne by the Wind Power
Producer along with metering facility at SS and cost of necessary

modifications/augmentations required, if any, at Grid SS.

\
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For Mytrah Vayu

(iv)

(v)

Owning & O & M of infrastructure for lifetime:

The ownership of 33 KV network along with Pooling SS will be with
the Wind Power Producers, who will own the Wind power projects
connected to the Pooling SS. It shall be the duty of the Wind Power
Producers, being the owners of the generating companies to operate
and maintain the 33 KV network and Pooling SS as per the rules and
regulations made for the purpose.

After completion of work, the ownership of EHT Line from Pooling SS
to APTRANSCO grid shall be transferred to APTRANSCO and
APTRANSCO shall carryout O&M of EHT line.

Power evacuation scheme finalization & sanctioning of
estimate:

The Cluster Project Developer or Wind Power Producers shall
approach APTRANSCO with the details of proposed Wind power
project scheme, which shall include proposed Wind power capacity,
the location of Project, the proposed site & capacity of Pooling SS,
nearest APTRANSCO grid to which the project is intended for

interfacing, EHT Line voltage level etc.

APTRANSCO will study the proposed scheme and will intimate the
feasibility for power evacuation. The APTRANSCO will approve the
power evacuation scheme and also sanction the necessary estimates.

APTRANSCO will also approve necessary drawings.

With regard to 33 KV networks, the Cluster Project Developer or Wind
Power Producers shall approach the concerned DISCOM, who will

sanction necessary estimates and drawings.

(vi) Execution of Power evacuation work & Synchronization of Wind

power projects with grid for commercial operation:

APTRANSCO / DISCOM will take up the evacuation work on payment of

total estimated cost by the Cluster Project Developer and / or Wind

Page 5 of 8 D)
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Power Producers. Alternatively, the Cluster Project Developer and /
or Wind Power Producers can take up the work on turnkey basis by
paying supervision charges to APTRANSCO / DISCOM.

The supervision charges applicable to Wind power projects will be as

follows:

(1) 5% supervision charges on 33 KV network from Wind power

projects to Pooling SS.

(if) 5% supervision charges on EHT Pooling Substation upto common
metering point on HV side, which will be the interconnection

point with the grid.

(iii)  10% supervision charges on EHT System beyond interconnection

point.

The above concessional supervision charges are applicable specifically

for Wind power projects only, considering the following:

(a) Wind power projects are renewable in nature and there is a need

to encourage such renewable sources of power.

(b) Andhra Pradesh is having one of the highest Wind potential but
lowest investments. There is a need to maximize the utilization of

such potential of renewable power.

The above concessional supervision charges are applicable to Wind
power projects only and shall not be adopted for other Non-
conventional power projects, Conventional power projects and any

other projects.

The concessional supervision charges are applicable only for
estimates to be sanctioned in future for evacuating energy from Wind

power projects.

il
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Where works are entrusted on turnkey basis, APTRANSCO Officers
along with concerned DISCOM Officers shall supervise the evacuation
works awarded on turnkey basis. The Cluster Project Developer and
Wind Power Producers shall strictly adhere to the conditions

stipulated in sanctioned estimate.

The Cluster Project Developer or Wind Power Producers shall file an
application with DISCOM and obtain Temporary Power Supply for
construction purpose. The Cluster Project Developer or Wind Power
Producers shall have to pay all applicable charges for availing

temporary power supply.

The metering for Wind projects shall be provided as per the standards
laid down by APTRANSCO / DISCOM from time to time. The meters
shall be tested at Central Government approved laboratory before
installation. The Meters shall be installed and sealed by the
authorized Officers of APTRANSCO and DISCOMs only.

After complete erection of the power evacuation infrastructure, the
concerned Officers of APTRANSCO & DISCOMs shall inspect the same
and confirm readiness for energisation. The Cluster Project Developer
and / or Wind Power Producers shall obtain required approvals from
Chief Electrical Inspector to the Government (CEIG) and other

Government agencies as required from time to time.

The APTRANSCO & DISCOM shall issue permission for extending
temporary supply for testing of Wind projects along with associated
equipment. Power supplied from the grid to Projects during testing
will be charged at HT-I Temporary Tariff and will be collected by
DISCOM. The energy pumped into the grid during testing, if any, up to
commencement of Commercial Operation shall be free of cost. This
energy need not be taken into account for billing. The Officers of
DISCOMs & APTRANSCO will witness testing and satisfactory

performance of Wind projects.

%,
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The concerned DISCOM will issue permission for synchronization of
Wind projects with the Grid for Commercial Operation and date on

which 1%

Wind generator of Project synchronizes with the grid for
Commercial Operation shall be the Commercial Operation Date (COD)

of the project.

(vii) Addition of loads to Pooling SS:

Whenever necessity arises, the Wind Power Producers shall permit
APTRANSCO & DISCOM to connect loads to the Pooling SS at EHT level
after the metering point without asking any compensation. However,
the APTRANSCO & DISCOM shall ensure that connection of loads to
Pooling SS will not have adverse effect on power evacuation from

Wind power projects.

The APTRANSCO & DISCOM shall bear cost of new infrastructure
proposed and also shall bear the cost of O & M of new infrastructure.

(viii) Execution of PPAs:

The Power Purchase Agreement (PPA) between the wind power
producer and the Discom shall be as per the standard format
approved by Andhra Pradesh Electricity Regulatory Commission
(APERC).

C:\Users\ddppp\Desktop\guidelines_on_wind_power_evacuation_300310.doc
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ANDHRA PRADESH ELECTRICITY REGULATORY COMMISSION
4™ & 5" Floors, Singareni Bhavan, Red Hills, Hyderabad-500 004

O.P No.7 of 2012

Dated: 11-07-2012

Present

Sri A.Raghotham Rao, Chairman
Sri C.R.Sekhar Reddy, Member
Sri R.Ashoka Chary, Member

In the matter of

Indian Wind Energy Association (INWEA)

Having its registered office at

PHD House, 3" Floor, Asian Games Village,

August Kranti Marg, New Delhi — 110 016.

Rep. by its Secretary. .... Petitioner

AND

Transmission Corporation of Andhra Pradesh Ltd (APTRANSCO)
Vidyut Soudha, Khairathabad, Hyderabad. @~ ... Respondent

This petition coming up for hearing on several dates including on
21.05.2012, in the presence of Sri Arijit Maitra, Advocate, Sri Ajit Pandit, for the
petitioner and Sri P.Shiva Rao, and Sri G.Brahmananda Rao, Advocates for the
respondent and having stood over for consideration to this day, the

Commission delivered the following:
ORDER

This petition is filed by the petitioner seeking modification of the
guidelines in the order dated 30.03.2010, for evacuation of power from Wind
Power Projects in Andhra Pradesh in line with Central Electricity Authority
(Technical Standards for Construction of Electrical Plants and Electrical Lines)
Regulation 2010, in pursuance of Regulations 6 (4) and Regulations 49 of
APERC (Conduct of Business) Regulations, 1999 and APERC (Conduct of
Business) Amendment Regulations, 2000 and Section 94 (1) (f) of Electricity

Act, 2003.
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1. In the said petition it is mentioned by the petitioner association that:
i) This Commission issued order dated 30.03.2010 approving
guidelines for evacuation of power from wind energy projects and
standard format for PPA. However, the Commission has not allowed
choice to the developer to select size, type loading of the conductor at
33 kV.
i) The said order of the Commission did not specify any control
period or limitation period for applicability thereby implying that condition
mentioned in the said order continue to be applicable till modified or
amended. In view of the above, the respondent is imposing the
restrictive conditions for limiting wind energy evacuation upto 10 MW
that 33 kV and for evacuation of capacity in excess of 10 MW at higher
system voltages at 132 kV.
iii) Recently CEA issued Central Electricity Authority (Technical
Standards for Construction of Electrical Plants and Electrical Lines)
Regulation 2010 which has been notified on August 20, 2010. The said
Regulation covers the type of conductors to be used for transmission
and distribution lines. Considering the mandate given to CEA, it would
be necessary that norms in the State of AP should also be in conformity
with the norms issued by CEA for development the grid and
standardization.
iv) In support of its claim for modification of the guidelines issued by
APERC in its order dated 30.03.2010, the petitioner mentioned various
grounds in its petition and also mentioned evacuation system

arrangements in other States.

2. The said petition was returned informing the petitioner to explain as to
how the petition is maintainable. On 19.08.2011 the petitioner filed written

submissions, wherein it is stated that:

a) The State Commission shall discharge under Section 86 (1) the

following functions, namely:-

P&MM & IPC, Al PDCL
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“to promote ................ Generation of electricity from renewable
sources of energy by providing suitable measures for connectivity
with the grid ......ccooiviiinnnnnn. *

b) Providing flexibility of choice of conductor enabling Wind Energy
Generators to evacuate more power at 33 kV from the same line
consequently resulting in optimum utilization of Electric lines as well
as curtailment of extra cost for the wind generators are suitable
measures for connectivity with the grid that the Commission is
mandated to provide under Section 86 (1) (e) of the 2003 Act.

c) It is technically feasible to evacuate higher capacity in terms of MW
using conductors which allow higher line loading in Amp, rather than
restricting it to 10 MW. For example with conductor such as ACSR
Panther or AAAC Panther allows wind energy generators to easily
inject 15 to 25 MW power at 33 kV.

d) The Commission can sustain the change in policy where it would
have properly balanced the legitimate expectation of the wind energy
generators as against the need for a change.

e) The Central Electricity Authority (CEA) is required to notify
Regulations under Section 73 (b) read with Section 177 (2) (e)
specifying the technical standards for construction of electrical plants
electric lines and connectivity to the grid.

f) Accordingly, the Central Electricity Authority (Technical Standards for
Construction of Electrical Plants and Electric Lines) Regulations,
2010 (hereinafter referred to as “CEA Regulations 2010") came to be
notified. There is no reason why CEA Regulations 2010 should not
be binding. In sharp contrast, the discretion under Section 61 (a) to
“‘be guided by” the principles and methodologies specified by the
Central Commission for determination of the tariff is not present in
regard to CEA Regulations 2010.

g) As far as the petitioner is aware, to date, no change has been made
by the Parliament to the CEA Regulations 2010.

h) The CEA Regulations 2010 have binding force, as they are statutory

in nature. It is delegated legisiation enacted under the powers
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conferred upon CEA by the primary legislation i.e., under Section 73
(b) read with Section 177 (2) (e) of the 2003 Act.

i) The Hon’ble Supreme Court has held in its judgment dated March
15, 2010 in PTC India Ltd Vs. CERC [reported in AIR 2010 SC 1338]
that a Regulation stands on a higher pedestal vis-a-vis an order
(decision) in the sense that an order has to be in conformity with the
regulations.

j) The Commission’s order dated 30.03.2010 is required to be aligned
to the CEA Regulations, 2010.

k) The validity of the CEA Regulations, 2010 cannot be tested in any
proceedings before this Commission.

l) This Commission is empowered in law to review its order dated
30.03.2010 in terms of Section 94 (1) (f) of the 2003 Act read with
Regulation 49 if the APERC (Conduct of Business) Regulations,
1999 (hereinafter referred to as the “Conduct of Business”).

m) The CEA Regulations 2010 were notified on 20™ August, 2010.
Thus, the requirement to review this Commission’s order dated
30.03.2010, arises much after the limitation period of 90 days
specified under Regulation 49 of the Conduct of Business, in any
case. However, an issue would arise as to whether this Commission
would allow its said order dated 30.03.2010 to continue particularly
when it is apparent on the fact of records that the said order is
contrary to the CEA Regulations, 2010.

n) There has been a change in law subsequent to the notification of the
CEA Regulations, 2010 which necessitate the review of this
Commission’s order dated 30.03.2010.

o) The primary concern of this Commission is to implement the justice
of the legislation contained in the CEA Regulations, 2010.

p) The time of 90 days specified under Regulation 49 of the Conduct of
Business, to file review petition can be extended under Regulation 59
thereof.

g) Even under Section 5 of the Limitation Act, an application may be
admitted after the prescribed period if the applicant satisfies the
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Court that he had sufficient cause for not making the application
within such period.

r) The following Regulations sufficiently empower this Commission to
admit the present petition and to review or modify its aforesaid order
dated 30.03.2010 even though the limitation period for filing review

may have expired.

55. Saving of inherent power of the Commission.

(1) Nothing in these Regulations shall be deemed to limit or
otherwise affect the inherent power of the Commission to make
such orders as may be necessary for meetings the ends of justice
or prevent the abuse of the process of the Commission.

(2)  Nothing in these Regulations shall bar the Commission
from adopting a procedure, which is at variance with any of the
provisions of these Regulations, if the Commission, in view of the
special circumstances of a matter or class of matters and for
reasons to be recorded in writing deems it necessary or
expedient.

(3) Nothing in these Regulations shall, expressly or impliedly,
bar the Commission to deal with any matter or exercise any
power under the Act for which no Regulations have been framed,
and the Commission may deal with such matters, powers and
functions in a manner it thinks fit.

S) In support of its contention raised in the petition, the petitioner
relied upon a ruling reported in 2010 SCC (1338) by the Hon'ble

Supreme Court of India.

3. Upon hearing the counsel for the petitioner on 24.08.2011, Commission
decided to take the petition on to its file vide its order dated 06.01.2012.

4. Notice was issued to the respondents and on 21.05.2012 a ‘reply’ was

filed on behalf of the respondent, inter-alia stating that

a) Approval of evacuation guidelines is covered by the provision mentioned
u/s 86 (1) (e) of Electricity Act, 2003. Hence, the said order shall be
applicable till modified or amended. The Commission approved the limit
of 10 MW duly considering the less load availability in DISCOMs.
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b) As per the directions of Commission, a meeting was conducted on
16.05.2012 between the representatives of the petitioner as well as the
respondent herein on power evacuation issues and it is jointly decided
that:

(i) The developer shall have the discretion in choosing the conductor
for connecting wind generator to the pooling substation of the developer
subject to the CEIG approval.

(i) The developer is allowed to inject a maximum of 10 MW from
pooling substation of the wind generator to the existing 33 / 11 kV
DISCOM substation.

(i)  The developers connecting at 33 kV level to the EHT SS, the
maximum injection is limited upto 25 MW in case of single conductor 33
kV Bus and up to 40 MW in case of double conductor 33 kV Bus, subject
to transformation capacity. Injection of power may be in one or more
circuits depending up on availability of bays in that substation and
loading per circuit not exceeding 25 MW.

(iv)  Injection of power by wind developer from pooling substation to
EHT substation at EHT level may be as per system studies.
C) In the order dated 30.03.2010 it is approved by the Commission, that the
limit of power to be transferred at specific voltage level is characterized by
current carrying capacity of the conductor and voltage regulation and as such,
there was requirement to specify the permissible capacity on specific conductor
at specific voltage. During the meeting with the petitioner, it is agreed to allow
choice of selecting the conductor upto the pooling substation to be left to the
discretion of developer.
d) The wind power projects are having low capacity utilization factor. As
such , the licensees have proposed higher norms for wind power capacity flow
at 33 kV level connecting to HTSS higher than the norms stipulated in the
earlier orders.
e) Commission may take appropriate decision for modification of
amendments in the existing guidelines.
f) In order to harness the available wind potential helpful in meeting the
RPPO, it was jointly agreed to modify the existing guidelines with respect to
conductor type and permissible capacity as mentioned at para 2 (b) supra.
o), Commission may pass appropriate orders formulating the normative

parameters and its values.

-\. \
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5. On 21.05.2012 Secretary General of the petitioner association filed an
affidavit mentioning the meeting conducted by the representatives of the
respondent with those of the petitioner and requested the Commission to
review and modify its order dated 30.03.2010 and (i) to allow discretion to wind
energy developers and choosing the conductor for connecting wind generator
to the Pooling sub-station of the developer subject to CEIG approval (ii) to allow
the wind energy developers to inject the maximum of 10 MW from pooling sub-
station of the wind generator to the existing 33 / 11 kV DISCOM sub-station (iii)
to provide that the developers connecting at 33 kV level to the EHT SS, the
maximum injection be limited upto 25 MW in case of single conductor, 33 kV
Bus and upto 40 MW in case of double conductor, 33 kV Bus, subject to
transformation capacity and that injection of power may be in one or more
circuits depending upon availability of bays in that sub-station and loading per
circuit not exceeding 25 MW (iv) to provide that injection of power by wind
developer from pooling sub-station to EHT sub-station at EHT level may be as

per system studies.

6. Heard the counsel for the parties concerned.

7. The petitioner filed the above said petition for placing on record minutes
of meeting held on 16™ May, 2012 as follows:

a) The Commission during the hearing held on 23™ April, 2012 and further
during the hearing held on 14" May, 2012, graciously indicated to the petitioner
and the respondents to hold meeting and discuss the impending modifications
to this to this Commission’s order dated 30" March, 2010 for allowing Wind
Energy Generators to exercise their choice of installing conductors inline with
the Central Electricity Authority (Technical Standards for Construction of
Electrical Plants and Electric Lines) Regulations, 2010.

b) Based on the above, Counsel appearing for Andhra Pradesh Distribution
Company Ltd., during the hearing on 14" May, 2012 undertook to withdraw the
reply dated 3™ May, 2012 filed by the said respondent in order to give effect to

and comply with the aforesaid oral directions of this Commission.
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C) Pursuant to the above, a meeting was organized on 16" May, 2012 by
APTRANSCO in a Technical Committee comprising of Director (Grid Operation
| APTRANSCO, Director (Transmission) / APTRANSCO, Director (Projects) /
APTRANSCO, JMD (Distribution) / APTRANSCO, member from APPCC-JMD
(HRD, Comml, IPC & IT) / APTRANSCO and representatives for the petitioner
Indian Wind Energy Association. The following were agreed in the aforesaid
meeting:

i) The developer shall have the discretion in choosing the conductor

for connecting wind generator to the pooling substation of the developer

subject to the CEIG approval.

ii) The developer is allowed to inject a maximum of 10 MW from

pooling substation of the wind generator to the existing 33 / 11 kV

DISCOM substation.

iif) The developers connecting at 33 kV level to the EHT SS, the

maximum injection is limited upto 25 MW in case of single conductor 33

kV Bus and upto 40 MW in case of double conductor 33 kV Bus, subject

to transformation capacity. Injection of power may be in one or more

circuits depending upon availability of bays in that substation and

loading per circuit not exceeding 25 MW.

iv) Injection of power by wind developer from pooling substation to

EHT substation at EHT level may be as per system studies.

A copy of the aforesaid Minutes of Meeting duly signed by the all the

aforesaid constituents of the Technical Committee is filed.

8. The petitioner has prayed that the Commission may

a) be pleased to review and modify its order dated 20™ March, 2010 to
allow discretion to the Wind Energy Developers in choosing the conductor for
connecting Wind Generator to the pooling substation of the developer subject
CEIG approval.

b) be pleased to review and modify its order dated 30" March, 2010 to
allow the Wind Energy Developers to inject the maximum of 10 MW from
Pooling Sub-Station of the Wind Generator to the existing 33 / 11 kV DISCOM

Sub-Station.
\
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c) be pleased to review and modify its order dated 30" March, 2010 to
provide that the developers connecting at 33 kV level to the EHT SS, the
maximum injection be limited upto 25 MW in case of single conductor, 33 kV
Bus and upto 40 MW in case of double conductor, 33 kV Bus, subject to
transformation capacity and that injection of power may be in one or more
circuits depending upon availability of bays in that Sub-station and loading per
circuit not exceeding 25 MW;

d) be pleased to review and modify its order dated 30™ March, 2010, to
provide that injection of power by Wind Developer from pooling Sub-station to
EHT Sub-station at EHT level may be as per system studies;

e) be pleased to pass any other order as may be just and necessary in

the facts and circumstances of the present case.

9. Now the point for consideration is, whether the petitioner is entitled to
seek a review of the order of the Commission dated 20.03.20107? If so in what

manner?

10.  The respondent has submitted a Memo withdrawing the reply filed by the
respondent on 16.05.2012 by stating that they will file the same after

negotiations by modifying the same, if necessary.

11.  The respondent has not filed any reply of modifications but the petitioner
has filed an affidavit narrating the negotiations and conclusions arrived at by
the Committee as per the directions of the Commission. The minutes of
meeting held on 16.05.2012 have been accepted and signed by both the sides
viz., the representatives of APTRANSCO as well as the INWEA.

12.  In view of the above circumstances, the Commission hereby reviews the
order dt.30.03.2010 and in partial modification of the guidelines contained
therein, hereby orders that:
i) The developer shall have the discretion in choosing the conductor
for connecting wind generator to the pooling substation of the developer

subject to the CEIG approval. \
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ii) The developer is allowed to inject a maximum of 10 MW from
pooling substation of the wind generator to the existing 33 / 11 kV
DISCOM substation.

iii) The developers connecting at 33 kV level to the EHT SS, the
maximum injection is limited upto 25 MW in case of single conductor 33
kV Bus and upto 40 MW in case of double conductor 33 kV Bus, subject
to transformation capacity. Injection of power may be in one or more
circuits depending upon availability of bays in that substation and
loading per circuit not exceeding 25 MW.

iv) Injection of power by wind developer from pooling substation to

EHT substation at EHT level may be as per system studies.

13.  Hence, this petition is ordered accordingly.

The order is signed on this 11" day of July, 2012.

Sd/- Sd/- Sd/-
(R.ASHOKA CHARY) (C.R.SEKHAR REDDY) (A.RAGHOTHAM RAO)
MEMBER MEMBER CHAIRMAN
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Ay,
snbr APERC - Guidelines on power cvacuation from Wind
Power Projects ~ Clanfications - [ssued.
Ref:- 1) Lr.No.CGM{Comrnl & RAC)/SEMPC/F:D.No.79/ 1+
DL 11.04.2014
2) APERC Order dated 30.03.2010 in O.P. No.40 0! 2010
3) APERC Order datedt 11.07,2012 in O.P. No.7 of 2012
.
In the letter 1 cited, APCPDCL has requested the Commissicn o
170000

necessary  clarifications with regard to quanturn of power to ke
cvinevnted on ecoch size of the conductor (viz., 35 Sqmm, 100 Sgmnm,
190 Samm, Panther, ete.) at 33 kV voltage level, as given in Annexure-! of
the APIERC Order dated 30.03.2010 in O.P. No0.40 of 2010.

After careful examination of the issue, in the partial modification of
piidelines order issucd in O.P. No.7 of 2012 the Commission grants
diserction to the developer for choosing the conductor for connecting wind
pencrantor 1o the pooling substation of the developer, subject to the CEIG
approval, No further clarifications on conductor size in this connection arv
required.

Further, it is clarified that the term “per circuit” mentioned at
parapraph 12(iii) of the order dated 11.07.2012 in O.P. No.7 of 2012 can be
interpreted os “per fecder”,

This is issucd with the concurrence of the Commission.

Yours.fuithfuily,

L O

Commission Sceretary
Copy_to;
The Chairman & Managing Director, APTransco, Vidyut Soudha, Hyderabaa -S2

"5 10 the Chairman /APERC R
'S 1o the Merober (A)/APERC
Ph1oahe Member (R)/APERC

iyate-Hiited
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ANDHRA PRADESH ELECTRICITY REGULATORY COMMISSION

HYDERABAD
Order No.03 of 2015 dated 01-08-2015
(Suo-motu)
Present: Justice G. Bhavani Prasad - Chairman
Dr. P. Raghu - Member
Sri. P. Rama Mohan - Member

In the matter of notifying the generic preferential tariff applicable from 31* July 2015 till
31° March 2016 in respect of Wind Power Projects in the State of Andhra Pradesh pursuant
to Regulation 6 of Regulation No.1 of 2015

In compliance with the statutory mandate of Section 61 (h) and Section 86 (1) (e)
of the Electricity Act, 2003 and in accordance with the Andhra Pradesh Electricity
Regulatory Commission (Terms and Conditions for Tariff Determination for Wind Power
Projects) Regulations, 2015 (Regulation No.1 of 2015) in general and Regulation No.6
thereof in particular and the principles and parameters prescribed therein for
determination of generic preferential tariff on suo-motu basis for wind power projects and
in exercise of the powers conferred under Regulation No.24 of the said Regulations and
Regulation No.55 of the Andhra Pradesh Electricity Regulatory Commission (Conduct of
Business) Regulations, 1999 (Regulation No.2 of 1999) and all other powers hereunto
enabling, the Andhra Pradesh Electricity Regulatory Commission makes the following

order:

As per Regulation 6 of Andhra Pradesh Electricity Regulatory Commission (Terms
and Conditions for Tariff Determination for Wind Power Projects) Regulations 2015, the
generic preferential tariff applicable for FY2015-16 shall be notified soon after the
publication of the regulations in the Official Gazette to be applicable with effect from the

date of the regulations coming into force.

Before making Regulation No.1 of 2015, public notice was given and after
considering all the suggestions and objections received from the public and the
stakeholders, the said Regulation has been notified. The parameters for fixation of tariff
specified therein work themselves out in arriving at the generic preferential tariff for the
FY2015-16 as a necessary consequence, which is hence, a matter of mere arithmetical

computation in implementation of and in compliance with the provisions of Regulation

No.1 of 2015. b’r
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Accordingly, the parameters taken into consideration as per the Regulation No. 1 of

2015 for determination of tariff are as hereunder:

Parameter Value
A | Tariff Period 25 years
B | Useful Life 25 years
C | Capital Cost 3600 lakhs / MW (including
evacuation cost)
D | O& M Expenses %8.57 lakhs / MW
E | O&M Expenses’ Escalation 7.52% p.a.
F | Depreciation for the first 10 years | 7% p.a.
G | Depreciation for the remaining | 1.33 % p.a.
useful life of the plant
H | Capacity Utilization Factor (CUF) | 23.5%
I | Return on Equity 16%
J | Interest Cost on Debt 13%
K | Tenure of Loan 10 years
L | Interest on Working Capital 13.5%
K | Debt Equity Ratio 70:30
L | Discount Rate 10.81%

Based on the above parameters and considering the useful life of the Wind Power
Plants as 25 years, the levelised generic preferential tariff works out to ¥4.83 / unit
without considering the accelerated depreciation and %4.25 with accelerated
depreciation. The Commission accordingly, notifies the levelised generic preferential

tariff as follows:

Tariff without Tariff with AD
AD benefit benefit

34.83 34.25

This tariff shall be applicable for all the new wind power projects entering into Power
Purchase Agreements (PPA) on or after the date of notification of the Regulations in the
Official Gazette of the Govt. of Andhra Pradesh i.e., 31-07-2015.

This order is signed, dated and issued by the Andhra Pradesh Electricity Regulatory

Commission.

(By Order of the Commission)

Sd/-
Dr. A. Srinivas
Commission Secretary (i/c)

W
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Amendment dated %ntered between APSPDCL and
%’&uw/

- M/S. Mytrah Vayu (Tungdbhadra) Pvt Ltd to the Power Purchase

Agreement (PPA) dated 05.03.2016

1. -Whereas, the Power Purchase Agreement dated 05.03.2016 was
entered into (hercinafter referred to as “Agreement”) between M/S.
Mytrah Vayu (Tungabhadra) Pvt Ltd and APSPDCL in respect of 99.3
MW capacity Wind Power Plant set up at Aspari Site in Kurnool

District.

2. M/S. Mytrah Vayu (Tungabhadra)Pvt Ltd has requested for amendment

of the Preamble - 2, Article 1.13 and Schedule -1

For Mytrah Vayu (Tungabhadra) Private Limited P"%
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a. WHEREAS, the Wind Power Producer is setting up the New and

Renewable Energy Project i.e., the 98.30 MW capacity Wind
power project at Aspari Site in Kurnool District, Andhra Pradesh
(hereafter called the Project,) with a proposal of 0.4915 MW for
Auxiliary Consumption and 97.8085 MW for export to grid for
Sale to DISCOM as detailed in Schedule 1 attached herewith,
and New and Renewable Energy Development Corporation of
Andhra Pradesh Limited hereafter referred to as M/s NREDCAP
has accorded approval to the said project in their proceedings
No. NREDCAP/WE/MEIL/8935-C/2016, dt.05.01.2016 and the
Wind Power Producer has entered into an Agreement with
NREDCAP on 08.01.2016 and the copies whereof are attached
herewith as Schedule-1I and Schedule-IIl respectively;

1.13 Project: means the 98.30 MW capacity Wind power project
at Aspari site in Kurnool District, Andhra Pradesh with a
proposal of 0.4915 MW for Auxiliary Consumption and 97.8085
MW for export to network for Sale to DISCOM as entrusted to
the Wind Power Producer for construction and operation as
detailed in Agreement entered into with NREDCAP as shown in
Schedule 3 attached herewith and includes the metering
system.

SCHEDULE 1

Particulars of the Project
(Referred to in the Preamble to the Agreement)

Name of the Project Location No. of Wind Capacity Power
Energy of the export to
Converters Project* the Grid
In MW In MW
Mytrah Vayu Aspari Site in Kurnool District 47 X 1.7 98.30 97.80
Tungabhadra) Pvt Ltd
(Tung ) MW each MW MW
S.No. Loc.No. Survey.No. & 8 X 23
ASP-01 121/2, 121/3 MW each

ASP-02

174

ASP-03

184

ASP-05
ASP-06
ASP-07

SofB

Ao
428

_ ASP-08

429

ASP-09

AB4/A, 483

ASP-10

485/A, 485/8

ASP-11

A85/M, 485/00

ASP-12

489

ASP-13

ASP-14
ASP-15

A94/1, 494/1, 494/K
505/2"
504

For Mytrah Vayu (Tungabhadra) Private Limited
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Name of the Project Location No. of Wind Capacity Power
Energy of the export to
Converters Project* the Grid
In MW In MW
15 ASP-16 510
16 ASP-17 511
17 ASP-18 11/A3
18 | AsP-19 7
19 | Asp2r | 13WB
0 | A2 . 163B
21 ASP-23 163/R
2 ASP-24 338/C
23 ASP-25 48
24 ASP-26 135
| 25 ASP-27 306/1
26 ASP-28 300
27 ASP-29 328
28 ASP-30 176
29 ASP-31 180/1
30 ASP-32 259, 260/2
31 ASP-33 263/2, 263/1A, 263/18
32 ASP-35
33 ASP-36 1
4 Asp-__37 187/1,187/3
s | s 180/1A
36 ASP-39 180/18
37 ASP-139 361
38 ASP-42 273
39 ASP-43 227
40 ASP-44 331
a1 | ASP-61 766/2, 767
42 ASP-62 130/3
43 ASP-63 129
44 ASP-64 125, 142/1
45 ASP-65 153, 154
46 ASP-66 164
47 ASP-87 36
a8 ASP88 | 17/2,17/3, 30
B 49 1 ASP-ST - ?
5o ASP-90 T 2
51 ASP-91 3
52 ASP-92 572/1C
53 ASP-93 544
54 ASP-94 339/2
T ASP-95 328/2

* Out of 98.30 MW, 0.4915 MW is for Auxiliary Consumption and97.8085 MW is for
export to grid for sale to DISCOM.

For Mytrah Vayu (Tungabhadra) Private Limited
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